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                                                          VENDOR RANKING 

 

     CALL ORDER   : 131                     CONTRACT ID : IR-29960-A                   COUNTIES : DELAWARE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 63 

                                         CONTRACT TIME : 10/31/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710608 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1874009     HAUER EXCAVATING                                                           $        37,888.00  100.0000% 

   2   35-1817574     YARDBERRY LANDSCAPE                                                        $        42,555.00  112.3179% 

   3   35-2103617     BRYAN`S HAULING & EXCAVATING                                               $        47,934.00  126.5150% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 32 

     CALL ORDER   : 131                     CONTRACT ID : IR-29960-A                   COUNTIES : DELAWARE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1874009          |(   2  ) 35-1817574          |(   3  ) 35-2103617 

                                          |HAUER EXCAVATING             |YARDBERRY LANDSCAPE          |BRYAN`S HAULING & EXCAVATING 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   DEMOLITION, REMOVE BUILDINGS 

                                          |                             |                             | 

0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0005 110-01001                       LUMP |    1100.00000        1100.00|    2100.00000        2100.00|    2000.00000        2000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0006 202-02240              672.000  SYS  |       2.20000        1478.40|       8.00000        5376.00|       2.00000        1344.00 

  PAVEMENT REMOVAL                        |                             |                             | 

0007 202-02255               12.000  EACH |     249.00000        2988.00|     300.00000        3600.00|     100.00000        1200.00 

  TREE, 18 IN., REMOVE                    |                             |                             | 

0008 202-03000                       LUMP |   11500.00000       11500.00|   19000.00000       19000.00|   22420.00000       22420.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 4 |                             |                             | 

0009 202-03000                       LUMP |   17950.00000       17950.00|    8500.00000        8500.00|   15500.00000       15500.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 5 |                             |                             | 

0010 205-06937              526.000  LFT  |       0.90000         473.40|       2.50000        1315.00|       1.00000         526.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0011 621-06560              860.000  SYS  |       0.97000         834.20|       1.00000         860.00|       4.00000        3440.00 

  MULCHED SEEDING, U                      |                             |                             | 

0012 801-06640                6.000  EACH |     260.00000        1560.00|     300.00000        1800.00|     250.00000        1500.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

     SECTION TOTALS                       |           $        37,888.00|           $        42,555.00|           $        47,934.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        37,888.00|           $        42,555.00|           $        47,934.00 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 141                     CONTRACT ID : IR-30991-A                   COUNTIES : LAPORTE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 09/12/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0800290 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1817574     YARDBERRY LANDSCAPE                                                        $        83,812.00  100.0000% 

   2   35-1067077     RITSCHARD BROTHERS                                                         $        87,297.50  104.1587% 

   3   35-2103617     BRYAN`S HAULING & EXCAVATING                                               $        93,684.40  111.7792% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 331 

     CALL ORDER   : 141                     CONTRACT ID : IR-30991-A                   COUNTIES : LAPORTE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1817574          |(   2  ) 35-1067077          |(   3  ) 35-2103617 

                                          |YARDBERRY LANDSCAPE          |RITSCHARD BROTHERS           |BRYAN`S HAULING & EXCAVATING 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   DEMOLITION REMOVE BUILDINGS 

                                          |                             |                             | 

0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0003 110-01001                       LUMP |    4000.00000        4000.00|     500.00000         500.00|    3250.00000        3250.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0004 202-03000                       LUMP |    8000.00000        8000.00|    7983.00000        7983.00|    9000.00000        9000.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 

  NO  27                                  |                             |                             | 

0005 202-03000                       LUMP |    9400.00000        9400.00|   14972.00000       14972.00|   14500.00000       14500.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 

  NO 30                                   |                             |                             | 

0006 202-03000                       LUMP |    9000.00000        9000.00|    9883.00000        9883.00|   11000.00000       11000.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 

  NO 33                                   |                             |                             | 

0007 202-03000                       LUMP |    9100.00000        9100.00|   11133.00000       11133.00|   10500.00000       10500.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 

  NO 35                                   |                             |                             | 

0008 202-03000                       LUMP |   18000.00000       18000.00|   15796.00000       15796.00|   23000.00000       23000.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 

  NO 81                                   |                             |                             | 

0009 202-03000                       LUMP |   12000.00000       12000.00|   12332.00000       12332.00|   14000.00000       14000.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 

  NO 9                                    |                             |                             | 

0010 202-03135              312.000  SFT  |      20.00000        6240.00|       7.90000        2464.80|      10.20000        3182.40 

  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 

  REMOVE                                  |                             |                             | 

0011 202-03729               70.000  LFT  |      21.00000        1470.00|      11.11000         777.70|      15.00000        1050.00 

  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 

  REMOVE                                  |                             |                             | 

0012 205-06937             1200.000  LFT  |       3.00000        3600.00|       3.32000        3984.00|       1.00000        1200.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0013 621-06560             3000.000  SYS  |       1.00000        3000.00|       2.49000        7470.00|       1.00000        3000.00 

  MULCHED SEEDING, U                      |                             |                             | 

     SECTION TOTALS                       |           $        83,812.00|           $        87,297.50|           $        93,684.40 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        83,812.00|           $        87,297.50|           $        93,684.40 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 191                     CONTRACT ID : R -28096-B                   COUNTIES : DUBOIS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 07/31/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 9919018 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1585012     CRAFTSMAN CONSTRUCTION INC                                                 $     1,151,203.30  100.0000% 

   2   35-0451380     KREMPP LUMBER COMPANY                                                      $     1,392,603.00  120.9693% 

   3   54-1342714     TRI COUNTY BUILDERS CO                                                     $     1,444,599.00  125.4860% 

   4   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     1,984,896.50  172.4193% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 191                     CONTRACT ID : R -28096-B                   COUNTIES : DUBOIS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1585012          |(   2  ) 35-0451380          |(   3  ) 54-1342714 

                                          |CRAFTSMAN CONSTRUCTION INC   |KREMPP LUMBER COMPANY        |TRI COUNTY BUILDERS CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ENHANCEMENT, ECKERT MILL 

                                          |                             |                             | 

0001 105-06845                       LUMP |    7700.00000        7700.00|    5000.00000        5000.00|    4000.00000        4000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0005 110-01001                       LUMP |   52800.00000       52800.00|    5000.00000        5000.00|   52000.00000       52000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 711-03973                       LUMP |  870000.00000      870000.00| 1184300.00000     1184300.00| 1220000.00000     1220000.00 

  BUILDING ARCHITECTURAL                  |                             |                             | 

0010 719-03975                       LUMP |   69932.50000       69932.50|   70000.00000       70000.00|   73000.00000       73000.00 

  BUILDING PLUMBING                       |                             |                             | 

0011 807-03694                       LUMP |   62246.80000       62246.80|   65000.00000       65000.00|   62000.00000       62000.00 

  BUILDING ELECTRICAL                     |                             |                             | 

0012 807-03974                       LUMP |   46860.00000       46860.00|   35000.00000       35000.00|   27000.00000       27000.00 

  BUILDING HEATING, VENTILATION, AIR      |                             |                             | 

  CONDITIONING                            |                             |                             | 

0013 210-07170                       LUMP |   34500.00000       34500.00|   20000.00000       20000.00|       1.00000           1.00 

  SITE PREPARATION                        |                             |                             | 

0014 205-02459                       LUMP |    4400.00000        4400.00|    5000.00000        5000.00|    2820.00000        2820.00 

  EROSION CONTROL                         |                             |                             | 

0015 303-02051               35.000  TON  |      17.60000         616.00|      20.00000         700.00|      30.60000        1071.00 

  STONE, NO 2                             |                             |                             | 

0016 303-01180              130.000  TON  |      16.50000        2145.00|      20.00000        2600.00|      20.80000        2704.00 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

     SECTION TOTALS                       |           $     1,151,203.30|           $     1,392,603.00|           $     1,444,599.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,151,203.30|           $     1,392,603.00|           $     1,444,599.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 191                     CONTRACT ID : R -28096-B                   COUNTIES : DUBOIS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1009310          |(       )                    |(      ) 

                                          |DEIG BROTHERS LUMBER & CONST |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ENHANCEMENT, ECKERT MILL 

                                          |                             |                             | 

0001 105-06845                       LUMP |    7840.00000        7840.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0005 110-01001                       LUMP |   95000.00000       95000.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 711-03973                       LUMP | 1485000.00000     1485000.00|                             | 

  BUILDING ARCHITECTURAL                  |                             |                             | 

0010 719-03975                       LUMP |   21886.00000       21886.00|                             | 

  BUILDING PLUMBING                       |                             |                             | 

0011 807-03694                       LUMP |   64600.00000       64600.00|                             | 

  BUILDING ELECTRICAL                     |                             |                             | 

0012 807-03974                       LUMP |   33430.00000       33430.00|                             | 

  BUILDING HEATING, VENTILATION, AIR      |                             |                             | 

  CONDITIONING                            |                             |                             | 

0013 210-07170                       LUMP |  272000.00000      272000.00|                             | 

  SITE PREPARATION                        |                             |                             | 

0014 205-02459                       LUMP |    1170.00000        1170.00|                             | 

  EROSION CONTROL                         |                             |                             | 

0015 303-02051               35.000  TON  |      40.00000        1400.00|                             | 

  STONE, NO 2                             |                             |                             | 

0016 303-01180              130.000  TON  |      19.75000        2567.50|                             | 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

     SECTION TOTALS                       |           $     1,984,896.50|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,984,896.50|           $             0.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 205                     CONTRACT ID : R -28780-C                   COUNTIES : TIPPECANOE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 61 

                                         CONTRACT TIME : 11/30/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0400756 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       767,156.15  100.0000% 

   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       799,808.90  104.2563% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 205                     CONTRACT ID : R -28780-C                   COUNTIES : TIPPECANOE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(      ) 

                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   11700.00000       11700.00|   13500.00000       13500.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0007 110-01001                       LUMP |   68402.16000       68402.16|   78000.00000       78000.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 201-52370                       LUMP |   64929.79000       64929.79|   17100.00000       17100.00| 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0009 202-01300                1.000  EACH |    1020.00000        1020.00|     500.00000         500.00| 

  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 

0010 202-02278             1381.000  LFT  |      11.01000       15204.81|      11.50000       15881.50| 

  CURB, CONCRETE, REMOVE                  |                             |                             | 

0011 202-52710              229.000  SYS  |      31.88000        7300.52|      28.00000        6412.00| 

  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 

0012 202-91385                2.000  EACH |    1159.00000        2318.00|     470.00000         940.00| 

  INLET, REMOVE                           |                             |                             | 

0013 202-93047                1.000  EACH |     107.91000         107.91|     370.00000         370.00| 

  MANHOLE, REMOVE                         |                             |                             | 

0014 202-96133              112.000  LFT  |       1.93000         216.16|       6.50000         728.00| 

  PIPE, REMOVE                            |                             |                             | 

0015 203-02000             1242.000  CYS  |      16.78000       20840.76|       6.00000        7452.00| 

  EXCAVATION, COMMON                      |                             |                             | 

0016 205-02237                9.000  EACH |      90.00000         810.00|      90.00000         810.00| 

  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 

  CURB INLET PROTECTION                   |                             |                             | 

0017 207-08267              113.000  SYS  |      54.93000        6207.09|      49.25000        5565.25| 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 205                     CONTRACT ID : R -28780-C                   COUNTIES : TIPPECANOE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 

                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 207-08268              907.000  SYS  |      26.92000       24416.44|      30.75000       27890.25| 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 

0019 213-08058              276.000  CYS  |      70.45000       19444.20|     106.25000       29325.00| 

  FLOWABLE BACKFILL                       |                             |                             | 

0020 304-07490              163.000  TON  |     109.51000       17850.13|     115.25000       18785.75| 

  HMA PATCHING, TYPE B                    |                             |                             | 

0021 306-08034              913.000  SYS  |       5.47000        4994.11|       6.50000        5934.50| 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0022 306-08041              389.000  SYS  |       5.76000        2240.64|       7.00000        2723.00| 

  MILLING, PCCP                           |                             |                             | 

0023 306-08042              223.000  SYS  |       5.51000        1228.73|      10.25000        2285.75| 

  MILLING, SCARIFICATION/PROFILE          |                             |                             | 

0024 306-08043              684.000  SYS  |       5.47000        3741.48|       7.60000        5198.40| 

  MILLING, TRANSITION                     |                             |                             | 

0025 401-07334              316.000  TON  |     121.71000       38460.36|     155.00000       48980.00| 

  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 

0026 401-07403               64.000  TON  |     115.74000        7407.36|     126.75000        8112.00| 

  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 

0027 401-07413              312.000  TON  |      80.40000       25084.80|     102.55000       31995.60| 

  QC/QA-HMA, 3, 70, BASE, 25.0 mm         |                             |                             | 

0028 402-07450              259.000  TON  |     102.91000       26653.69|     108.50000       28101.50| 

  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 

0029 406-05520                2.500  TON  |     401.41000        1003.53|     641.00000        1602.50| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0030 502-06999               24.000  SYS  |     106.52000        2556.48|     210.00000        5040.00| 

  PCCP, 8 IN.                             |                             |                             | 

0031 604-07896               59.000  SYS  |     159.71000        9422.89|     288.00000       16992.00| 

  CURB RAMP, CONCRETE, B                  |                             |                             | 

0032 604-91531              605.000  SYS  |      34.74000       21017.70|      51.00000       30855.00| 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0033 605-06140             1589.000  LFT  |      19.22000       30540.58|      32.00000       50848.00| 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0034 605-06250               53.000  SYS  |     120.54000        6388.62|     134.00000        7102.00| 

  CENTER CURB, C, CONCRETE                |                             |                             | 

0035 610-08446               83.000  SYS  |      93.36000        7748.88|     100.00000        8300.00| 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0036 621-06567               22.000  kGAL |       5.00000         110.00|       5.00000         110.00| 

  WATER                                   |                             |                             | 

0037 621-06575             1200.000  SYS  |       3.98000        4776.00|       8.50000       10200.00| 

  SODDING, NURSERY                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 205                     CONTRACT ID : R -28780-C                   COUNTIES : TIPPECANOE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 

                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 628-09401                8.000  MOS  |    2603.28000       20826.24|    3700.00000       29600.00| 

  FIELD OFFICE, A                         |                             |                             | 

0039 715-05149              373.000  LFT  |     118.04000       44028.92|     110.00000       41030.00| 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0040 715-05151               16.000  LFT  |     288.02000        4608.32|     175.00000        2800.00| 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0041 715-05152              128.000  LFT  |      97.31000       12455.68|      94.00000       12032.00| 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0042 715-08283               91.000  SYS  |      79.54000        7238.14|     140.00000       12740.00| 

  PCCP FOR STRUCTURE INSTALLATION         |                             |                             | 

0043 715-08305               56.000  TON  |     123.78000        6931.68|     235.00000       13160.00| 

  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 

0044 715-09064              517.000  LFT  |       2.75000        1421.75|       2.75000        1421.75| 

  VIDEO INSPECTION FOR PIPE               |                             |                             | 

0045 720-44000                2.000  EACH |     758.81000        1517.62|     530.00000        1060.00| 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0046 720-45410                1.000  EACH |    6711.62000        6711.62|    4700.00000        4700.00| 

  MANHOLE, C4                             |                             |                             | 

0047 720-98174                4.000  EACH |    3343.87000       13375.48|    3465.00000       13860.00| 

  INLET, B15                              |                             |                             | 

0048 720-98555                5.000  EACH |    3395.63000       16978.15|    3465.00000       17325.00| 

  INLET, C15                              |                             |                             | 

0049 801-03290                4.000  EACH |     250.00000        1000.00|     200.00000         800.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0050 801-04308                2.000  EACH |     345.00000         690.00|     325.00000         650.00| 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0051 801-06203             1800.000  LFT  |       0.98000        1764.00|       1.00000        1800.00| 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0052 801-06207              900.000  LFT  |       3.00000        2700.00|       3.00000        2700.00| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0053 801-06216              120.000  LFT  |       3.00000         360.00|       3.00000         360.00| 

  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 

  24 IN.                                  |                             |                             | 

0054 801-06218              130.000  LFT  |       7.50000         975.00|       7.50000         975.00| 

  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 

  REMOVABLE, 24 IN.                       |                             |                             | 

0055 801-06625               12.000  EACH |      95.00000        1140.00|      89.00000        1068.00| 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 205                     CONTRACT ID : R -28780-C                   COUNTIES : TIPPECANOE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 

                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0056 801-06640               13.000  EACH |     135.00000        1755.00|     140.00000        1820.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0057 801-06645                7.000  EACH |      58.00000         406.00|      40.00000         280.00| 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0058 801-06775                       LUMP |   61777.57000       61777.57|   60800.00000       60800.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0059 801-07118              130.000  LFT  |      11.00000        1430.00|      13.00000        1690.00| 

  BARRICADE, III-A                        |                             |                             | 

0060 801-07119               40.000  LFT  |      15.85000         634.00|      14.00000         560.00| 

  BARRICADE, III-B                        |                             |                             | 

0061 802-05701               10.500  LFT  |      15.70000         164.85|       9.00000          94.50| 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0062 802-76025               57.000  SFT  |      48.00000        2736.00|      24.00000        1368.00| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0063 805-01816                4.000  EACH |    1820.00000        7280.00|    1250.00000        5000.00| 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 

  X 8FT.                                  |                             |                             | 

0064 805-01842                3.000  EACH |    1070.00000        3210.00|     850.00000        2550.00| 

  HANDHOLE, SIGNAL                        |                             |                             | 

0065 805-01844              672.000  LFT  |      19.60000       13171.20|      20.00000       13440.00| 

  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 

  UNDERGROUND                             |                             |                             | 

0066 805-02073                4.000  EACH |    4500.00000       18000.00|    4200.00000       16800.00| 

  SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM |                             |                             | 

0067 805-02087                       LUMP |     278.00000         278.00|     400.00000         400.00| 

  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 

  EQUIPMENT                               |                             |                             | 

0068 805-02152                8.000  EACH |     540.00000        4320.00|     450.00000        3600.00| 

  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 

  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 

0069 805-02202                4.000  EACH |    1120.00000        4480.00|     560.00000        2240.00| 

  SIGNAL DETECTOR HOUSING, DOUBLE         |                             |                             | 

0070 805-78100                1.000  EACH |    9500.00000        9500.00|    9850.00000        9850.00| 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE                                   |                             |                             | 

0071 805-78205                4.000  EACH |     660.00000        2640.00|     750.00000        3000.00| 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 205                     CONTRACT ID : R -28780-C                   COUNTIES : TIPPECANOE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 

                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0072 805-78230                4.000  EACH |    1050.00000        4200.00|    1250.00000        5000.00| 

  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 

0073 805-78445                1.000  EACH |     430.00000         430.00|     550.00000         550.00| 

  SIGNAL SERVICE                          |                             |                             | 

0074 805-78467               50.000  LFT  |       2.65000         132.50|       2.80000         140.00| 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0075 805-78470             3592.000  LFT  |       0.17000         610.64|       0.20000         718.40| 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0076 805-78480              486.000  LFT  |       1.63000         792.18|       1.40000         680.40| 

  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 

0077 805-78485             1156.000  LFT  |       2.42000        2797.52|       1.60000        1849.60| 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0078 805-78490              702.000  LFT  |       2.47000        1733.94|       1.80000        1263.60| 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0079 805-78510              836.000  LFT  |       1.34000        1120.24|       1.30000        1086.80| 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0080 805-78795              877.000  LFT  |       9.30000        8156.10|       8.50000        7454.50| 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0081 805-92504                4.000  EACH |     248.00000         992.00|     350.00000        1400.00| 

  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 

0082 805-96121                8.000  EACH |     204.00000        1632.00|     150.00000        1200.00| 

  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 

0083 808-03631              208.000  LFT  |       4.95000        1029.60|       0.60000         124.80| 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0084 808-03632              400.000  LFT  |       4.95000        1980.00|       0.60000         240.00| 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0085 808-06703              304.000  LFT  |       0.65000         197.60|       1.10000         334.40| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0086 808-07310              148.000  LFT  |       7.50000        1110.00|      12.10000        1790.80| 

  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 

  YELLOW, CROSSHATCH, 12 IN.              |                             |                             | 

0087 808-74807                2.000  EACH |     185.00000         370.00|     340.00000         680.00| 

  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 

  INDICATIONS ARROWS                      |                             |                             | 

0088 808-74808                2.000  EACH |     225.00000         450.00|     340.00000         680.00| 

  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 

  (ONLY)                                  |                             |                             | 

0089 808-75245              280.000  LFT  |       0.65000         182.00|       1.10000         308.00| 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 205                     CONTRACT ID : R -28780-C                   COUNTIES : TIPPECANOE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 

                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0090 808-75278              177.000  LFT  |       2.25000         398.25|       1.90000         336.30| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 

0091 808-75297              131.000  LFT  |       4.50000         589.50|       6.25000         818.75| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0092 808-75300              442.000  LFT  |       1.12000         495.04|       0.90000         397.80| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 6 IN.                   |                             |                             | 

0093 808-75320                3.000  EACH |      85.00000         255.00|      75.00000         225.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0094 808-75325                2.000  EACH |     125.00000         250.00|      65.00000         130.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0095 808-92027             1035.000  LFT  |       1.50000        1552.50|       1.10000        1138.50| 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 

  IN.                                     |                             |                             | 

0096 808-95933              238.000  LFT  |       2.25000         535.50|       1.00000         238.00| 

  CURB PAINTING, YELLOW                   |                             |                             | 

0097 808-98000              902.000  LFT  |       5.00000        4510.00|       2.00000        1804.00| 

  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                             |                             | 

     SECTION TOTALS                       |           $       767,156.15|           $       799,808.90|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       767,156.15|           $       799,808.90|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 211                     CONTRACT ID : R -29016-A                   COUNTIES : STEUBEN 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 62 

                                         CONTRACT TIME : 08/31/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 3976002 

                                                                                                        0300359 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1139301     E & B PAVING INC                                                           $       881,751.67  100.0000% 

   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       910,942.00  103.3105% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 127 

     CALL ORDER   : 211                     CONTRACT ID : R -29016-A                   COUNTIES : STEUBEN 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 

                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   10000.00000       10000.00|   15000.00000       15000.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |      50.00000         100.00|      80.00000         160.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               30.000  MOS  |      50.00000        1500.00|      36.00000        1080.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0010 110-01001                       LUMP |   44000.00000       44000.00|   45500.00000       45500.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 201-52370                       LUMP |   21970.00000       21970.00|   18200.00000       18200.00| 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0012 202-01405               58.000  CYS  |      85.00000        4930.00|     120.00000        6960.00| 

  CONTAMINATED SOIL, REMOVE AND DISPOSE   |                             |                             | 

0013 202-02637              195.000  LFT  |      20.00000        3900.00|      15.00000        2925.00| 

  PIPE, ABANDON AND GROUT FILL            |                             |                             | 

0014 202-91385                9.000  EACH |     375.00000        3375.00|     250.00000        2250.00| 

  INLET, REMOVE                           |                             |                             | 

0015 203-02000              574.000  CYS  |      35.00000       20090.00|      25.00000       14350.00| 

  EXCAVATION, COMMON                      |                             |                             | 

0016 205-02237               41.000  EACH |      85.00000        3485.00|      85.00000        3485.00| 

  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 

  CURB INLET PROTECTION                   |                             |                             | 

0017 205-06937             1083.000  LFT  |       1.86000        2014.38|       1.86000        2014.38| 

  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 127 

     CALL ORDER   : 211                     CONTRACT ID : R -29016-A                   COUNTIES : STEUBEN 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 

                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 207-08267             1008.000  SYS  |       7.00000        7056.00|      13.00000       13104.00| 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0019 207-08268             1375.000  SYS  |      25.00000       34375.00|      20.00000       27500.00| 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 

0020 211-02050              335.000  CYS  |      15.50000        5192.50|      30.00000       10050.00| 

  B BORROW                                |                             |                             | 

0021 211-09264              703.000  CYS  |      15.50000       10896.50|      30.00000       21090.00| 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0022 304-07493              424.000  TON  |     120.00000       50880.00|      95.00000       40280.00| 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0023 306-08033              445.000  SYS  |      10.00000        4450.00|       2.20000         979.00| 

  MILLING, ASPHALT, 1 IN.                 |                             |                             | 

0024 306-08036             2557.000  SYS  |      10.00000       25570.00|       2.40000        6136.80| 

  MILLING, ASPHALT, 2 IN.                 |                             |                             | 

0025 306-08042              396.000  SYS  |       0.01000           3.96|       2.20000         871.20| 

  MILLING, SCARIFICATION/PROFILE          |                             |                             | 

0026 306-08043             1150.000  SYS  |       0.01000          11.50|       2.20000        2530.00| 

  MILLING, TRANSITION                     |                             |                             | 

0027 402-07433              446.000  TON  |      70.00000       31220.00|     100.00000       44600.00| 

  HMA SURFACE, TYPE B                     |                             |                             | 

0028 402-07438              743.000  TON  |      50.00000       37150.00|      80.00000       59440.00| 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0029 406-05520                2.720  TON  |     100.00000         272.00|     600.00000        1632.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0030 604-07900               81.000  SYS  |     160.00000       12960.00|     130.00000       10530.00| 

  CURB RAMP, CONCRETE, F                  |                             |                             | 

0031 604-07902              133.000  SYS  |      55.00000        7315.00|      90.00000       11970.00| 

  CURB RAMP, CONCRETE, H                  |                             |                             | 

0032 604-91531              823.000  SYS  |      37.60000       30944.80|      40.00000       32920.00| 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0033 605-06120             1361.000  LFT  |      23.50000       31983.50|      19.00000       25859.00| 

  CURB, CONCRETE                          |                             |                             | 

0034 605-06140             1187.000  LFT  |      24.50000       29081.50|      18.00000       21366.00| 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0035 610-07487               82.000  TON  |     160.00000       13120.00|     150.00000       12300.00| 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0036 610-08446              101.000  SYS  |      45.00000        4545.00|      60.00000        6060.00| 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0037 610-09108              608.000  SYS  |      59.00000       35872.00|      70.00000       42560.00| 

  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 127 

     CALL ORDER   : 211                     CONTRACT ID : R -29016-A                   COUNTIES : STEUBEN 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 

                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 615-06490                6.000  EACH |     175.00000        1050.00|     150.00000         900.00| 

  RIGHT OF WAY MARKER                     |                             |                             | 

0039 615-06505                6.000  EACH |     550.00000        3300.00|     750.00000        4500.00| 

  MONUMENT, B                             |                             |                             | 

0040 621-01004                2.000  EACH |     725.00000        1450.00|     725.00000        1450.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0041 621-06545                0.020  TON  |    2990.00000          59.80|    2990.00000          59.80| 

  FERTILIZER                              |                             |                             | 

0042 621-06557               12.150  LBS  |      31.95000         388.19|      31.95000         388.19| 

  SEED MIXTURE, T                         |                             |                             | 

0043 621-06565                0.300  TON  |    1475.00000         442.50|    1475.00000         442.50| 

  MULCHING MATERIAL                       |                             |                             | 

0044 621-06570               82.000  CYS  |     100.00000        8200.00|      40.00000        3280.00| 

  TOP SOIL                                |                             |                             | 

0045 621-06575              735.000  SYS  |       9.65000        7092.75|       9.65000        7092.75| 

  SODDING, NURSERY                        |                             |                             | 

0046 622-91786               24.000  EACH |      22.75000         546.00|      22.75000         546.00| 

  SEEDLING                                |                             |                             | 

0047 628-09402               15.000  MOS  |    2000.00000       30000.00|    1200.00000       18000.00| 

  FIELD OFFICE, B                         |                             |                             | 

0048 702-51863                1.000  EACH |     375.00000         375.00|     450.00000         450.00| 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 

0049 715-05149               42.000  LFT  |      40.84000        1715.28|      35.00000        1470.00| 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0050 715-05151              973.000  LFT  |      44.02000       42831.46|      37.00000       36001.00| 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0051 715-05152              107.000  LFT  |      51.48000        5508.36|      42.00000        4494.00| 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0052 715-08305               93.000  TON  |      50.00000        4650.00|     100.00000        9300.00| 

  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 

0053 715-93910                1.000  EACH |    5175.00000        5175.00|     810.00000         810.00| 

  WATER SERVICE LINE, ADJUST , MAIN LINE, |                             |                             | 

  4 IN.                                   |                             |                             | 

0054 715-93910                1.000  EACH |    5410.00000        5410.00|     965.00000         965.00| 

  WATER SERVICE LINE, ADJUST , MAIN LINE, |                             |                             | 

  6 IN.                                   |                             |                             | 

0055 715-93910                2.000  EACH |    6200.00000       12400.00|    2725.00000        5450.00| 

  WATER SERVICE LINE, ADJUST , MAIN LINE, |                             |                             | 

  8 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 127 

     CALL ORDER   : 211                     CONTRACT ID : R -29016-A                   COUNTIES : STEUBEN 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 

                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0056 715-93910                1.000  EACH |    1810.00000        1810.00|     705.00000         705.00| 

  WATER SERVICE LINE, ADJUST , MAIN LINE, |                             |                             | 

  2 IN.                                   |                             |                             | 

0057 720-01092                6.000  EACH |    2850.00000       17100.00|    4000.00000       24000.00| 

  MANHOLE, J15, MODIFIED                  |                             |                             | 

0058 720-44000                6.000  EACH |     375.00000        2250.00|     140.00000         840.00| 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0059 720-44070                1.000  EACH |    1075.00000        1075.00|     750.00000         750.00| 

  CASTING, 13, FURNISH AND ADJUST TO GRAD |                             |                             | 

0060 720-45410               14.000  EACH |    1675.00000       23450.00|    2750.00000       38500.00| 

  MANHOLE, C4                             |                             |                             | 

0061 720-90984                1.000  EACH |    2325.00000        2325.00|    2750.00000        2750.00| 

  MANHOLE, C2                             |                             |                             | 

0062 720-98174               19.000  EACH |    2315.00000       43985.00|    2400.00000       45600.00| 

  INLET, B15                              |                             |                             | 

0063 801-03290                4.000  EACH |     199.00000         796.00|     325.00000        1300.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0064 801-06207             6494.000  LFT  |       0.97000        6299.18|       1.12000        7273.28| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0065 801-06218               88.000  LFT  |       5.83000         513.04|       9.50000         836.00| 

  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 

  REMOVABLE, 24 IN.                       |                             |                             | 

0066 801-06640               10.000  EACH |     155.00000        1550.00|     258.00000        2580.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0067 801-06775                       LUMP |   11200.00000       11200.00|   61735.09000       61735.09| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0068 801-07118               48.000  LFT  |      12.75000         612.00|      20.75000         996.00| 

  BARRICADE, III-A                        |                             |                             | 

0069 801-94295               24.000  EACH |     300.00000        7200.00|     250.00000        6000.00| 

  SIGNAL HEAD, RELOCATE                   |                             |                             | 

0070 802-05704              136.000  LFT  |      15.00000        2040.00|      14.00000        1904.00| 

  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 

  ANCHOR BASE                             |                             |                             | 

0071 802-76025               95.550  SFT  |      17.80000        1700.79|      17.00000        1624.35| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0072 802-76035               40.500  SFT  |      22.00000         891.00|      20.00000         810.00| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 127 

     CALL ORDER   : 211                     CONTRACT ID : R -29016-A                   COUNTIES : STEUBEN 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 

                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0074 805-01820                4.000  EACH |     500.00000        2000.00|     700.00000        2800.00| 

  SIGNAL STRAIN POLE, STEEL, INSTALL      |                             |                             | 

0075 805-01842                4.000  EACH |     950.00000        3800.00|     750.00000        3000.00| 

  HANDHOLE, SIGNAL                        |                             |                             | 

0076 805-01844              700.000  LFT  |      16.00000       11200.00|      14.00000        9800.00| 

  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 

  UNDERGROUND                             |                             |                             | 

0077 805-02658              100.000  LFT  |       2.50000         250.00|       2.50000         250.00| 

  CABLE, COAXIAL                          |                             |                             | 

0078 805-08466                1.000  EACH |     600.00000         600.00|     600.00000         600.00| 

  RADIO ANTENNA, 9db, YAGI                |                             |                             | 

0079 805-08487                4.000  EACH |     150.00000         600.00|     125.00000         500.00| 

  TRAFFIC SIGNAL BACKPLATE                |                             |                             | 

0080 805-08493                       LUMP |    1250.00000        1250.00|    1250.00000        1250.00| 

  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 

0081 805-08494                1.000  EACH |    3500.00000        3500.00|    3500.00000        3500.00| 

  RADIO SPREAD SPECTRUM                   |                             |                             | 

0082 805-78100                1.000  EACH |   14500.00000       14500.00|     875.00000         875.00| 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE                                   |                             |                             | 

0083 805-78205                8.000  EACH |     900.00000        7200.00|     900.00000        7200.00| 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0084 805-78415                4.000  EACH |    1450.00000        5800.00|    1500.00000        6000.00| 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0085 805-78420                4.000  EACH |     300.00000        1200.00|     300.00000        1200.00| 

  DISCONNECT HANGER                       |                             |                             | 

0086 805-78445                1.000  EACH |     550.00000         550.00|     575.00000         575.00| 

  SIGNAL SERVICE                          |                             |                             | 

0087 805-78467               60.000  LFT  |       2.80000         168.00|       2.85000         171.00| 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0088 805-78470             3400.000  LFT  |       0.20000         680.00|       0.40000        1360.00| 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0089 805-78480              520.000  LFT  |       1.80000         936.00|       1.80000         936.00| 

  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 

0090 805-78485              840.000  LFT  |       2.00000        1680.00|       2.00000        1680.00| 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0091 805-78490              470.000  LFT  |       2.20000        1034.00|       2.20000        1034.00| 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 127 

     CALL ORDER   : 211                     CONTRACT ID : R -29016-A                   COUNTIES : STEUBEN 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 

                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0092 805-78510             2800.000  LFT  |       1.70000        4760.00|       1.50000        4200.00| 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0093 805-78785                8.000  EACH |     650.00000        5200.00|     650.00000        5200.00| 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0094 805-78795             1480.000  LFT  |       7.50000       11100.00|       7.50000       11100.00| 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0095 805-78925                1.000  EACH |     550.00000         550.00|     550.00000         550.00| 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0096 805-79020                       LUMP |    2500.00000        2500.00|    2500.00000        2500.00| 

  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 

0097 805-92504               16.000  EACH |     450.00000        7200.00|     450.00000        7200.00| 

  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 

0098 808-06703              304.000  LFT  |       0.52000         158.08|       0.42000         127.68| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0099 808-06705              500.000  LFT  |       1.05000         525.00|       1.45000         725.00| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 

0100 808-06706              140.000  LFT  |       3.25000         455.00|       5.50000         770.00| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 

  IN.                                     |                             |                             | 

0101 808-06716             1882.000  LFT  |       0.75000        1411.50|       0.18000         338.76| 

  LINE, REMOVE                            |                             |                             | 

0102 808-75245             2281.000  LFT  |       0.52000        1186.12|       0.42000         958.02| 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0103 808-75260               84.000  LFT  |       1.58000         132.72|       1.50000         126.00| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 

0104 808-75300              566.000  LFT  |       0.80000         452.80|       1.70000         962.20| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 6 IN.                   |                             |                             | 

0105 808-75320                4.000  EACH |      60.00000         240.00|      80.00000         320.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0106 808-75325                4.000  EACH |      87.00000         348.00|     125.00000         500.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0107 715-05152               61.000  LFT  |     137.36000        8378.96|      52.00000        3172.00| 

  PIPE, TYPE 2, CIRCULAR, 18 IN. ,        |                             |                             | 

  MODIFIED                                |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 127 

     CALL ORDER   : 211                     CONTRACT ID : R -29016-A                   COUNTIES : STEUBEN 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 

                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0108 715-05151              450.000  LFT  |      65.21000       29344.50|      55.00000       24750.00| 

  PIPE, TYPE 2, CIRCULAR, 15 IN. ,        |                             |                             | 

  MODIFIED                                |                             |                             | 

0109 805-01815                4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00| 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 

  FT.                                     |                             |                             | 

     SECTION TOTALS                       |           $       881,751.67|           $       910,942.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       881,751.67|           $       910,942.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 241                     CONTRACT ID : R -29148-A                   COUNTIES : DUBOIS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 05/31/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : BIKE045 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       350,090.08  100.0000% 

   2   35-1878024     RAGLE INC                                                                  $       391,326.45  111.7788% 

   3   35-1585012     CRAFTSMAN CONSTRUCTION INC                                                 $       391,626.80  111.8646% 

   4   35-0626844     J H RUDOLPH & COMPANY                                                      $       408,739.13  116.7526% 

   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       414,818.89  118.4892% 

   6   54-1342714     TRI COUNTY BUILDERS CO                                                     $       437,662.00  125.0141% 

       35-1036663      KNIES CONSTRUCTION INC                                                              IRREGULAR 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : ST. CHARLES STREET 

     CALL ORDER   : 241                     CONTRACT ID : R -29148-A                   COUNTIES : DUBOIS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1009310          |(   2  ) 35-1878024          |(   3  ) 35-1585012 

                                          |DEIG BROTHERS LUMBER & CONST |RAGLE INC                    |CRAFTSMAN CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BIKE/PEDESTRIAN FACILITY 

                                          |                             |                             | 

0001 105-06845                       LUMP |    5775.00000        5775.00|   16000.00000       16000.00|    6000.00000        6000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   16000.00000       16000.00|   19500.00000       19500.00|   17260.00000       17260.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |   10925.00000       10925.00|    7500.00000        7500.00|    3300.00000        3300.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-02245                3.000  EACH |     525.00000        1575.00|     100.00000         300.00|     242.00000         726.00 

  TREE, 6 IN., REMOVE                     |                             |                             | 

0009 202-02250                5.000  EACH |     555.00000        2775.00|     125.00000         625.00|     407.00000        2035.00 

  TREE, 10 IN., REMOVE                    |                             |                             | 

0010 202-02255                5.000  EACH |     740.00000        3700.00|     200.00000        1000.00|     572.00000        2860.00 

  TREE, 18 IN., REMOVE                    |                             |                             | 

0011 202-02260                1.000  EACH |    1630.00000        1630.00|     850.00000         850.00|    1045.00000        1045.00 

  TREE, 30 IN., REMOVE                    |                             |                             | 

0012 202-02265                1.000  EACH |    2830.00000        2830.00|    1200.00000        1200.00|    1815.00000        1815.00 

  TREE, 48 IN., REMOVE                    |                             |                             | 

0013 202-02279              101.000  LFT  |      18.60000        1878.60|      10.00000        1010.00|      16.50000        1666.50 

  CURB AND GUTTER, REMOVE                 |                             |                             | 

0014 202-74035                3.000  EACH |      80.00000         240.00|      80.00000         240.00|     165.00000         495.00 

  SIGN, REMOVE                            |                             |                             | 

0015 202-93047                1.000  EACH |     705.00000         705.00|     850.00000         850.00|     858.00000         858.00 

  MANHOLE, REMOVE                         |                             |                             | 

0016 202-96133              308.000  LFT  |       4.00000        1232.00|       6.00000        1848.00|       6.88000        2119.04 

  PIPE, REMOVE                            |                             |                             | 

0017 203-02000              929.000  CYS  |      15.50000       14399.50|      35.00000       32515.00|      37.65000       34976.85 

  EXCAVATION, COMMON                      |                             |                             | 

0018 205-06933               10.000  EACH |      96.25000         962.50|      90.00000         900.00|     143.00000        1430.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : ST. CHARLES STREET 

     CALL ORDER   : 241                     CONTRACT ID : R -29148-A                   COUNTIES : DUBOIS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1009310          |(   2   ) 35-1878024         |(   3  ) 35-1585012 

                                          |DEIG BROTHERS LUMBER & CONST |RAGLE INC                    |CRAFTSMAN CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 205-06937             1100.000  LFT  |       1.40000        1540.00|       1.30000        1430.00|       1.65000        1815.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0020 211-02050               58.000  CYS  |      36.25000        2102.50|      40.00000        2320.00|      26.00000        1508.00 

  B BORROW                                |                             |                             | 

0021 211-09264              307.000  CYS  |      25.20000        7736.40|      40.00000       12280.00|      75.80000       23270.60 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0022 211-09266               82.000  CYS  |      31.50000        2583.00|      40.00000        3280.00|     113.88000        9338.16 

  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 

0023 301-07448              601.000  TON  |      22.75000       13672.75|      32.00000       19232.00|      32.45000       19502.45 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0024 402-07432              140.000  TON  |     180.00000       25200.00|     100.00000       14000.00|     110.00000       15400.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0025 402-07435              233.000  TON  |     140.00000       32620.00|     100.00000       23300.00|     110.00000       25630.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0026 406-05520                0.500  TON  |     638.00000         319.00|     500.00000         250.00|     550.00000         275.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0027 603-03692              100.000  LFT  |      30.00000        3000.00|      75.00000        7500.00|      28.82000        2882.00 

  FENCE, WOOD                             |                             |                             | 

0028 604-07894               81.000  SYS  |      95.50000        7735.50|      91.00000        7371.00|     105.00000        8505.00 

  CURB RAMP, CONCRETE, A MODIFIED         |                             |                             | 

0029 604-91531               65.000  SYS  |     132.50000        8612.50|     148.00000        9620.00|     105.10000        6831.50 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0030 605-06120             1905.000  LFT  |      12.40000       23622.00|      13.00000       24765.00|      19.00000       36195.00 

  CURB, CONCRETE MODIFIED                 |                             |                             | 

0031 605-06140              101.000  LFT  |      21.40000        2161.40|      21.00000        2121.00|      16.50000        1666.50 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0032 610-08510              114.000  SYS  |      40.50000        4617.00|      41.00000        4674.00|      64.00000        7296.00 

  PCCP FOR APPROACHES , 7 IN.             |                             |                             | 

0033 616-02320               65.000  SYS  |       2.25000         146.25|       3.75000         243.75|       9.35000         607.75 

  GEOTEXTILES                             |                             |                             | 

0034 616-06405               34.000  TON  |      47.25000        1606.50|      40.00000        1360.00|      35.00000        1190.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0035 621-06567                9.500  kGAL |       1.05000           9.98|       1.00000           9.50|       1.10000          10.45 

  WATER                                   |                             |                             | 

0036 621-06575             2635.000  SYS  |       3.10000        8168.50|       4.50000       11857.50|       3.19000        8405.65 

  SODDING, NURSERY                        |                             |                             | 

0037 628-09401               10.000  MOS  |    1605.00000       16050.00|     850.00000        8500.00|    1777.60000       17776.00 

  FIELD OFFICE, A                         |                             |                             | 

0038 703-06028             1273.000  LBS  |       1.10000        1400.30|       1.75000        2227.75|       0.91300        1162.25 

  REINFORCING BARS                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : ST. CHARLES STREET 

     CALL ORDER   : 241                     CONTRACT ID : R -29148-A                   COUNTIES : DUBOIS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1009310          |(   2   ) 35-1878024         |(   3  ) 35-1585012 

                                          |DEIG BROTHERS LUMBER & CONST |RAGLE INC                    |CRAFTSMAN CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0039 714-44240               18.000  CYS  |     755.00000       13590.00|    1300.00000       23400.00|    1045.00000       18810.00 

  CONCRETE, A, STRUCTURES                 |                             |                             | 

0040 715-04612               12.000  LFT  |     740.00000        8880.00|     400.00000        4800.00|     339.63000        4075.56 

  PIPE , EXTENSION, DEFORMED, 44.5 FT2    |                             |                             | 

0041 715-05147                5.000  LFT  |     215.00000        1075.00|      50.00000         250.00|      54.89000         274.45 

  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                             |                             | 

0042 715-05149               41.000  LFT  |      96.00000        3936.00|      38.00000        1558.00|     135.16000        5541.56 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0043 715-05331              308.000  LFT  |      75.75000       23331.00|      80.00000       24640.00|      54.47000       16776.76 

  PIPE, TYPE 2, DEFORMED, MIN. AREA 3.3   |                             |                             | 

  SFT.                                    |                             |                             | 

0044 715-06051               12.000  LFT  |     177.00000        2124.00|      50.00000         600.00|      50.85000         610.20 

  PIPE EXTENSION, CIRCULAR, 8 IN.         |                             |                             | 

0045 720-01894                1.000  EACH |    1025.00000        1025.00|     825.00000         825.00|     858.00000         858.00 

  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 

0046 720-44000                2.000  EACH |     690.00000        1380.00|     250.00000         500.00|     385.00000         770.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0047 720-45030                2.000  EACH |    1895.00000        3790.00|    2500.00000        5000.00|    1089.00000        2178.00 

  INLET, E7                               |                             |                             | 

0048 720-45070                2.000  EACH |    2730.00000        5460.00|    4100.00000        8200.00|    2442.00000        4884.00 

  INLET, P12A 6:1                         |                             |                             | 

0049 720-45415                2.000  EACH |    3125.00000        6250.00|    7000.00000       14000.00|    4675.00000        9350.00 

  MANHOLE, D4                             |                             |                             | 

0050 732-08419               47.000  SYS  |     110.00000        5170.00|     130.00000        6110.00|     184.97000        8693.59 

  MODULAR BLOCK WALL                      |                             |                             | 

0051 732-08421               47.000  SYS  |     135.00000        6345.00|     215.00000       10105.00|     149.60000        7031.20 

  MODULAR BLOCK WALL ERECTION             |                             |                             | 

0052 801-03290                2.000  EACH |     267.00000         534.00|     250.00000         500.00|     434.50000         869.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0053 801-06207              720.000  LFT  |       1.25000         900.00|       1.15000         828.00|       1.10000         792.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0054 801-06640               12.000  EACH |     187.00000        2244.00|     175.00000        2100.00|     137.50000        1650.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0055 801-06645                4.000  EACH |      69.50000         278.00|      85.00000         340.00|      55.00000         220.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0056 801-06775                       LUMP |   15770.00000       15770.00|   22000.00000       22000.00|   22960.00000       22960.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0057 801-07119              120.000  LFT  |      15.00000        1800.00|      14.00000        1680.00|      27.50000        3300.00 

  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : ST. CHARLES STREET 

     CALL ORDER   : 241                     CONTRACT ID : R -29148-A                   COUNTIES : DUBOIS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1009310          |(   2   ) 35-1878024         |(   3  ) 35-1585012 

                                          |DEIG BROTHERS LUMBER & CONST |RAGLE INC                    |CRAFTSMAN CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0058 802-03896                8.000  EACH |     690.00000        5520.00|    1220.00000        9760.00|     724.80000        5798.40 

  BOLLARD                                 |                             |                             | 

0059 802-05701              149.000  LFT  |      15.00000        2235.00|      14.00000        2086.00|      12.05000        1795.45 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0060 802-76025               50.000  SFT  |      15.00000         750.00|      14.00000         700.00|      18.70000         935.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0061 808-06716              384.000  LFT  |       0.80000         307.20|       0.75000         288.00|       1.10000         422.40 

  LINE, REMOVE                            |                             |                             | 

0062 808-75240              646.000  LFT  |       0.80000         516.80|       0.75000         484.50|       0.47000         303.62 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 

0063 808-75245              748.000  LFT  |       0.80000         598.40|       0.75000         561.00|       0.47000         351.56 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0064 808-75297              112.000  LFT  |       4.30000         481.60|       4.00000         448.00|       6.49000         726.88 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0065 808-75300              342.000  LFT  |       1.70000         581.40|       1.60000         547.20|       0.86000         294.12 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 6 IN.                   |                             |                             | 

0066 808-75320                6.000  EACH |     106.00000         636.00|     100.00000         600.00|      66.00000         396.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0067 205-06934                0.600  TON  |    1105.00000         663.00|    1035.00000         621.00|     451.00000         270.60 

  TEMPORARY MULCHING                      |                             |                             | 

0068 303-02051              200.000  TON  |      20.60000        4120.00|      25.00000        5000.00|      12.54000        2508.00 

  STONE, NO 2                             |                             |                             | 

0069 621-01004                2.000  EACH |     660.00000        1320.00|     615.00000        1230.00|     676.50000        1353.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0070 621-06557               75.000  LBS  |       6.70000         502.50|       6.25000         468.75|       6.88000         516.00 

  SEED MIXTURE, T                         |                             |                             | 

0071 621-06565                0.500  TON  |     882.00000         441.00|     825.00000         412.50|     907.50000         453.75 

  MULCHING MATERIAL                       |                             |                             | 

     SECTION TOTALS                       |           $       350,090.08|           $       391,326.45|           $       391,626.80 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       350,090.08|           $       391,326.45|           $       391,626.80 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : ST. CHARLES STREET 

     CALL ORDER   : 241                     CONTRACT ID : R -29148-A                   COUNTIES : DUBOIS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0626844          |(   5   ) 35-1618530         |(   6  ) 54-1342714 

                                          |J H RUDOLPH & COMPANY        |AMERICAN CONTRACTING & SERVI |TRI COUNTY BUILDERS CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BIKE/PEDESTRIAN FACILITY 

                                          |                             |                             | 

0001 105-06845                       LUMP |   11500.00000       11500.00|   16000.00000       16000.00|    7600.00000        7600.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   20400.00000       20400.00|   20740.94000       20740.94|   29838.15000       29838.15 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |    8100.00000        8100.00|    8000.00000        8000.00|   32000.00000       32000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-02245                3.000  EACH |     400.00000        1200.00|     250.00000         750.00|     255.00000         765.00 

  TREE, 6 IN., REMOVE                     |                             |                             | 

0009 202-02250                5.000  EACH |     400.00000        2000.00|     250.00000        1250.00|     425.00000        2125.00 

  TREE, 10 IN., REMOVE                    |                             |                             | 

0010 202-02255                5.000  EACH |     725.00000        3625.00|     500.00000        2500.00|     600.00000        3000.00 

  TREE, 18 IN., REMOVE                    |                             |                             | 

0011 202-02260                1.000  EACH |    4000.00000        4000.00|     500.00000         500.00|    1104.00000        1104.00 

  TREE, 30 IN., REMOVE                    |                             |                             | 

0012 202-02265                1.000  EACH |    5000.00000        5000.00|    1000.00000        1000.00|    1955.00000        1955.00 

  TREE, 48 IN., REMOVE                    |                             |                             | 

0013 202-02279              101.000  LFT  |      12.00000        1212.00|       8.00000         808.00|      18.00000        1818.00 

  CURB AND GUTTER, REMOVE                 |                             |                             | 

0014 202-74035                3.000  EACH |      45.00000         135.00|     150.00000         450.00|     160.00000         480.00 

  SIGN, REMOVE                            |                             |                             | 

0015 202-93047                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     766.00000         766.00 

  MANHOLE, REMOVE                         |                             |                             | 

0016 202-96133              308.000  LFT  |       8.00000        2464.00|      15.00000        4620.00|      10.00000        3080.00 

  PIPE, REMOVE                            |                             |                             | 

0017 203-02000              929.000  CYS  |      26.00000       24154.00|      20.00000       18580.00|      38.00000       35302.00 

  EXCAVATION, COMMON                      |                             |                             | 

0018 205-06933               10.000  EACH |     100.00000        1000.00|      90.00000         900.00|     100.00000        1000.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : ST. CHARLES STREET 

     CALL ORDER   : 241                     CONTRACT ID : R -29148-A                   COUNTIES : DUBOIS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0626844          |(   5   ) 35-1618530         |(   6  ) 54-1342714 

                                          |J H RUDOLPH & COMPANY        |AMERICAN CONTRACTING & SERVI |TRI COUNTY BUILDERS CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 205-06937             1100.000  LFT  |       2.00000        2200.00|       1.30000        1430.00|       1.60000        1760.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0020 211-02050               58.000  CYS  |      19.00000        1102.00|      75.00000        4350.00|      47.00000        2726.00 

  B BORROW                                |                             |                             | 

0021 211-09264              307.000  CYS  |      16.50000        5065.50|      75.00000       23025.00|      47.00000       14429.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0022 211-09266               82.000  CYS  |      16.50000        1353.00|      75.00000        6150.00|      47.00000        3854.00 

  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 

0023 301-07448              601.000  TON  |      38.00000       22838.00|      25.00000       15025.00|      25.00000       15025.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0024 402-07432              140.000  TON  |     155.00000       21700.00|     112.25000       15715.00|     110.00000       15400.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0025 402-07435              233.000  TON  |     120.00000       27960.00|      95.00000       22135.00|     110.00000       25630.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0026 406-05520                0.500  TON  |     550.00000         275.00|     675.00000         337.50|     550.00000         275.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0027 603-03692              100.000  LFT  |      75.00000        7500.00|      75.00000        7500.00|      33.00000        3300.00 

  FENCE, WOOD                             |                             |                             | 

0028 604-07894               81.000  SYS  |      85.00000        6885.00|      85.00000        6885.00|     357.00000       28917.00 

  CURB RAMP, CONCRETE, A MODIFIED         |                             |                             | 

0029 604-91531               65.000  SYS  |     118.00000        7670.00|     118.00000        7670.00|      61.00000        3965.00 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0030 605-06120             1905.000  LFT  |      11.00000       20955.00|      11.00000       20955.00|      21.00000       40005.00 

  CURB, CONCRETE MODIFIED                 |                             |                             | 

0031 605-06140              101.000  LFT  |      19.00000        1919.00|      19.00000        1919.00|      32.00000        3232.00 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0032 610-08510              114.000  SYS  |      36.00000        4104.00|      36.00000        4104.00|      42.00000        4788.00 

  PCCP FOR APPROACHES , 7 IN.             |                             |                             | 

0033 616-02320               65.000  SYS  |       7.00000         455.00|       4.00000         260.00|       3.00000         195.00 

  GEOTEXTILES                             |                             |                             | 

0034 616-06405               34.000  TON  |      38.00000        1292.00|      35.00000        1190.00|      40.50000        1377.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0035 621-06567                9.500  kGAL |       1.00000           9.50|       1.00000           9.50|       1.10000          10.45 

  WATER                                   |                             |                             | 

0036 621-06575             2635.000  SYS  |       4.80000       12648.00|       2.90000        7641.50|       3.20000        8432.00 

  SODDING, NURSERY                        |                             |                             | 

0037 628-09401               10.000  MOS  |    2200.00000       22000.00|    2500.00000       25000.00|    2300.00000       23000.00 

  FIELD OFFICE, A                         |                             |                             | 

0038 703-06028             1273.000  LBS  |       3.50000        4455.50|       3.00000        3819.00|       2.00000        2546.00 

  REINFORCING BARS                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : ST. CHARLES STREET 

     CALL ORDER   : 241                     CONTRACT ID : R -29148-A                   COUNTIES : DUBOIS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0626844          |(   5   ) 35-1618530         |(   6  ) 54-1342714 

                                          |J H RUDOLPH & COMPANY        |AMERICAN CONTRACTING & SERVI |TRI COUNTY BUILDERS CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0039 714-44240               18.000  CYS  |    1600.00000       28800.00|    2000.00000       36000.00|     942.00000       16956.00 

  CONCRETE, A, STRUCTURES                 |                             |                             | 

0040 715-04612               12.000  LFT  |     525.00000        6300.00|     500.00000        6000.00|     452.50000        5430.00 

  PIPE , EXTENSION, DEFORMED, 44.5 FT2    |                             |                             | 

0041 715-05147                5.000  LFT  |     135.00000         675.00|     125.00000         625.00|      64.00000         320.00 

  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                             |                             | 

0042 715-05149               41.000  LFT  |     160.00000        6560.00|      95.00000        3895.00|      18.00000         738.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0043 715-05331              308.000  LFT  |      80.00000       24640.00|      70.00000       21560.00|      60.00000       18480.00 

  PIPE, TYPE 2, DEFORMED, MIN. AREA 3.3   |                             |                             | 

  SFT.                                    |                             |                             | 

0044 715-06051               12.000  LFT  |      80.00000         960.00|     100.00000        1200.00|      40.00000         480.00 

  PIPE EXTENSION, CIRCULAR, 8 IN.         |                             |                             | 

0045 720-01894                1.000  EACH |    1200.00000        1200.00|    1500.00000        1500.00|    1300.00000        1300.00 

  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 

0046 720-44000                2.000  EACH |     700.00000        1400.00|    1000.00000        2000.00|     333.00000         666.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0047 720-45030                2.000  EACH |    2000.00000        4000.00|    2200.00000        4400.00|    1470.00000        2940.00 

  INLET, E7                               |                             |                             | 

0048 720-45070                2.000  EACH |    3000.00000        6000.00|    3100.00000        6200.00|    2700.00000        5400.00 

  INLET, P12A 6:1                         |                             |                             | 

0049 720-45415                2.000  EACH |    3000.00000        6000.00|    3600.00000        7200.00|    2900.00000        5800.00 

  MANHOLE, D4                             |                             |                             | 

0050 732-08419               47.000  SYS  |     190.00000        8930.00|     125.00000        5875.00|     118.00000        5546.00 

  MODULAR BLOCK WALL                      |                             |                             | 

0051 732-08421               47.000  SYS  |     160.00000        7520.00|     400.00000       18800.00|     180.00000        8460.00 

  MODULAR BLOCK WALL ERECTION             |                             |                             | 

0052 801-03290                2.000  EACH |     435.00000         870.00|     250.00000         500.00|     454.00000         908.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0053 801-06207              720.000  LFT  |       1.00000         720.00|       1.15000         828.00|       1.10000         792.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0054 801-06640               12.000  EACH |     138.00000        1656.00|     175.00000        2100.00|     133.00000        1596.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0055 801-06645                4.000  EACH |      55.00000         220.00|      65.00000         260.00|      53.50000         214.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0056 801-06775                       LUMP |   19000.00000       19000.00|   17500.00000       17500.00|   20200.00000       20200.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0057 801-07119              120.000  LFT  |      27.50000        3300.00|      14.00000        1680.00|      27.00000        3240.00 

  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : ST. CHARLES STREET 

     CALL ORDER   : 241                     CONTRACT ID : R -29148-A                   COUNTIES : DUBOIS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0626844          |(   5   ) 35-1618530         |(   6  ) 54-1342714 

                                          |J H RUDOLPH & COMPANY        |AMERICAN CONTRACTING & SERVI |TRI COUNTY BUILDERS CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0058 802-03896                8.000  EACH |    1175.00000        9400.00|    1175.00000        9400.00|     800.00000        6400.00 

  BOLLARD                                 |                             |                             | 

0059 802-05701              149.000  LFT  |      13.50000        2011.50|      13.50000        2011.50|      12.00000        1788.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0060 802-76025               50.000  SFT  |      23.00000        1150.00|      23.00000        1150.00|      18.00000         900.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0061 808-06716              384.000  LFT  |       1.00000         384.00|       0.75000         288.00|       1.10000         422.40 

  LINE, REMOVE                            |                             |                             | 

0062 808-75240              646.000  LFT  |       0.42000         271.32|       0.75000         484.50|       0.50000         323.00 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 

0063 808-75245              748.000  LFT  |       0.42000         314.16|       0.75000         561.00|       0.50000         374.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0064 808-75297              112.000  LFT  |       5.90000         660.80|       4.00000         448.00|       6.50000         728.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0065 808-75300              342.000  LFT  |       0.80000         273.60|       1.60000         547.20|       1.00000         342.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 6 IN.                   |                             |                             | 

0066 808-75320                6.000  EACH |      60.00000         360.00|     100.00000         600.00|      65.00000         390.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0067 205-06934                0.600  TON  |    1035.00000         621.00|    1035.00000         621.00|    1150.00000         690.00 

  TEMPORARY MULCHING                      |                             |                             | 

0068 303-02051              200.000  TON  |      25.00000        5000.00|      35.00000        7000.00|      19.00000        3800.00 

  STONE, NO 2                             |                             |                             | 

0069 621-01004                2.000  EACH |     615.00000        1230.00|     615.00000        1230.00|     680.00000        1360.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0070 621-06557               75.000  LBS  |       6.25000         468.75|       6.25000         468.75|       7.00000         525.00 

  SEED MIXTURE, T                         |                             |                             | 

0071 621-06565                0.500  TON  |     825.00000         412.50|     825.00000         412.50|     900.00000         450.00 

  MULCHING MATERIAL                       |                             |                             | 

     SECTION TOTALS                       |           $       408,739.13|           $       414,818.89|           $       437,662.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       408,739.13|           $       414,818.89|           $       437,662.00 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 261                     CONTRACT ID : R -29418-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 65 

                                         CONTRACT TIME : 07/31/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 9903017 

                                                                                                        0500589 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,588,600.00  100.0000% 

   2   35-1310611     DUNCAN ROBERTSON INC                                                       $     1,630,931.61  102.6647% 

   3   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $     1,657,452.67  104.3342% 

   4   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     1,667,199.70  104.9477% 

   5   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     1,674,506.72  105.4077% 

   6   90-0177865     HIS CONSTRUCTORS LLC                                                       $     1,734,350.47  109.1748% 

   7   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,871,227.04  117.7910% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 600N 

     CALL ORDER   : 261                     CONTRACT ID : R -29418-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1917625          |(   2  ) 35-1310611          |(   3  ) 35-1487672 

                                          |MILESTONE CONTRACTORS LP     |DUNCAN ROBERTSON INC         |MAC CONSTRUCTION & EXCAVATING 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   11900.00000       11900.00|   20000.00000       20000.00|   22000.00000       22000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0005 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 

  CONCRETE                                |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0009 110-01001                       LUMP |   74000.00000       74000.00|   79000.00000       79000.00|   80000.00000       80000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 201-52370                       LUMP |   14200.00000       14200.00|   16000.00000       16000.00|   36000.00000       36000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0011 202-51330                       LUMP |   34500.00000       34500.00|   35000.00000       35000.00|   36480.00000       36480.00 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0012 203-02000            10939.000  CYS  |      10.75000      117594.25|      10.00000      109390.00|      12.00000      131268.00 

  EXCAVATION, COMMON                      |                             |                             | 

0014 203-51223              984.000  CYS  |       9.50000        9348.00|      10.00000        9840.00|      17.10000       16826.40 

  EXCAVATION, WATERWAY                    |                             |                             | 

0015 205-06932              560.000  LFT  |      10.05000        5628.00|       1.00000         560.00|       9.82000        5499.20 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0016 205-06934                3.100  TON  |     565.00000        1751.50|     495.00000        1534.50|     560.00000        1736.00 

  TEMPORARY MULCHING                      |                             |                             | 

0017 205-06937             5655.000  LFT  |       1.80000       10179.00|       1.00000        5655.00|       1.23000        6955.65 

  TEMPORARY SILT FENCE                    |                             |                             | 

0018 207-08265            16283.000  SYS  |       3.60000       58618.80|       4.25000       69202.75|       4.10000       66760.30 

  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 600N 

     CALL ORDER   : 261                     CONTRACT ID : R -29418-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1917625          |(   2   ) 35-1310611         |(   3  ) 35-1487672 

                                          |MILESTONE CONTRACTORS LP     |DUNCAN ROBERTSON INC         |MAC CONSTRUCTION & EXCAVATING 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 207-08267              538.000  SYS  |      10.00000        5380.00|       4.25000        2286.50|       8.55000        4599.90 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0020 211-09264               25.000  CYS  |      20.00000         500.00|     100.00000        2500.00|      25.50000         637.50 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0021 211-09265               75.000  CYS  |      30.00000        2250.00|      40.00000        3000.00|      25.50000        1912.50 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0022 211-09267                9.000  CYS  |     140.00000        1260.00|     100.00000         900.00|     167.00000        1503.00 

  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 

0023 301-07448             3551.000  TON  |      17.50000       62142.50|      15.00000       53265.00|      12.15000       43144.65 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0024 302-07455               40.200  CYS  |     106.95000        4299.39|      50.00000        2010.00|      83.80000        3368.76 

  DENSE GRADED SUBBASE                    |                             |                             | 

0025 303-01180             4512.000  TON  |      17.00000       76704.00|      15.00000       67680.00|      13.90000       62716.80 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0026 306-08042             2100.000  SYS  |       3.20000        6720.00|       4.00000        8400.00|       2.55000        5355.00 

  MILLING, SCARIFICATION/PROFILE          |                             |                             | 

0027 306-08043              350.000  SYS  |       2.77000         969.50|       4.00000        1400.00|       2.55000         892.50 

  MILLING, TRANSITION                     |                             |                             | 

0028 401-06264                       LUMP |    2000.00000        2000.00|    2100.00000        2100.00|    3000.00000        3000.00 

  PROFILOGRAPH, HMA                       |                             |                             | 

0029 401-07320             1384.000  TON  |     112.00000      155008.00|      87.25000      120754.00|      96.80000      133971.20 

  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 

0030 401-07389             4487.000  TON  |      92.50000      415047.50|      97.00000      435239.00|      78.70000      353126.90 

  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 

0031 401-07406              519.000  TON  |      91.00000       47229.00|      95.50000       49564.50|      78.10000       40533.90 

  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 

0032 404-05514             3347.000  SYS  |       3.00000       10041.00|       3.15000       10543.05|       3.00000       10041.00 

  SEAL COAT, 5                            |                             |                             | 

0033 406-05520                5.500  TON  |     490.00000        2695.00|     514.50000        2829.75|     662.00000        3641.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0034 601-01846                1.000  EACH |    2300.00000        2300.00|    1623.00000        1623.00|    1795.00000        1795.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 3                               |                             |                             | 

0035 601-06374                4.000  EACH |     685.00000        2740.00|     825.00000        3300.00|     750.00000        3000.00 

  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 

0036 601-94689                3.000  EACH |    3150.00000        9450.00|    2585.00000        7755.00|    2395.00000        7185.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0037 601-99105              750.000  LFT  |      19.00000       14250.00|      19.30000       14475.00|      16.58000       12435.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 600N 

     CALL ORDER   : 261                     CONTRACT ID : R -29418-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1917625          |(   2   ) 35-1310611         |(   3  ) 35-1487672 

                                          |MILESTONE CONTRACTORS LP     |DUNCAN ROBERTSON INC         |MAC CONSTRUCTION & EXCAVATING 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 605-06121              250.000  LFT  |      26.00000        6500.00|      20.00000        5000.00|      30.00000        7500.00 

  CURB, CONCRETE, B , MODIFIED            |                             |                             | 

0039 609-06259              241.200  SYS  |      95.00000       22914.00|      85.00000       20502.00|      89.50000       21587.40 

  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 

  IN.                                     |                             |                             | 

0040 610-07487              321.000  TON  |     120.00000       38520.00|     126.00000       40446.00|     128.75000       41328.75 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0041 611-06497                4.000  EACH |     170.00000         680.00|     192.50000         770.00|     115.00000         460.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0042 615-06505                2.000  EACH |     702.00000        1404.00|     797.50000        1595.00|     495.00000         990.00 

  MONUMENT, B                             |                             |                             | 

0043 615-06527                2.000  EACH |     900.00000        1800.00|     528.00000        1056.00|     495.00000         990.00 

  MONUMENT, SECTION CORNER                |                             |                             | 

0044 616-02320              711.000  SYS  |       2.50000        1777.50|       3.00000        2133.00|       2.70000        1919.70 

  GEOTEXTILES                             |                             |                             | 

0045 616-06405              496.000  TON  |      22.50000       11160.00|      20.00000        9920.00|      25.55000       12672.80 

  RIPRAP, REVETMENT                       |                             |                             | 

0046 621-01004                4.000  EACH |     690.00000        2760.00|     660.00000        2640.00|     688.00000        2752.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0047 621-06545                2.500  TON  |    1290.00000        3225.00|     632.50000        1581.25|    1280.00000        3200.00 

  FERTILIZER                              |                             |                             | 

0048 621-06553              711.000  LBS  |       3.20000        2275.20|       3.40000        2417.40|       3.19000        2268.09 

  SEED MIXTURE, R                         |                             |                             | 

0049 621-06557              183.000  LBS  |       4.80000         878.40|       2.30000         420.90|       4.79000         876.57 

  SEED MIXTURE, T                         |                             |                             | 

0050 621-06565                8.400  TON  |     450.00000        3780.00|     467.50000        3927.00|     441.00000        3704.40 

  MULCHING MATERIAL                       |                             |                             | 

0051 621-06567                7.000  kGAL |       1.00000           7.00|       5.50000          38.50|       1.00000           7.00 

  WATER                                   |                             |                             | 

0052 621-06574             1880.000  SYS  |       4.05000        7614.00|       4.12500        7755.00|       2.92000        5489.60 

  SODDING                                 |                             |                             | 

0053 628-09402               12.000  MOS  |    2250.00000       27000.00|    1050.00000       12600.00|    1330.00000       15960.00 

  FIELD OFFICE, B                         |                             |                             | 

0054 701-02938               42.000  LFT  |     630.00000       26460.00|     700.00000       29400.00|     565.00000       23730.00 

  CORED HOLE IN ROCK, 24 IN.              |                             |                             | 

0055 701-09144              154.000  LFT  |     160.00000       24640.00|     200.00000       30800.00|     338.00000       52052.00 

  PILE, STEEL H, REINFORCED CONCRETE, HP  |                             |                             | 

  12 X 53                                 |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 600N 

     CALL ORDER   : 261                     CONTRACT ID : R -29418-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1917625          |(   2   ) 35-1310611         |(   3  ) 35-1487672 

                                          |MILESTONE CONTRACTORS LP     |DUNCAN ROBERTSON INC         |MAC CONSTRUCTION & EXCAVATING 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0056 701-51195              323.000  LFT  |      50.00000       16150.00|      75.00000       24225.00|      96.60000       31201.80 

  PILE, STEEL H, HP 12 X 53               |                             |                             | 

0057 701-91792               24.000  EACH |      95.00000        2280.00|     100.00000        2400.00|     144.00000        3456.00 

  PILE TIP, STEEL H                       |                             |                             | 

0058 703-51030            21400.000  LBS  |       1.00000       21400.00|       1.00000       21400.00|       1.12000       23968.00 

  REINFORCING STEEL                       |                             |                             | 

0059 703-51032            33739.000  LBS  |       1.10000       37112.90|       1.25000       42173.75|       1.18000       39812.02 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0060 704-51002              225.700  CYS  |     515.00000      116235.50|     700.00000      157990.00|     661.50000      149300.55 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0061 706-06344              187.500  LFT  |      65.00000       12187.50|      78.32000       14685.00|      81.07000       15200.63 

  RAILING, TS-1                           |                             |                             | 

0062 709-51821                       LUMP |    1500.00000        1500.00|    3000.00000        3000.00|    1800.00000        1800.00 

  SURFACE SEAL                            |                             |                             | 

0063 715-05123              161.000  LFT  |      40.00000        6440.00|      42.50000        6842.50|      39.00000        6279.00 

  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 

0064 715-05169              114.000  LFT  |      29.00000        3306.00|      30.00000        3420.00|      34.00000        3876.00 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0065 715-05171              225.000  LFT  |      30.00000        6750.00|      32.50000        7312.50|      34.00000        7650.00 

  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 

0066 715-46005                4.000  EACH |     480.00000        1920.00|     250.00000        1000.00|     668.00000        2672.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0067 715-46010                2.000  EACH |     550.00000        1100.00|     300.00000         600.00|     716.00000        1432.00 

  PIPE END SECTION, 18 IN.                |                             |                             | 

0068 715-46020                4.000  EACH |     650.00000        2600.00|     325.00000        1300.00|    1000.00000        4000.00 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0069 801-04308               13.000  EACH |      89.00000        1157.00|      96.80000        1258.40|     395.00000        5135.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0070 801-06625               44.000  EACH |      23.50000        1034.00|      25.30000        1113.20|     115.00000        5060.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0071 801-06640               34.000  EACH |      40.00000        1360.00|      42.90000        1458.60|     135.00000        4590.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0072 801-06775                       LUMP |    2518.93000        2518.93|   20000.00000       20000.00|   40609.00000       40609.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0073 801-07118              144.000  LFT  |      11.50000        1656.00|      12.38000        1782.72|      20.85000        3002.40 

  BARRICADE, III-A                        |                             |                             | 

0074 801-07119              384.000  LFT  |      12.00000        4608.00|      12.90000        4953.60|      25.00000        9600.00 

  BARRICADE, III-B                        |                             |                             | 

0075 802-05701               40.000  LFT  |      20.10000         804.00|      16.25000         650.00|      10.96000         438.40 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 600N 

     CALL ORDER   : 261                     CONTRACT ID : R -29418-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1917625          |(   2   ) 35-1310611         |(   3  ) 35-1487672 

                                          |MILESTONE CONTRACTORS LP     |DUNCAN ROBERTSON INC         |MAC CONSTRUCTION & EXCAVATING 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0076 802-76025                6.250  SFT  |      20.50000         128.13|      22.50000         140.63|      17.90000         111.88 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0077 802-76035               18.000  SFT  |      32.00000         576.00|      22.38000         402.84|      19.90000         358.20 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0078 808-06712             1109.000  LFT  |       0.25000         277.25|       0.28000         310.52|       0.28000         310.52 

  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 

0079 808-06713             9655.000  LFT  |       0.25000        2413.75|       0.27000        2606.85|       0.28000        2703.40 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0080 808-06714             3280.000  LFT  |       0.25000         820.00|       0.28000         918.40|       0.28000         918.40 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0081 808-06726               30.000  LFT  |       5.25000         157.50|       5.70000         171.00|       2.90000          87.00 

  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 

  24 IN.                                  |                             |                             | 

     SECTION TOTALS                       |           $     1,588,600.00|           $     1,630,931.61|           $     1,657,452.67 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,588,600.00|           $     1,630,931.61|           $     1,657,452.67 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 600N 

     CALL ORDER   : 261                     CONTRACT ID : R -29418-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1385672          |(   5   ) 05-0558668         |(   6  ) 90-0177865 

                                          |FORCE CONSTRUCTION CO INC    |WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   12700.00000       12700.00|   34418.72000       34418.72|   11000.00000       11000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0005 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 

  CONCRETE                                |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0009 110-01001                       LUMP |   83250.00000       83250.00|   83000.00000       83000.00|   85000.00000       85000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 201-52370                       LUMP |    2476.09000        2476.09|   46826.86000       46826.86|   17000.00000       17000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0011 202-51330                       LUMP |   17959.00000       17959.00|   84516.17000       84516.17|   20600.00000       20600.00 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0012 203-02000            10939.000  CYS  |      14.21000      155443.19|       8.00000       87512.00|      13.50000      147676.50 

  EXCAVATION, COMMON                      |                             |                             | 

0014 203-51223              984.000  CYS  |      16.95000       16678.80|       8.00000        7872.00|      11.25000       11070.00 

  EXCAVATION, WATERWAY                    |                             |                             | 

0015 205-06932              560.000  LFT  |      10.00000        5600.00|      15.49000        8674.40|      10.00000        5600.00 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0016 205-06934                3.100  TON  |     450.00000        1395.00|    1282.82000        3976.74|     565.00000        1751.50 

  TEMPORARY MULCHING                      |                             |                             | 

0017 205-06937             5655.000  LFT  |       1.50000        8482.50|       3.36000       19000.80|       1.25000        7068.75 

  TEMPORARY SILT FENCE                    |                             |                             | 

0018 207-08265            16283.000  SYS  |       3.40000       55362.20|       4.15000       67574.45|       3.65000       59432.95 

  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 

0019 207-08267              538.000  SYS  |       9.02000        4852.76|       9.58000        5154.04|       8.50000        4573.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 600N 

     CALL ORDER   : 261                     CONTRACT ID : R -29418-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1385672          |(   5   ) 05-0558668         |(   6  ) 90-0177865 

                                          |FORCE CONSTRUCTION CO INC    |WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0020 211-09264               25.000  CYS  |      57.95000        1448.75|      32.47000         811.75|      17.00000         425.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0021 211-09265               75.000  CYS  |      65.65000        4923.75|      39.83000        2987.25|      27.00000        2025.00 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0022 211-09267                9.000  CYS  |      74.67000         672.03|     203.42000        1830.78|     147.00000        1323.00 

  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 

0023 301-07448             3551.000  TON  |      17.25000       61254.75|      11.19000       39735.69|      16.00000       56816.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0024 302-07455               40.200  CYS  |      71.95000        2892.39|      37.48000        1506.70|      58.00000        2331.60 

  DENSE GRADED SUBBASE                    |                             |                             | 

0025 303-01180             4512.000  TON  |      18.11000       81712.32|      14.42000       65063.04|      16.00000       72192.00 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0026 306-08042             2100.000  SYS  |       2.55000        5355.00|       3.50000        7350.00|       4.00000        8400.00 

  MILLING, SCARIFICATION/PROFILE          |                             |                             | 

0027 306-08043              350.000  SYS  |       2.55000         892.50|       3.58000        1253.00|       4.00000        1400.00 

  MILLING, TRANSITION                     |                             |                             | 

0028 401-06264                       LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2025.00000        2025.00 

  PROFILOGRAPH, HMA                       |                             |                             | 

0029 401-07320             1384.000  TON  |     112.00000      155008.00|     112.00000      155008.00|     113.00000      156392.00 

  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 

0030 401-07389             4487.000  TON  |      92.50000      415047.50|      92.50000      415047.50|      93.50000      419534.50 

  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 

0031 401-07406              519.000  TON  |      91.00000       47229.00|      91.00000       47229.00|      92.00000       47748.00 

  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 

0032 404-05514             3347.000  SYS  |       3.00000       10041.00|       3.00000       10041.00|       3.05000       10208.35 

  SEAL COAT, 5                            |                             |                             | 

0033 406-05520                5.500  TON  |     490.00000        2695.00|     490.00000        2695.00|     490.00000        2695.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0034 601-01846                1.000  EACH |    2139.00000        2139.00|    1475.00000        1475.00|    1500.00000        1500.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 3                               |                             |                             | 

0035 601-06374                4.000  EACH |     636.00000        2544.00|     750.00000        3000.00|     755.00000        3020.00 

  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 

0036 601-94689                3.000  EACH |    2505.00000        7515.00|    2350.00000        7050.00|    2375.00000        7125.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0037 601-99105              750.000  LFT  |      17.50000       13125.00|      17.55000       13162.50|      17.75000       13312.50 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0038 605-06121              250.000  LFT  |      52.57000       13142.50|      24.22000        6055.00|      35.00000        8750.00 

  CURB, CONCRETE, B , MODIFIED            |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 600N 

     CALL ORDER   : 261                     CONTRACT ID : R -29418-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1385672          |(   5   ) 05-0558668         |(   6  ) 90-0177865 

                                          |FORCE CONSTRUCTION CO INC    |WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0039 609-06259              241.200  SYS  |      86.25000       20803.50|      67.66000       16319.59|      75.00000       18090.00 

  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 

  IN.                                     |                             |                             | 

0040 610-07487              321.000  TON  |     120.00000       38520.00|     128.17000       41142.57|     121.00000       38841.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0041 611-06497                4.000  EACH |     168.00000         672.00|     175.00000         700.00|     200.00000         800.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0042 615-06505                2.000  EACH |     670.00000        1340.00|     725.00000        1450.00|     735.00000        1470.00 

  MONUMENT, B                             |                             |                             | 

0043 615-06527                2.000  EACH |     880.00000        1760.00|     480.00000         960.00|     490.00000         980.00 

  MONUMENT, SECTION CORNER                |                             |                             | 

0044 616-02320              711.000  SYS  |       2.60000        1848.60|       2.91000        2069.01|       2.20000        1564.20 

  GEOTEXTILES                             |                             |                             | 

0045 616-06405              496.000  TON  |      26.29000       13039.84|      23.07000       11442.72|      33.00000       16368.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0046 621-01004                4.000  EACH |     600.00000        2400.00|     688.00000        2752.00|     690.00000        2760.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0047 621-06545                2.500  TON  |     575.00000        1437.50|    1280.00000        3200.00|    1300.00000        3250.00 

  FERTILIZER                              |                             |                             | 

0048 621-06553              711.000  LBS  |       3.10000        2204.10|       3.19000        2268.09|       3.25000        2310.75 

  SEED MIXTURE, R                         |                             |                             | 

0049 621-06557              183.000  LBS  |       2.10000         384.30|       4.79000         876.57|       4.80000         878.40 

  SEED MIXTURE, T                         |                             |                             | 

0050 621-06565                8.400  TON  |     425.00000        3570.00|     441.00000        3704.40|     450.00000        3780.00 

  MULCHING MATERIAL                       |                             |                             | 

0051 621-06567                7.000  kGAL |       5.00000          35.00|       1.00000           7.00|       1.00000           7.00 

  WATER                                   |                             |                             | 

0052 621-06574             1880.000  SYS  |       3.75000        7050.00|       2.92000        5489.60|       3.00000        5640.00 

  SODDING                                 |                             |                             | 

0053 628-09402               12.000  MOS  |    1687.32000       20247.84|    1511.25000       18135.00|    2000.00000       24000.00 

  FIELD OFFICE, B                         |                             |                             | 

0054 701-02938               42.000  LFT  |     399.03000       16759.26|     527.91000       22172.22|     565.00000       23730.00 

  CORED HOLE IN ROCK, 24 IN.              |                             |                             | 

0055 701-09144              154.000  LFT  |     177.10000       27273.40|     238.91000       36792.14|     225.00000       34650.00 

  PILE, STEEL H, REINFORCED CONCRETE, HP  |                             |                             | 

  12 X 53                                 |                             |                             | 

0056 701-51195              323.000  LFT  |      80.09000       25869.07|      44.23000       14286.29|      95.00000       30685.00 

  PILE, STEEL H, HP 12 X 53               |                             |                             | 
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==================================================================================================================================== 

                                          |(   4  ) 35-1385672          |(   5   ) 05-0558668         |(   6  ) 90-0177865 

                                          |FORCE CONSTRUCTION CO INC    |WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0057 701-91792               24.000  EACH |      78.06000        1873.44|     147.03000        3528.72|      90.00000        2160.00 

  PILE TIP, STEEL H                       |                             |                             | 

0058 703-51030            21400.000  LBS  |       1.32000       28248.00|       1.00000       21400.00|       1.00000       21400.00 

  REINFORCING STEEL                       |                             |                             | 

0059 703-51032            33739.000  LBS  |       1.45000       48921.55|       1.10000       37112.90|       1.10000       37112.90 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0060 704-51002              225.700  CYS  |     562.84000      127032.99|     483.88000      109211.72|     900.00000      203130.00 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0061 706-06344              187.500  LFT  |      62.08000       11640.00|      71.20000       13350.00|      73.00000       13687.50 

  RAILING, TS-1                           |                             |                             | 

0062 709-51821                       LUMP |    1800.00000        1800.00|    1800.00000        1800.00|    1825.00000        1825.00 

  SURFACE SEAL                            |                             |                             | 

0063 715-05123              161.000  LFT  |      57.63000        9278.43|      36.43000        5865.23|      48.00000        7728.00 

  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 

0064 715-05169              114.000  LFT  |      52.29000        5961.06|      31.40000        3579.60|      37.00000        4218.00 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0065 715-05171              225.000  LFT  |      28.92000        6507.00|      27.47000        6180.75|      38.00000        8550.00 

  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 

0066 715-46005                4.000  EACH |     329.27000        1317.08|     240.36000         961.44|     400.00000        1600.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0067 715-46010                2.000  EACH |     469.62000         939.24|     270.62000         541.24|     500.00000        1000.00 

  PIPE END SECTION, 18 IN.                |                             |                             | 

0068 715-46020                4.000  EACH |     490.52000        1962.08|     341.81000        1367.24|     600.00000        2400.00 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0069 801-04308               13.000  EACH |     295.00000        3835.00|      88.00000        1144.00|      90.00000        1170.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0070 801-06625               44.000  EACH |      59.00000        2596.00|      23.00000        1012.00|      23.50000        1034.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0071 801-06640               34.000  EACH |     125.00000        4250.00|      39.00000        1326.00|      39.50000        1343.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0072 801-06775                       LUMP |   18767.15000       18767.15|   39724.86000       39724.86|   17000.00000       17000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0073 801-07118              144.000  LFT  |      15.00000        2160.00|      11.25000        1620.00|      11.50000        1656.00 

  BARRICADE, III-A                        |                             |                             | 

0074 801-07119              384.000  LFT  |      12.00000        4608.00|      11.75000        4512.00|      12.00000        4608.00 

  BARRICADE, III-B                        |                             |                             | 

0075 802-05701               40.000  LFT  |      19.00000         760.00|      14.75000         590.00|      15.00000         600.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 
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0076 802-76025                6.250  SFT  |      20.00000         125.00|      20.30000         126.88|      20.50000         128.13 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0077 802-76035               18.000  SFT  |      31.50000         567.00|      21.25000         382.50|      21.50000         387.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0078 808-06712             1109.000  LFT  |       0.71000         787.39|       0.25000         277.25|       0.26000         288.34 

  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 

0079 808-06713             9655.000  LFT  |       0.31000        2993.05|       0.24000        2317.20|       0.26000        2510.30 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0080 808-06714             3280.000  LFT  |       0.31000        1016.80|       0.25000         820.00|       0.26000         852.80 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0081 808-06726               30.000  LFT  |       6.50000         195.00|       5.12000         153.60|       5.15000         154.50 

  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 

  24 IN.                                  |                             |                             | 

     SECTION TOTALS                       |           $     1,667,199.70|           $     1,674,506.72|           $     1,734,350.47 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,667,199.70|           $     1,674,506.72|           $     1,734,350.47 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 600N 

     CALL ORDER   : 261                     CONTRACT ID : R -29418-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   14000.00000       14000.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08440                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0005 109-08442                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 

  CONCRETE                                |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 109-08463                1.000  DOL  |       1.00000           1.00|                             | 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0009 110-01001                       LUMP |   93561.35000       93561.35|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 201-52370                       LUMP |   15000.00000       15000.00|                             | 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0011 202-51330                       LUMP |   10000.00000       10000.00|                             | 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0012 203-02000            10939.000  CYS  |      10.00000      109390.00|                             | 

  EXCAVATION, COMMON                      |                             |                             | 

0014 203-51223              984.000  CYS  |      20.00000       19680.00|                             | 

  EXCAVATION, WATERWAY                    |                             |                             | 

0015 205-06932              560.000  LFT  |       9.82000        5499.20|                             | 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0016 205-06934                3.100  TON  |     560.00000        1736.00|                             | 

  TEMPORARY MULCHING                      |                             |                             | 

0017 205-06937             5655.000  LFT  |       1.23000        6955.65|                             | 

  TEMPORARY SILT FENCE                    |                             |                             | 

0018 207-08265            16283.000  SYS  |       5.00000       81415.00|                             | 

  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 

0019 207-08267              538.000  SYS  |      12.00000        6456.00|                             | 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 600N 

     CALL ORDER   : 261                     CONTRACT ID : R -29418-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0020 211-09264               25.000  CYS  |      25.00000         625.00|                             | 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0021 211-09265               75.000  CYS  |      35.00000        2625.00|                             | 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0022 211-09267                9.000  CYS  |     150.00000        1350.00|                             | 

  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 

0023 301-07448             3551.000  TON  |      20.00000       71020.00|                             | 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0024 302-07455               40.200  CYS  |      75.00000        3015.00|                             | 

  DENSE GRADED SUBBASE                    |                             |                             | 

0025 303-01180             4512.000  TON  |      20.00000       90240.00|                             | 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0026 306-08042             2100.000  SYS  |       5.00000       10500.00|                             | 

  MILLING, SCARIFICATION/PROFILE          |                             |                             | 

0027 306-08043              350.000  SYS  |       5.00000        1750.00|                             | 

  MILLING, TRANSITION                     |                             |                             | 

0028 401-06264                       LUMP |    2000.00000        2000.00|                             | 

  PROFILOGRAPH, HMA                       |                             |                             | 

0029 401-07320             1384.000  TON  |     112.00000      155008.00|                             | 

  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 

0030 401-07389             4487.000  TON  |      92.50000      415047.50|                             | 

  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 

0031 401-07406              519.000  TON  |      91.00000       47229.00|                             | 

  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 

0032 404-05514             3347.000  SYS  |       3.00000       10041.00|                             | 

  SEAL COAT, 5                            |                             |                             | 

0033 406-05520                5.500  TON  |     490.00000        2695.00|                             | 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0034 601-01846                1.000  EACH |    1475.00000        1475.00|                             | 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 3                               |                             |                             | 

0035 601-06374                4.000  EACH |     750.00000        3000.00|                             | 

  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 

0036 601-94689                3.000  EACH |    2350.00000        7050.00|                             | 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0037 601-99105              750.000  LFT  |      17.55000       13162.50|                             | 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0038 605-06121              250.000  LFT  |      30.00000        7500.00|                             | 

  CURB, CONCRETE, B , MODIFIED            |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 600N 

     CALL ORDER   : 261                     CONTRACT ID : R -29418-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0039 609-06259              241.200  SYS  |     100.00000       24120.00|                             | 

  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 

  IN.                                     |                             |                             | 

0040 610-07487              321.000  TON  |     120.00000       38520.00|                             | 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0041 611-06497                4.000  EACH |     175.00000         700.00|                             | 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0042 615-06505                2.000  EACH |     725.00000        1450.00|                             | 

  MONUMENT, B                             |                             |                             | 

0043 615-06527                2.000  EACH |     480.00000         960.00|                             | 

  MONUMENT, SECTION CORNER                |                             |                             | 

0044 616-02320              711.000  SYS  |       4.00000        2844.00|                             | 

  GEOTEXTILES                             |                             |                             | 

0045 616-06405              496.000  TON  |      25.00000       12400.00|                             | 

  RIPRAP, REVETMENT                       |                             |                             | 

0046 621-01004                4.000  EACH |     688.00000        2752.00|                             | 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0047 621-06545                2.500  TON  |    1280.00000        3200.00|                             | 

  FERTILIZER                              |                             |                             | 

0048 621-06553              711.000  LBS  |       3.19000        2268.09|                             | 

  SEED MIXTURE, R                         |                             |                             | 

0049 621-06557              183.000  LBS  |       4.79000         876.57|                             | 

  SEED MIXTURE, T                         |                             |                             | 

0050 621-06565                8.400  TON  |     441.00000        3704.40|                             | 

  MULCHING MATERIAL                       |                             |                             | 

0051 621-06567                7.000  kGAL |       1.00000           7.00|                             | 

  WATER                                   |                             |                             | 

0052 621-06574             1880.000  SYS  |       2.92000        5489.60|                             | 

  SODDING                                 |                             |                             | 

0053 628-09402               12.000  MOS  |    2500.00000       30000.00|                             | 

  FIELD OFFICE, B                         |                             |                             | 

0054 701-02938               42.000  LFT  |     600.00000       25200.00|                             | 

  CORED HOLE IN ROCK, 24 IN.              |                             |                             | 

0055 701-09144              154.000  LFT  |     500.00000       77000.00|                             | 

  PILE, STEEL H, REINFORCED CONCRETE, HP  |                             |                             | 

  12 X 53                                 |                             |                             | 

0056 701-51195              323.000  LFT  |     150.00000       48450.00|                             | 

  PILE, STEEL H, HP 12 X 53               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 600N 

     CALL ORDER   : 261                     CONTRACT ID : R -29418-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0057 701-91792               24.000  EACH |     250.00000        6000.00|                             | 

  PILE TIP, STEEL H                       |                             |                             | 

0058 703-51030            21400.000  LBS  |       1.50000       32100.00|                             | 

  REINFORCING STEEL                       |                             |                             | 

0059 703-51032            33739.000  LBS  |       1.75000       59043.25|                             | 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0060 704-51002              225.700  CYS  |     750.00000      169275.00|                             | 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0061 706-06344              187.500  LFT  |      85.00000       15937.50|                             | 

  RAILING, TS-1                           |                             |                             | 

0062 709-51821                       LUMP |    1800.00000        1800.00|                             | 

  SURFACE SEAL                            |                             |                             | 

0063 715-05123              161.000  LFT  |      80.00000       12880.00|                             | 

  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 

0064 715-05169              114.000  LFT  |      65.00000        7410.00|                             | 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0065 715-05171              225.000  LFT  |      65.00000       14625.00|                             | 

  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 

0066 715-46005                4.000  EACH |    1000.00000        4000.00|                             | 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0067 715-46010                2.000  EACH |     750.00000        1500.00|                             | 

  PIPE END SECTION, 18 IN.                |                             |                             | 

0068 715-46020                4.000  EACH |     850.00000        3400.00|                             | 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0069 801-04308               13.000  EACH |      88.00000        1144.00|                             | 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0070 801-06625               44.000  EACH |      23.00000        1012.00|                             | 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0071 801-06640               34.000  EACH |      39.00000        1326.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0072 801-06775                       LUMP |   40000.00000       40000.00|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0073 801-07118              144.000  LFT  |      11.25000        1620.00|                             | 

  BARRICADE, III-A                        |                             |                             | 

0074 801-07119              384.000  LFT  |      11.75000        4512.00|                             | 

  BARRICADE, III-B                        |                             |                             | 

0075 802-05701               40.000  LFT  |      14.75000         590.00|                             | 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 600N 

     CALL ORDER   : 261                     CONTRACT ID : R -29418-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0076 802-76025                6.250  SFT  |      20.30000         126.88|                             | 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0077 802-76035               18.000  SFT  |      21.25000         382.50|                             | 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0078 808-06712             1109.000  LFT  |       0.25000         277.25|                             | 

  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 

0079 808-06713             9655.000  LFT  |       0.24000        2317.20|                             | 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0080 808-06714             3280.000  LFT  |       0.25000         820.00|                             | 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0081 808-06726               30.000  LFT  |       5.12000         153.60|                             | 

  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 

  24 IN.                                  |                             |                             | 

     SECTION TOTALS                       |           $     1,871,227.04|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,871,227.04|           $             0.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 281                     CONTRACT ID : R -29558-A                   COUNTIES : CRAWFORD 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 06/30/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 5013007 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       408,688.51  100.0000% 

   2   11-3838875     CALCAR PAVING INC                                                          $       447,294.10  109.4462% 

   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       480,550.57  117.5836% 

   4   35-0626844     J H RUDOLPH & COMPANY                                                      $       499,426.22  122.2022% 

   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       599,000.00  146.5664% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 64 

     CALL ORDER   : 281                     CONTRACT ID : R -29558-A                   COUNTIES : CRAWFORD 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1487672          |(   2  ) 11-3838875          |(   3  ) 35-1618530 

                                          |MAC CONSTRUCTION & EXCAVATIN |CALCAR PAVING INC            |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   11000.00000       11000.00|   66000.00000       66000.00|   15000.00000       15000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     300.00000         600.00|     200.00000         400.00|     350.00000         700.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               24.000  MOS  |     100.00000        2400.00|     120.00000        2880.00|      75.00000        1800.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |   16000.00000       16000.00|   20400.00000       20400.00|   24027.52000       24027.52 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 201-52370                       LUMP |    8000.00000        8000.00|   16500.00000       16500.00|   24027.52000       24027.52 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0012 202-02271                2.000  EACH |     300.00000         600.00|     325.00000         650.00|     650.00000        1300.00 

  HEADWALL, REMOVE                        |                             |                             | 

0013 202-74045               16.000  EACH |      77.04000        1232.64|     100.00000        1600.00|      50.00000         800.00 

  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 

0014 202-96133               95.000  LFT  |      14.00000        1330.00|      14.60000        1387.00|      20.00000        1900.00 

  PIPE, REMOVE                            |                             |                             | 

0016 203-02020              686.000  CYS  |      38.00000       26068.00|      39.00000       26754.00|      35.00000       24010.00 

  EXCAVATION, UNCLASSIFIED                |                             |                             | 

0017 203-02070              335.000  CYS  |      13.00000        4355.00|      26.80000        8978.00|      35.00000       11725.00 

  BORROW                                  |                             |                             | 

0018 205-02236                1.000  EACH |     125.00000         125.00|     125.00000         125.00|     125.00000         125.00 

  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 

  DROP INLET PROTECTION                   |                             |                             | 

0019 205-02237                3.000  EACH |     120.00000         360.00|     120.00000         360.00|     120.00000         360.00 

  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 

  CURB INLET PROTECTION                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 64 

     CALL ORDER   : 281                     CONTRACT ID : R -29558-A                   COUNTIES : CRAWFORD 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1487672          |(   2   ) 11-3838875         |(   3  ) 35-1618530 

                                          |MAC CONSTRUCTION & EXCAVATIN |CALCAR PAVING INC            |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0020 205-03371                5.000  CYS  |      59.00000         295.00|      50.00000         250.00|      50.00000         250.00 

  SEDIMENT, REMOVE                        |                             |                             | 

0021 205-06932               24.000  LFT  |      14.00000         336.00|      21.60000         518.40|      14.00000         336.00 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0022 205-06933                1.000  EACH |     125.00000         125.00|     130.00000         130.00|     125.00000         125.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0023 205-06937              671.000  LFT  |       1.40000         939.40|       1.92000        1288.32|       1.40000         939.40 

  TEMPORARY SILT FENCE                    |                             |                             | 

0024 207-08263             1382.000  SYS  |      16.00000       22112.00|      14.32000       19790.24|      15.00000       20730.00 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0025 211-09265               93.000  CYS  |      42.00000        3906.00|      33.50000        3115.50|      40.00000        3720.00 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0026 301-07448              106.000  TON  |      39.00000        4134.00|      20.00000        2120.00|      35.00000        3710.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0027 306-08034             3500.000  SYS  |       3.50000       12250.00|       3.00000       10500.00|       5.00000       17500.00 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0031 406-05521             6477.000  SYS  |       0.14000         906.78|       0.30000        1943.10|       0.30000        1943.10 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0032 604-07897               19.000  SYS  |     170.00000        3230.00|     243.80000        4632.20|     100.00000        1900.00 

  CURB RAMP, CONCRETE, C                  |                             |                             | 

0033 604-07900               32.000  SYS  |     160.00000        5120.00|     197.00000        6304.00|     100.00000        3200.00 

  CURB RAMP, CONCRETE, F                  |                             |                             | 

0034 604-07901                9.000  SYS  |     160.00000        1440.00|     192.50000        1732.50|     100.00000         900.00 

  CURB RAMP, CONCRETE, G                  |                             |                             | 

0035 604-44251                1.000  CYS  |    1000.00000        1000.00|    2065.00000        2065.00|    5000.00000        5000.00 

  STEPS, CONCRETE                         |                             |                             | 

0036 604-91531              161.000  SYS  |      52.00000        8372.00|      39.30000        6327.30|     100.00000       16100.00 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0037 605-06120               41.000  LFT  |      25.00000        1025.00|      25.10000        1029.10|      50.00000        2050.00 

  CURB, CONCRETE                          |                             |                             | 

0038 605-06140              475.000  LFT  |      18.00000        8550.00|      20.90000        9927.50|      25.00000       11875.00 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0039 607-06335               25.000  LFT  |      49.00000        1225.00|      48.00000        1200.00|     100.00000        2500.00 

  PAVED SIDE DITCH, A                     |                             |                             | 

0040 610-07486               53.000  TON  |     130.00000        6890.00|     136.80000        7250.40|     150.50000        7976.50 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0041 611-06498                1.000  EACH |     230.00000         230.00|    1290.00000        1290.00|     275.00000         275.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0042 615-06490                4.000  EACH |      98.00000         392.00|     103.00000         412.00|     130.00000         520.00 

  RIGHT OF WAY MARKER                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 64 

     CALL ORDER   : 281                     CONTRACT ID : R -29558-A                   COUNTIES : CRAWFORD 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1487672          |(   2   ) 11-3838875         |(   3  ) 35-1618530 

                                          |MAC CONSTRUCTION & EXCAVATIN |CALCAR PAVING INC            |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0043 615-06505                5.000  EACH |     495.00000        2475.00|     520.00000        2600.00|     675.00000        3375.00 

  MONUMENT, B                             |                             |                             | 

0044 616-02320               52.000  SYS  |       6.30000         327.60|       3.10000         161.20|       6.00000         312.00 

  GEOTEXTILES                             |                             |                             | 

0045 616-06451               43.000  TON  |      35.00000        1505.00|      24.00000        1032.00|      35.00000        1505.00 

  RIPRAP, UNIFORM                         |                             |                             | 

0046 621-06575             2196.000  SYS  |       2.85000        6258.60|       3.00000        6588.00|       2.85000        6258.60 

  SODDING, NURSERY                        |                             |                             | 

0047 628-09401               12.000  MOS  |    1910.00000       22920.00|    1800.00000       21600.00|    2500.00000       30000.00 

  FIELD OFFICE, A                         |                             |                             | 

0048 706-92237               10.000  LFT  |     200.00000        2000.00|     580.00000        5800.00|     574.00000        5740.00 

  HANDRAIL, STEEL                         |                             |                             | 

0049 715-05151              176.000  LFT  |      46.00000        8096.00|      47.00000        8272.00|      80.00000       14080.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0050 715-05154              120.000  LFT  |      56.00000        6720.00|      65.00000        7800.00|     100.00000       12000.00 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0051 715-05156              150.000  LFT  |      69.00000       10350.00|      69.00000       10350.00|     125.00000       18750.00 

  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 

0052 715-46005                2.000  EACH |     430.00000         860.00|     595.00000        1190.00|     750.00000        1500.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0053 715-46030                1.000  EACH |     905.00000         905.00|    1060.00000        1060.00|    1200.00000        1200.00 

  PIPE END SECTION, 30 IN.                |                             |                             | 

0054 720-44000                5.000  EACH |     740.00000        3700.00|     365.00000        1825.00|     750.00000        3750.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0055 720-45040                1.000  EACH |    4500.00000        4500.00|    3975.00000        3975.00|    7000.00000        7000.00 

  INLET, G7                               |                             |                             | 

0056 720-45415                2.000  EACH |    2950.00000        5900.00|    3045.00000        6090.00|    4500.00000        9000.00 

  MANHOLE, D4                             |                             |                             | 

0057 720-90984                1.000  EACH |    2800.00000        2800.00|    2685.00000        2685.00|    3800.00000        3800.00 

  MANHOLE, C2                             |                             |                             | 

0058 720-98174                3.000  EACH |    2700.00000        8100.00|    2875.00000        8625.00|    4200.00000       12600.00 

  INLET, B15                              |                             |                             | 

0059 801-03290                4.000  EACH |     495.00000        1980.00|     519.75000        2079.00|     250.00000        1000.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0060 801-06203             2734.000  LFT  |       0.28000         765.52|       0.29000         792.86|       0.50000        1367.00 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0061 801-06207             7031.000  LFT  |       1.00000        7031.00|       1.16000        8155.96|       1.50000       10546.50 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 64 

     CALL ORDER   : 281                     CONTRACT ID : R -29558-A                   COUNTIES : CRAWFORD 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1487672          |(   2   ) 11-3838875         |(   3  ) 35-1618530 

                                          |MAC CONSTRUCTION & EXCAVATIN |CALCAR PAVING INC            |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0062 801-06216               59.000  LFT  |       6.00000         354.00|       6.30000         371.70|       2.00000         118.00 

  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 

  24 IN.                                  |                             |                             | 

0063 801-06218               44.000  LFT  |       6.00000         264.00|       6.30000         277.20|       4.00000         176.00 

  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 

  REMOVABLE, 24 IN.                       |                             |                             | 

0064 801-06586               70.000  LFT  |       0.68000          47.60|       0.71000          49.70|       1.00000          70.00 

  TEMPORARY PAVEMENT MARKING, 8 IN.       |                             |                             | 

0065 801-06640               20.000  EACH |     135.00000        2700.00|     142.00000        2840.00|     125.00000        2500.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0066 801-06645                4.000  EACH |      60.00000         240.00|      63.00000         252.00|      50.00000         200.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0067 801-06775                       LUMP |   29000.00000       29000.00|   26800.00000       26800.00|   12000.00000       12000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0069 802-05702              370.000  LFT  |      10.96000        4055.20|      11.51000        4258.70|      10.00000        3700.00 

  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0070 802-76020              157.110  SFT  |      17.90000        2812.27|      18.80000        2953.67|      16.25000        2553.04 

  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 

  0.080 IN. THICKNESS                     |                             |                             | 

0071 802-76030               27.000  SFT  |      19.90000         537.30|      20.90000         564.30|      25.00000         675.00 

  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 

  0.100  IN. THICKNESS                    |                             |                             | 

0072 805-01828                1.000  EACH |    3500.00000        3500.00|    2100.00000        2100.00|    4000.00000        4000.00 

  TRAFFIC SIGNAL HEAD, REALIGN            |                             |                             | 

0073 808-06703             1110.000  LFT  |       0.42000         466.20|       0.44000         488.40|       2.00000        2220.00 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0074 808-06705               59.000  LFT  |       1.00000          59.00|       1.05000          61.95|       2.75000         162.25 

  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 

0075 808-75043               32.000  LFT  |       1.00000          32.00|       1.05000          33.60|       2.25000          72.00 

  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 

0076 808-75245             1934.000  LFT  |       0.42000         812.28|       0.44000         850.96|       2.00000        3868.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0077 808-75297               73.000  LFT  |       9.90000         722.70|      10.40000         759.20|       7.00000         511.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0078 808-75300              292.000  LFT  |       0.78000         227.76|       0.82000         239.44|       2.25000         657.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 6 IN.                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 64 

     CALL ORDER   : 281                     CONTRACT ID : R -29558-A                   COUNTIES : CRAWFORD 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1487672          |(   2   ) 11-3838875         |(   3  ) 35-1618530 

                                          |MAC CONSTRUCTION & EXCAVATIN |CALCAR PAVING INC            |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0079 808-75996                2.000  EACH |      17.83000          35.66|      10.00000          20.00|      32.57000          65.14 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0080 808-75998               21.000  EACH |      65.00000        1365.00|      68.25000        1433.25|      92.00000        1932.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0081 402-07434              410.000  TON  |     119.00000       48790.00|      71.50000       29315.00|      95.00000       38950.00 

  HMA SURFACE, TYPE C                     |                             |                             | 

0082 402-07439              131.000  TON  |     107.00000       14017.00|      70.44000        9227.64|      86.00000       11266.00 

  HMA INTERMEDIATE, TYPE C                |                             |                             | 

0083 402-07442              527.000  TON  |      89.00000       46903.00|      68.03000       35851.81|      83.00000       43741.00 

  HMA BASE, TYPE C                        |                             |                             | 

     SECTION TOTALS                       |           $       408,688.51|           $       447,294.10|           $       480,550.57 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       408,688.51|           $       447,294.10|           $       480,550.57 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 64 

     CALL ORDER   : 281                     CONTRACT ID : R -29558-A                   COUNTIES : CRAWFORD 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0626844          |(   5   ) 35-2040801         |(      ) 

                                          |J H RUDOLPH & COMPANY        |GOHMANN ASPHALT & CONSTR INC | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   18000.00000       18000.00|    5100.00000        5100.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     120.00000         240.00|     100.00000         200.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               24.000  MOS  |      60.00000        1440.00|      80.00000        1920.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |   24900.00000       24900.00|   29900.00000       29900.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 201-52370                       LUMP |   24900.00000       24900.00|   17900.00000       17900.00| 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0012 202-02271                2.000  EACH |    1000.00000        2000.00|     675.00000        1350.00| 

  HEADWALL, REMOVE                        |                             |                             | 

0013 202-74045               16.000  EACH |      55.00000         880.00|      35.00000         560.00| 

  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 

0014 202-96133               95.000  LFT  |      22.00000        2090.00|      35.00000        3325.00| 

  PIPE, REMOVE                            |                             |                             | 

0016 203-02020              686.000  CYS  |      30.00000       20580.00|      70.00000       48020.00| 

  EXCAVATION, UNCLASSIFIED                |                             |                             | 

0017 203-02070              335.000  CYS  |       5.00000        1675.00|       3.00000        1005.00| 

  BORROW                                  |                             |                             | 

0018 205-02236                1.000  EACH |     137.50000         137.50|     125.00000         125.00| 

  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 

  DROP INLET PROTECTION                   |                             |                             | 

0019 205-02237                3.000  EACH |     396.00000        1188.00|     120.00000         360.00| 

  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 

  CURB INLET PROTECTION                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 64 

     CALL ORDER   : 281                     CONTRACT ID : R -29558-A                   COUNTIES : CRAWFORD 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0626844          |(   5   ) 35-2040801         |(      ) 

                                          |J H RUDOLPH & COMPANY        |GOHMANN ASPHALT & CONSTR INC | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0020 205-03371                5.000  CYS  |      58.00000         290.00|     560.00000        2800.00| 

  SEDIMENT, REMOVE                        |                             |                             | 

0021 205-06932               24.000  LFT  |      15.40000         369.60|      15.00000         360.00| 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0022 205-06933                1.000  EACH |     137.50000         137.50|     125.00000         125.00| 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0023 205-06937              671.000  LFT  |       2.50000        1677.50|       2.00000        1342.00| 

  TEMPORARY SILT FENCE                    |                             |                             | 

0024 207-08263             1382.000  SYS  |      22.00000       30404.00|      19.00000       26258.00| 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0025 211-09265               93.000  CYS  |      17.00000        1581.00|      48.00000        4464.00| 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0026 301-07448              106.000  TON  |      28.00000        2968.00|      36.00000        3816.00| 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0027 306-08034             3500.000  SYS  |       2.75000        9625.00|       3.00000       10500.00| 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0031 406-05521             6477.000  SYS  |       1.00000        6477.00|       0.10000         647.70| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0032 604-07897               19.000  SYS  |     235.00000        4465.00|     225.00000        4275.00| 

  CURB RAMP, CONCRETE, C                  |                             |                             | 

0033 604-07900               32.000  SYS  |     200.00000        6400.00|     180.00000        5760.00| 

  CURB RAMP, CONCRETE, F                  |                             |                             | 

0034 604-07901                9.000  SYS  |     195.00000        1755.00|     175.00000        1575.00| 

  CURB RAMP, CONCRETE, G                  |                             |                             | 

0035 604-44251                1.000  CYS  |    1650.00000        1650.00|    1500.00000        1500.00| 

  STEPS, CONCRETE                         |                             |                             | 

0036 604-91531              161.000  SYS  |      35.00000        5635.00|      32.00000        5152.00| 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0037 605-06120               41.000  LFT  |      25.00000        1025.00|      21.00000         861.00| 

  CURB, CONCRETE                          |                             |                             | 

0038 605-06140              475.000  LFT  |      19.00000        9025.00|      17.00000        8075.00| 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0039 607-06335               25.000  LFT  |      44.00000        1100.00|     145.00000        3625.00| 

  PAVED SIDE DITCH, A                     |                             |                             | 

0040 610-07486               53.000  TON  |     295.00000       15635.00|     170.00000        9010.00| 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0041 611-06498                1.000  EACH |     230.00000         230.00|     230.00000         230.00| 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0042 615-06490                4.000  EACH |      98.00000         392.00|      98.00000         392.00| 

  RIGHT OF WAY MARKER                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 64 

     CALL ORDER   : 281                     CONTRACT ID : R -29558-A                   COUNTIES : CRAWFORD 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0626844          |(   5   ) 35-2040801         |(      ) 

                                          |J H RUDOLPH & COMPANY        |GOHMANN ASPHALT & CONSTR INC | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0043 615-06505                5.000  EACH |     495.00000        2475.00|     495.00000        2475.00| 

  MONUMENT, B                             |                             |                             | 

0044 616-02320               52.000  SYS  |       4.50000         234.00|       7.00000         364.00| 

  GEOTEXTILES                             |                             |                             | 

0045 616-06451               43.000  TON  |      38.00000        1634.00|      40.00000        1720.00| 

  RIPRAP, UNIFORM                         |                             |                             | 

0046 621-06575             2196.000  SYS  |       5.00000       10980.00|       2.85000        6258.60| 

  SODDING, NURSERY                        |                             |                             | 

0047 628-09401               12.000  MOS  |    2200.00000       26400.00|    1500.00000       18000.00| 

  FIELD OFFICE, A                         |                             |                             | 

0048 706-92237               10.000  LFT  |     570.00000        5700.00|     600.00000        6000.00| 

  HANDRAIL, STEEL                         |                             |                             | 

0049 715-05151              176.000  LFT  |      75.00000       13200.00|      80.00000       14080.00| 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0050 715-05154              120.000  LFT  |      92.00000       11040.00|      82.00000        9840.00| 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0051 715-05156              150.000  LFT  |      78.00000       11700.00|      85.00000       12750.00| 

  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 

0052 715-46005                2.000  EACH |     450.00000         900.00|     700.00000        1400.00| 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0053 715-46030                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 

  PIPE END SECTION, 30 IN.                |                             |                             | 

0054 720-44000                5.000  EACH |     500.00000        2500.00|     500.00000        2500.00| 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0055 720-45040                1.000  EACH |    4000.00000        4000.00|    3800.00000        3800.00| 

  INLET, G7                               |                             |                             | 

0056 720-45415                2.000  EACH |    3500.00000        7000.00|    2900.00000        5800.00| 

  MANHOLE, D4                             |                             |                             | 

0057 720-90984                1.000  EACH |    2500.00000        2500.00|    2400.00000        2400.00| 

  MANHOLE, C2                             |                             |                             | 

0058 720-98174                3.000  EACH |    3500.00000       10500.00|    2200.00000        6600.00| 

  INLET, B15                              |                             |                             | 

0059 801-03290                4.000  EACH |     495.00000        1980.00|     495.00000        1980.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0060 801-06203             2734.000  LFT  |       0.30000         820.20|       0.28000         765.52| 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0061 801-06207             7031.000  LFT  |       1.00000        7031.00|       1.30000        9140.30| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 64 

     CALL ORDER   : 281                     CONTRACT ID : R -29558-A                   COUNTIES : CRAWFORD 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0626844          |(   5   ) 35-2040801         |(      ) 

                                          |J H RUDOLPH & COMPANY        |GOHMANN ASPHALT & CONSTR INC | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0062 801-06216               59.000  LFT  |       6.00000         354.00|       6.00000         354.00| 

  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 

  24 IN.                                  |                             |                             | 

0063 801-06218               44.000  LFT  |       6.00000         264.00|       6.00000         264.00| 

  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 

  REMOVABLE, 24 IN.                       |                             |                             | 

0064 801-06586               70.000  LFT  |       0.75000          52.50|       0.68000          47.60| 

  TEMPORARY PAVEMENT MARKING, 8 IN.       |                             |                             | 

0065 801-06640               20.000  EACH |     148.00000        2960.00|     135.00000        2700.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0066 801-06645                4.000  EACH |      66.00000         264.00|      60.00000         240.00| 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0067 801-06775                       LUMP |   34750.00000       34750.00|  136482.57000      136482.57| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0069 802-05702              370.000  LFT  |      11.00000        4070.00|      10.96000        4055.20| 

  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0070 802-76020              157.110  SFT  |      18.00000        2827.98|      17.90000        2812.27| 

  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 

  0.080 IN. THICKNESS                     |                             |                             | 

0071 802-76030               27.000  SFT  |      20.00000         540.00|      19.90000         537.30| 

  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 

  0.100  IN. THICKNESS                    |                             |                             | 

0072 805-01828                1.000  EACH |    2100.00000        2100.00|    2000.00000        2000.00| 

  TRAFFIC SIGNAL HEAD, REALIGN            |                             |                             | 

0073 808-06703             1110.000  LFT  |       0.42000         466.20|       0.42000         466.20| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0074 808-06705               59.000  LFT  |       1.00000          59.00|       1.00000          59.00| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 

0075 808-75043               32.000  LFT  |       1.00000          32.00|       1.00000          32.00| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 

0076 808-75245             1934.000  LFT  |       0.42000         812.28|       0.42000         812.28| 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0077 808-75297               73.000  LFT  |       9.90000         722.70|       9.90000         722.70| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0078 808-75300              292.000  LFT  |       0.78000         227.76|       0.78000         227.76| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 6 IN.                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 64 

     CALL ORDER   : 281                     CONTRACT ID : R -29558-A                   COUNTIES : CRAWFORD 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0626844          |(   5   ) 35-2040801         |(      ) 

                                          |J H RUDOLPH & COMPANY        |GOHMANN ASPHALT & CONSTR INC | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0079 808-75996                2.000  EACH |      60.00000         120.00|      43.00000          86.00| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0080 808-75998               21.000  EACH |      65.00000        1365.00|      65.00000        1365.00| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0081 402-07434              410.000  TON  |     130.00000       53300.00|     140.00000       57400.00| 

  HMA SURFACE, TYPE C                     |                             |                             | 

0082 402-07439              131.000  TON  |     150.00000       19650.00|     135.00000       17685.00| 

  HMA INTERMEDIATE, TYPE C                |                             |                             | 

0083 402-07442              527.000  TON  |     102.50000       54017.50|     120.00000       63240.00| 

  HMA BASE, TYPE C                        |                             |                             | 

     SECTION TOTALS                       |           $       499,426.22|           $       599,000.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       499,426.22|           $       599,000.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 291                     CONTRACT ID : R -29592-A                   COUNTIES : RANDOLPH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 63 

                                         CONTRACT TIME : 05/15/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 9968035 

                                                                                                        0800455 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1145884     L I C A CONSTRUCTION                                                       $     1,084,340.61  100.0000% 

   2   35-1461789     POINDEXTER EXCAVATING                                                      $     1,298,945.30  119.7913% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/24/08 

                                                                                                                   PAGE : 291 -2 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 291                     CONTRACT ID : R -29592-A                   COUNTIES : RANDOLPH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1145884          |(   2  ) 35-1461789          |(      ) 

                                          |L I C A CONSTRUCTION         |POINDEXTER EXCAVATING        | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ROAD REHABILITATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |   25000.00000       25000.00|   17000.00000       17000.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     150.00000         300.00|     300.00000         600.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               24.000  MOS  |      65.00000        1560.00|     100.00000        2400.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0010 110-01001                       LUMP |   55903.00000       55903.00|   61000.00000       61000.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 202-02245                9.000  EACH |     450.00000        4050.00|     300.00000        2700.00| 

  TREE, 6 IN., REMOVE                     |                             |                             | 

0012 202-02255                2.000  EACH |    1000.00000        2000.00|     900.00000        1800.00| 

  TREE, 18 IN., REMOVE                    |                             |                             | 

0013 202-02278             2496.000  LFT  |       4.65000       11606.40|       9.00000       22464.00| 

  CURB, CONCRETE, REMOVE                  |                             |                             | 

0014 202-03875               20.000  EACH |     442.90000        8858.00|     150.00000        3000.00| 

  CONCRETE STEPS, REMOVE                  |                             |                             | 

0015 202-52710             2180.000  SYS  |       8.16000       17788.80|      13.00000       28340.00| 

  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 

0016 202-91385               10.000  EACH |     393.26000        3932.60|     500.00000        5000.00| 

  INLET, REMOVE                           |                             |                             | 

0017 202-93047                1.000  EACH |     786.53000         786.53|    1000.00000        1000.00| 

  MANHOLE, REMOVE                         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 291                     CONTRACT ID : R -29592-A                   COUNTIES : RANDOLPH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1145884          |(   2   ) 35-1461789         |(      ) 

                                          |L I C A CONSTRUCTION         |POINDEXTER EXCAVATING        | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 202-96133               36.000  LFT  |      33.09000        1191.24|     100.00000        3600.00| 

  PIPE, REMOVE                            |                             |                             | 

0019 203-02000             1292.000  CYS  |      18.42000       23798.64|      40.00000       51680.00| 

  EXCAVATION, COMMON                      |                             |                             | 

0020 207-08267              597.000  SYS  |      10.21000        6095.37|       9.00000        5373.00| 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0021 207-08268             3502.000  SYS  |       9.97000       34914.94|       8.00000       28016.00| 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 

0022 210-06313                4.000  LFT  |     418.08000        1672.32|    8000.00000       32000.00| 

  SEAL , EXISTING BASEMENT                |                             |                             | 

0023 210-06313                3.000  LFT  |     557.44000        1672.32|    6000.00000       18000.00| 

  SEAL , EXISTING COAL CHUTE              |                             |                             | 

0024 211-09264              623.000  CYS  |      33.85000       21088.55|      25.00000       15575.00| 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0025 213-09269                9.000  CYS  |     200.00000        1800.00|     200.00000        1800.00| 

  FLOWABLE BACKFILL, NON-REMOVEABLE       |                             |                             | 

0026 306-08038             3605.000  SYS  |       3.37000       12148.85|       5.00000       18025.00| 

  MILLING, ASPHALT, 4 IN.                 |                             |                             | 

0027 306-08043               58.000  SYS  |      12.24000         709.92|      10.00000         580.00| 

  MILLING, TRANSITION                     |                             |                             | 

0028 402-07433              541.000  TON  |      84.12000       45508.92|      97.00000       52477.00| 

  HMA SURFACE, TYPE B                     |                             |                             | 

0029 402-07438              901.000  TON  |      69.81000       62898.81|      80.00000       72080.00| 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0030 402-07441             1556.000  TON  |      66.15000      102929.40|      77.00000      119812.00| 

  HMA BASE, TYPE B                        |                             |                             | 

0031 406-05520                4.000  TON  |     500.00000        2000.00|     525.00000        2100.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0032 604-07896               90.000  SYS  |     125.00000       11250.00|     133.00000       11970.00| 

  CURB RAMP, CONCRETE, B                  |                             |                             | 

0033 604-07900               33.000  SYS  |     148.65000        4905.45|     153.00000        5049.00| 

  CURB RAMP, CONCRETE, F                  |                             |                             | 

0034 604-44251                2.000  CYS  |     800.00000        1600.00|     525.00000        1050.00| 

  STEPS, CONCRETE                         |                             |                             | 

0035 604-91531             2700.000  SYS  |      33.00000       89100.00|      48.00000      129600.00| 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0036 605-06140             2363.000  LFT  |      25.00000       59075.00|      20.00000       47260.00| 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0037 610-07487              125.000  TON  |     102.41000       12801.25|     119.00000       14875.00| 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 291                     CONTRACT ID : R -29592-A                   COUNTIES : RANDOLPH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1145884          |(   2   ) 35-1461789         |(      ) 

                                          |L I C A CONSTRUCTION         |POINDEXTER EXCAVATING        | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 610-09108              597.000  SYS  |      50.12000       29921.64|      65.00000       38805.00| 

  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 

0039 615-06505                5.000  EACH |     775.00000        3875.00|     600.00000        3000.00| 

  MONUMENT, B                             |                             |                             | 

0040 621-06567                1.200  kGAL |      20.00000          24.00|     400.00000         480.00| 

  WATER                                   |                             |                             | 

0041 621-06575              330.000  SYS  |      10.75000        3547.50|      10.00000        3300.00| 

  SODDING, NURSERY                        |                             |                             | 

0042 622-04648               17.000  EACH |     855.00000       14535.00|    1000.00000       17000.00| 

  TREE GRATE                              |                             |                             | 

0043 622-05650               17.000  EACH |     560.00000        9520.00|     660.00000       11220.00| 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN.                       |                             |                             | 

0044 628-09402               12.000  MOS  |    1907.55000       22890.60|    1900.00000       22800.00| 

  FIELD OFFICE, B                         |                             |                             | 

0045 628-09407               12.000  MOS  |     231.00000        2772.00|     200.00000        2400.00| 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 ADDITIONAL               |                             |                             | 

0046 715-02181               12.000  LFT  |     208.24000        2498.88|     100.00000        1200.00| 

  SANITARY SEWER SERVICE ADJUSTMENT       |                             |                             | 

0047 715-05149              790.000  LFT  |      32.73000       25856.70|      70.00000       55300.00| 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0048 715-05408              371.000  LFT  |      29.83000       11066.93|      80.00000       29680.00| 

  PIPE, SANITARY SEWER, 8 IN.             |                             |                             | 

0049 715-08305               87.000  TON  |     103.95000        9043.65|     127.00000       11049.00| 

  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 

0050 715-09064             1161.000  LFT  |       2.00000        2322.00|       2.00000        2322.00| 

  VIDEO INSPECTION FOR PIPE               |                             |                             | 

0051 715-91361              169.000  LFT  |      40.12000        6780.28|      50.00000        8450.00| 

  PIPE, PVC, 6 IN.                        |                             |                             | 

0052 720-44000                3.000  EACH |     600.00000        1800.00|     800.00000        2400.00| 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0053 720-45400                1.000  EACH |    3057.23000        3057.23|    2500.00000        2500.00| 

  MANHOLE, A4                             |                             |                             | 

0054 720-45410                1.000  EACH |    2643.53000        2643.53|    3000.00000        3000.00| 

  MANHOLE, C4                             |                             |                             | 

0055 720-93409                1.000  EACH |    3389.33000        3389.33|    2000.00000        2000.00| 

  INLET, B15, MODIFIED                    |                             |                             | 

0056 720-93411                1.000  EACH |    3389.33000        3389.33|    2000.00000        2000.00| 

  INLET, C15, MODIFIED                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 291                     CONTRACT ID : R -29592-A                   COUNTIES : RANDOLPH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1145884          |(   2   ) 35-1461789         |(      ) 

                                          |L I C A CONSTRUCTION         |POINDEXTER EXCAVATING        | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0057 720-98174                6.000  EACH |    2512.46000       15074.76|    1600.00000        9600.00| 

  INLET, B15                              |                             |                             | 

0058 720-98555                4.000  EACH |    2512.46000       10049.84|    1800.00000        7200.00| 

  INLET, C15                              |                             |                             | 

0059 801-04308                8.000  EACH |     495.00000        3960.00|     600.00000        4800.00| 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0060 801-06625               36.000  EACH |      95.00000        3420.00|     110.00000        3960.00| 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0061 801-06640               16.000  EACH |     229.00000        3664.00|     160.00000        2560.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0062 801-06775                       LUMP |   11410.00000       11410.00|   30000.00000       30000.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0063 801-07118              210.000  LFT  |      16.00000        3360.00|      20.00000        4200.00| 

  BARRICADE, III-A                        |                             |                             | 

0064 801-07119               80.000  LFT  |      22.00000        1760.00|      30.00000        2400.00| 

  BARRICADE, III-B                        |                             |                             | 

0065 802-05701               67.000  LFT  |      19.50000        1306.50|      15.00000        1005.00| 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0066 802-76025               39.000  SFT  |      27.25000        1062.75|      26.00000        1014.00| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0067 805-06101                2.000  EACH |     550.00000        1100.00|    1000.00000        2000.00| 

  FOUNDATION                              |                             |                             | 

0068 805-92155              984.000  LFT  |       1.20000        1180.80|       2.50000        2460.00| 

  WIRE, XHHW, NO. 6 COPPER, 1/C           |                             |                             | 

0069 805-96014              325.000  LFT  |       9.00000        2925.00|       8.00000        2600.00| 

  SAW CUT, FULL DEPTH                     |                             |                             | 

0070 805-98279             6654.000  LFT  |       4.20000       27946.80|       6.00000       39924.00| 

  WIRE, THW, NO. 2/0 COPPER, 1/C          |                             |                             | 

0071 807-01603                2.000  EACH |    6000.00000       12000.00|    4700.00000        9400.00| 

  SERVICE POINT, TYPE II                  |                             |                             | 

0072 807-02191               24.000  EACH |     550.00000       13200.00|     830.00000       19920.00| 

  HANDHOLE, LIGHTING                      |                             |                             | 

0073 807-03484             4727.000  LFT  |       1.80000        8508.60|       2.80000       13235.60| 

  WIRE XHHW, NO. 4 COPPER, 1C             |                             |                             | 

0074 807-03951               24.000  EACH |    4000.00000       96000.00|    3900.00000       93600.00| 

  LIGHT POLE, ORNAMENTAL                  |                             |                             | 

0075 807-04443             4275.000  LFT  |      12.50000       53437.50|       6.30000       26932.50| 

  CONDUIT                                 |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 291                     CONTRACT ID : R -29592-A                   COUNTIES : RANDOLPH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1145884          |(   2   ) 35-1461789         |(      ) 

                                          |L I C A CONSTRUCTION         |POINDEXTER EXCAVATING        | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0076 807-04653               24.000  EACH |     380.00000        9120.00|     780.00000       18720.00| 

  LIGHTING FOUNDATION , CONCRETE, WITH    |                             |                             | 

  GROUNDING                               |                             |                             | 

0077 808-06703              905.000  LFT  |       3.50000        3167.50|       1.00000         905.00| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0078 808-75245             2366.000  LFT  |       1.15000        2720.90|       0.70000        1656.20| 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0079 808-75297              350.000  LFT  |       7.30000        2555.00|       4.00000        1400.00| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0080 808-75300             1300.000  LFT  |       1.85000        2405.00|       1.00000        1300.00| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 6 IN.                   |                             |                             | 

0081 808-75340                2.000  EACH |     540.00000        1080.00|     700.00000        1400.00| 

  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 

  THERMOPLASTIC, WORD, RXR                |                             |                             | 

0082 808-95933             1215.000  LFT  |       2.65000        3219.75|       1.00000        1215.00| 

  CURB PAINTING, YELLOW                   |                             |                             | 

0083 808-97664                4.000  EACH |     205.00000         820.00|     100.00000         400.00| 

  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             | 

  HANDICAP SYMBOL                         |                             |                             | 

     SECTION TOTALS                       |           $     1,084,340.61|           $     1,298,945.30|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,084,340.61|           $     1,298,945.30|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 301                     CONTRACT ID : R -29755-A                   COUNTIES : ELKHART 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 62 

                                         CONTRACT TIME : 10/17/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 1652017 

                                                                                                        0300289 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       590,804.75  100.0000% 

   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       624,882.88  105.7681% 

   3   35-1185040     NIBLOCK EXCAVATING INC                                                     $       697,755.00  118.1025% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE :  19 

     CALL ORDER   : 301                     CONTRACT ID : R -29755-A                   COUNTIES : ELKHART 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1065659          |(   2  ) 35-0918397          |(   3  ) 35-1185040 

                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   20000.00000       20000.00|   25000.00000       25000.00|   18000.00000       18000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                1.000  EACH |      80.00000          80.00|     185.00000         185.00|     150.00000         150.00 

  RADIO                                   |                             |                             | 

0003 105-08520                1.000  EACH |      80.00000          80.00|     250.00000         250.00|     150.00000         150.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521                6.000  MOS  |      40.00000         240.00|     185.00000        1110.00|     140.00000         840.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523                6.000  MOS  |      40.00000         240.00|     125.00000         750.00|      80.00000         480.00 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0011 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0012 110-01001                       LUMP |   29000.00000       29000.00|   44000.00000       44000.00|   34000.00000       34000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0013 201-52370                       LUMP |   19350.00000       19350.00|   15000.00000       15000.00|   19140.85000       19140.85 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0014 202-01300                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1450.00000        1450.00 

  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 

0015 202-02240              784.000  SYS  |      14.00000       10976.00|      25.35000       19874.40|      28.60000       22422.40 

  PAVEMENT REMOVAL                        |                             |                             | 

0016 202-74045                2.000  EACH |      35.00000          70.00|     436.56000         873.12|      15.00000          30.00 

  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 

0017 202-86946                4.000  EACH |     180.00000         720.00|     180.00000         720.00|     250.00000        1000.00 

  HANDHOLE, REMOVE                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE :  19 

     CALL ORDER   : 301                     CONTRACT ID : R -29755-A                   COUNTIES : ELKHART 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-1185040 

                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 202-90277                4.000  EACH |      60.00000         240.00|      60.00000         240.00|     250.00000        1000.00 

  DETECTOR HOUSING, REMOVE                |                             |                             | 

0019 202-91385                6.000  EACH |     560.00000        3360.00|     500.00000        3000.00|     850.00000        5100.00 

  INLET, REMOVE                           |                             |                             | 

0020 202-96133              102.000  LFT  |      13.00000        1326.00|       4.00000         408.00|      66.50000        6783.00 

  PIPE, REMOVE , STORM SEWER              |                             |                             | 

0021 203-02000              485.000  CYS  |      25.00000       12125.00|      30.00000       14550.00|      55.75000       27038.75 

  EXCAVATION, COMMON                      |                             |                             | 

0022 207-08267              845.000  SYS  |      13.50000       11407.50|      22.50000       19012.50|      16.00000       13520.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0023 207-08268             1074.000  SYS  |      17.20000       18472.80|      21.50000       23091.00|      20.75000       22285.50 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 

0024 211-09264               10.000  CYS  |      11.75000         117.50|      15.00000         150.00|      63.50000         635.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0025 211-09265               65.000  CYS  |      76.00000        4940.00|      15.00000         975.00|      72.65000        4722.25 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0026 301-07448              200.000  TON  |      15.00000        3000.00|      41.00000        8200.00|      35.00000        7000.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0027 302-07455               90.000  CYS  |      61.00000        5490.00|      85.00000        7650.00|      93.00000        8370.00 

  DENSE GRADED SUBBASE                    |                             |                             | 

0028 306-08034             2960.000  SYS  |       1.80000        5328.00|       2.00000        5920.00|       3.50000       10360.00 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0029 306-08041              263.000  SYS  |       4.00000        1052.00|       7.25000        1906.75|       9.25000        2432.75 

  MILLING, PCCP                           |                             |                             | 

0030 402-07433              295.000  TON  |      67.00000       19765.00|      77.50000       22862.50|     105.00000       30975.00 

  HMA SURFACE, TYPE B                     |                             |                             | 

0031 402-07438               49.000  TON  |      79.00000        3871.00|     150.00000        7350.00|     130.00000        6370.00 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0032 402-07441              198.000  TON  |      70.00000       13860.00|     100.00000       19800.00|      90.00000       17820.00 

  HMA BASE, TYPE B                        |                             |                             | 

0033 406-05521             4350.000  SYS  |       0.10000         435.00|       0.65000        2827.50|       0.20000         870.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0034 502-06329              420.000  SYS  |      68.50000       28770.00|      75.50000       31710.00|      71.25000       29925.00 

  PCCP, 12 IN.                            |                             |                             | 

0035 503-03489              472.000  EACH |      16.00000        7552.00|      21.00000        9912.00|      10.00000        4720.00 

  RETROFITTED TIE BARS                    |                             |                             | 

0036 503-05240              210.000  LFT  |      24.00000        5040.00|      35.00000        7350.00|      21.15000        4441.50 

  D-1 CONTRACTION JOINT                   |                             |                             | 

0037 506-06333              100.000  SYS  |     100.00000       10000.00|     145.00000       14500.00|      91.40000        9140.00 

  PCCP PATCHING, FULL DEPTH               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE :  19 

     CALL ORDER   : 301                     CONTRACT ID : R -29755-A                   COUNTIES : ELKHART 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-1185040 

                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 604-07900               30.000  SYS  |     110.00000        3300.00|     155.00000        4650.00|     135.00000        4050.00 

  CURB RAMP, CONCRETE, F                  |                             |                             | 

0039 604-91531              424.000  SYS  |      31.00000       13144.00|      42.00000       17808.00|      37.00000       15688.00 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0040 605-06090              477.000  LFT  |      23.00000       10971.00|      22.00000       10494.00|      18.00000        8586.00 

  CURB, INTEGRAL, CONCRETE                |                             |                             | 

0041 605-06120              181.000  LFT  |      23.00000        4163.00|      23.00000        4163.00|      26.50000        4796.50 

  CURB, CONCRETE                          |                             |                             | 

0042 605-06255              263.000  SYS  |     216.00000       56808.00|      80.00000       21040.00|     101.00000       26563.00 

  CENTER CURB, D, CONCRETE                |                             |                             | 

0043 605-52807              584.000  LFT  |      23.00000       13432.00|      25.00000       14600.00|      20.15000       11767.60 

  CURB AND GUTTER, COMBINED               |                             |                             | 

0044 610-07712              142.000  SYS  |      43.00000        6106.00|      55.00000        7810.00|      72.25000       10259.50 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0045 610-08510              703.000  SYS  |      50.00000       35150.00|      45.00000       31635.00|      73.00000       51319.00 

  PCCP FOR APPROACHES                     |                             |                             | 

0046 615-06490               13.000  EACH |     200.00000        2600.00|     175.00000        2275.00|     175.00000        2275.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0047 615-06505                1.000  EACH |     700.00000         700.00|     550.00000         550.00|     550.00000         550.00 

  MONUMENT, B                             |                             |                             | 

0048 615-06515                5.000  EACH |     150.00000         750.00|     150.00000         750.00|     150.00000         750.00 

  MONUMENT, D                             |                             |                             | 

0049 621-01004                1.000  EACH |     450.00000         450.00|     450.00000         450.00|     450.00000         450.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0050 621-06545                0.110  TON  |    2825.00000         310.75|    2825.00000         310.75|    2825.00000         310.75 

  FERTILIZER                              |                             |                             | 

0051 621-06567               11.000  kGAL |       5.00000          55.00|       5.00000          55.00|       5.00000          55.00 

  WATER                                   |                             |                             | 

0052 621-06575             2634.000  SYS  |       3.54000        9324.36|       3.54000        9324.36|       3.54000        9324.36 

  SODDING, NURSERY                        |                             |                             | 

0053 628-09401                6.000  MOS  |    1700.00000       10200.00|    2598.79000       15592.74|    2850.00000       17100.00 

  FIELD OFFICE, A                         |                             |                             | 

0054 702-03607                1.000  EACH |     465.00000         465.00|     750.00000         750.00|     585.00000         585.00 

  CORED HOLE IN CONCRETE , MANHOLE 12 IN. |                             |                             | 

0055 715-05149               46.000  LFT  |      83.00000        3818.00|      13.00000         598.00|     120.00000        5520.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0056 715-08071              159.000  LFT  |      43.00000        6837.00|      13.00000        2067.00|      90.00000       14310.00 

  PIPE, RCP, III, DO.3=75, 12 IN.         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE :  19 

     CALL ORDER   : 301                     CONTRACT ID : R -29755-A                   COUNTIES : ELKHART 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-1185040 

                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0057 715-08305               20.000  TON  |     120.00000        2400.00|     183.76000        3675.20|     130.00000        2600.00 

  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 

0058 720-44025                1.000  EACH |     820.00000         820.00|     719.68000         719.68|     985.00000         985.00 

  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 

0059 720-45045                3.000  EACH |    1800.00000        5400.00|    2700.00000        8100.00|    2375.00000        7125.00 

  INLET, J10                              |                             |                             | 

0060 720-45055                3.000  EACH |    1800.00000        5400.00|    2800.00000        8400.00|    2410.00000        7230.00 

  INLET, M10                              |                             |                             | 

0061 720-45410                1.000  EACH |    2700.00000        2700.00|    2900.00000        2900.00|    2705.00000        2705.00 

  MANHOLE, C4                             |                             |                             | 

0062 720-98174                4.000  EACH |    2700.00000       10800.00|    4000.00000       16000.00|    3335.00000       13340.00 

  INLET, B15                              |                             |                             | 

0063 801-03290                4.000  EACH |     140.00000         560.00|     140.00000         560.00|     140.00000         560.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0064 801-04308                5.000  EACH |     190.00000         950.00|     190.00000         950.00|     190.00000         950.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0065 801-06207             7300.000  LFT  |       0.82000        5986.00|       0.82000        5986.00|       1.00000        7300.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0066 801-06211                9.000  EACH |      60.00000         540.00|      60.00000         540.00|      60.00000         540.00 

  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 

  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 

0067 801-06212                3.000  EACH |      90.00000         270.00|      90.00000         270.00|      90.00000         270.00 

  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 

  REMOVABLE, WORD (ONLY)                  |                             |                             | 

0068 801-06218               30.000  LFT  |       4.95000         148.50|       4.95000         148.50|       7.60000         228.00 

  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 

  REMOVABLE, 24 IN.                       |                             |                             | 

0069 801-06640               16.000  EACH |      91.00000        1456.00|      91.00000        1456.00|      91.00000        1456.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0070 801-06645                8.000  EACH |      40.00000         320.00|      40.00000         320.00|      40.00000         320.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0071 801-06710              180.000  DAY  |      11.00000        1980.00|      11.00000        1980.00|      11.00000        1980.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0072 801-06775                       LUMP |   37000.00000       37000.00|   20000.00000       20000.00|   65000.00000       65000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0073 801-07119              240.000  LFT  |      11.00000        2640.00|      11.00000        2640.00|      11.00000        2640.00 

  BARRICADE, III-B                        |                             |                             | 

0074 802-05702               77.000  LFT  |      15.01000        1155.77|      15.01000        1155.77|       7.20000         554.40 

  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE :  19 

     CALL ORDER   : 301                     CONTRACT ID : R -29755-A                   COUNTIES : ELKHART 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-1185040 

                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0075 802-07127                4.600  SFT  |      24.80000         114.08|      24.80000         114.08|      55.00000         253.00 

  SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |                             |                             | 

  LENS, WITH LEGEND, 0.125 IN.            |                             |                             | 

0076 802-76025              105.800  SFT  |      14.87000        1573.25|      14.87000        1573.25|      17.00000        1798.60 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0077 802-76045               35.000  SFT  |      17.10000         598.50|      17.10000         598.50|      19.00000         665.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 

0078 802-94715                       LUMP |    1800.00000        1800.00|    1800.00000        1800.00|     240.00000         240.00 

  SIGNS, SHEET, REMOVE AND RESET          |                             |                             | 

0079 805-01815                2.000  EACH |    1710.00000        3420.00|    1710.00000        3420.00|    2200.00000        4400.00 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 

  FT.                                     |                             |                             | 

0080 805-01842                3.000  EACH |     610.00000        1830.00|     610.00000        1830.00|     880.00000        2640.00 

  HANDHOLE, SIGNAL                        |                             |                             | 

0081 805-02087                       LUMP |     500.00000         500.00|     500.00000         500.00|       1.00000           1.00 

  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 

  EQUIPMENT                               |                             |                             | 

0082 805-02152                4.000  EACH |     529.00000        2116.00|     529.00000        2116.00|     515.00000        2060.00 

  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 

  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 

0083 805-06592              145.000  LFT  |      12.20000        1769.00|      12.20000        1769.00|      17.50000        2537.50 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0084 805-08126               12.000  EACH |     110.00000        1320.00|     110.00000        1320.00|      65.00000         780.00 

  TRAFFIC SIGNAL HEAD , RELOCATE          |                             |                             | 

0085 805-78109                1.000  EACH |   13200.00000       13200.00|   13200.00000       13200.00|   14400.00000       14400.00 

  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 

  DRIVEN, 8 PHASE                         |                             |                             | 

0086 805-78205                5.000  EACH |     781.00000        3905.00|     781.00000        3905.00|     835.00000        4175.00 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0087 805-78215                3.000  EACH |     710.00000        2130.00|     710.00000        2130.00|     700.00000        2100.00 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER ARROW, GREEN ARROW                |                             |                             | 

0088 805-78230                3.000  EACH |    1140.00000        3420.00|    1140.00000        3420.00|    1260.00000        3780.00 

  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 

0089 805-78370                4.000  EACH |      85.00000         340.00|      85.00000         340.00|     100.00000         400.00 

  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE :  19 

     CALL ORDER   : 301                     CONTRACT ID : R -29755-A                   COUNTIES : ELKHART 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-1185040 

                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0090 805-78415                4.000  EACH |    1440.00000        5760.00|    1440.00000        5760.00|    1760.00000        7040.00 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0091 805-78420                4.000  EACH |     354.00000        1416.00|     354.00000        1416.00|     230.00000         920.00 

  DISCONNECT HANGER                       |                             |                             | 

0092 805-78445                1.000  EACH |     900.00000         900.00|     900.00000         900.00|     655.00000         655.00 

  SIGNAL SERVICE                          |                             |                             | 

0093 805-78467              100.000  LFT  |       2.05000         205.00|       2.05000         205.00|       1.75000         175.00 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0094 805-78470             1380.000  LFT  |       0.77000        1062.60|       0.77000        1062.60|       0.13000         179.40 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0095 805-78480              640.000  LFT  |       1.68000        1075.20|       1.68000        1075.20|       1.10000         704.00 

  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 

0096 805-78485              995.000  LFT  |       1.82000        1810.90|       1.82000        1810.90|       1.25000        1243.75 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0097 805-78490              520.000  LFT  |       1.98000        1029.60|       1.98000        1029.60|       1.32000         686.40 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0098 805-78510             2445.000  LFT  |       0.66000        1613.70|       0.66000        1613.70|       1.10000        2689.50 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0099 805-78785                4.000  EACH |     440.00000        1760.00|     440.00000        1760.00|     575.00000        2300.00 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0100 805-78795              450.000  LFT  |      12.40000        5580.00|      12.40000        5580.00|       6.00000        2700.00 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0101 805-79020                       LUMP |    4400.00000        4400.00|    4400.00000        4400.00|       1.00000           1.00 

  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 

0102 805-81032                2.000  EACH |    3950.00000        7900.00|    3950.00000        7900.00|    3550.00000        7100.00 

  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 

0103 805-92504               12.000  EACH |     356.00000        4272.00|     356.00000        4272.00|     310.00000        3720.00 

  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 

0104 808-03002              389.000  LFT  |       0.27000         105.03|       0.27000         105.03|       0.27000         105.03 

  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 

0105 808-03631              408.000  LFT  |       0.27000         110.16|       0.27000         110.16|       0.27000         110.16 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0106 808-03632             1010.000  LFT  |       0.27000         272.70|       0.27000         272.70|       0.27000         272.70 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0107 808-05866               22.000  SYS  |      65.00000        1430.00|      18.17000         399.74|      30.00000         660.00 

  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 

0108 808-06701              240.000  LFT  |       2.00000         480.00|       2.00000         480.00|       2.00000         480.00 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 
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                                                                                          ROUTE :  19 

     CALL ORDER   : 301                     CONTRACT ID : R -29755-A                   COUNTIES : ELKHART 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-1185040 

                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0109 808-06705              269.000  LFT  |       2.75000         739.75|       2.75000         739.75|       2.75000         739.75 

  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 

0110 808-06716             3062.000  LFT  |       0.60000        1837.20|       1.00000        3062.00|       0.60000        1837.20 

  LINE, REMOVE                            |                             |                             | 

0111 808-06848               40.000  LFT  |       5.85000         234.00|       5.85000         234.00|       5.85000         234.00 

  LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN |                             |                             | 

  LINE, 48 IN GAP                         |                             |                             | 

0112 808-06849               40.000  LFT  |       5.85000         234.00|       5.85000         234.00|       5.85000         234.00 

  LINE, EPOXY, DOTTED, YELLOW, 4 IN, 24   |                             |                             | 

  IN LINE, 48 IN GAP                      |                             |                             | 

0113 808-07310              181.000  LFT  |       6.70000        1212.70|       6.70000        1212.70|       6.70000        1212.70 

  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 

  YELLOW, CROSSHATCH, 12 IN.              |                             |                             | 

0114 808-74805              124.000  LFT  |      16.00000        1984.00|      16.00000        1984.00|      16.00000        1984.00 

  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 

  24 IN.                                  |                             |                             | 

0115 808-74807                9.000  EACH |     206.50000        1858.50|     206.50000        1858.50|     206.50000        1858.50 

  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 

  INDICATIONS ARROWS                      |                             |                             | 

0116 808-74808                4.000  EACH |     210.00000         840.00|     210.00000         840.00|     210.00000         840.00 

  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 

  (ONLY)                                  |                             |                             | 

0117 808-75245              400.000  LFT  |       2.00000         800.00|       2.00000         800.00|       2.00000         800.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0118 808-75260               52.000  LFT  |       5.00000         260.00|       5.00000         260.00|       5.00000         260.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 

0119 808-75278              223.000  LFT  |       5.00000        1115.00|       5.00000        1115.00|       5.00000        1115.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 

0120 808-75297               50.000  LFT  |       7.50000         375.00|       7.50000         375.00|       7.50000         375.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0121 808-75300              176.000  LFT  |       2.50000         440.00|       2.50000         440.00|       2.50000         440.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 6 IN.                   |                             |                             | 

0122 808-75320                1.000  EACH |     150.00000         150.00|     150.00000         150.00|     150.00000         150.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
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     CALL ORDER   : 301                     CONTRACT ID : R -29755-A                   COUNTIES : ELKHART 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-1185040 

                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0123 808-75325                1.000  EACH |     200.00000         200.00|     200.00000         200.00|     200.00000         200.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0124 808-92027              524.000  LFT  |       2.75000        1441.00|       2.75000        1441.00|       2.75000        1441.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 

  IN.                                     |                             |                             | 

0125 808-94455              116.000  LFT  |       4.45000         516.20|       4.45000         516.20|       4.45000         516.20 

  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 

  6 IN.                                   |                             |                             | 

0126 808-98000              590.000  LFT  |       0.55000         324.50|       0.55000         324.50|       0.55000         324.50 

  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                             |                             | 

     SECTION TOTALS                       |           $       590,804.75|           $       624,882.88|           $       697,755.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       590,804.75|           $       624,882.88|           $       697,755.00 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 311                     CONTRACT ID : R -29789-A                   COUNTIES : BOONE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 61 

                                         CONTRACT TIME : 10/31/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 9906020 

                                                                                                        0800337 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1139301     E & B PAVING INC                                                           $     5,307,880.11  100.0000% 

   2   35-1698047     GRADEX INC                                                                 $     5,385,748.20  101.4670% 

   3   35-1875662     CRIDER & CRIDER INC                                                        $     5,581,076.53  105.1470% 

   4   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     5,624,400.00  105.9632% 

   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     5,884,000.00  110.8540% 

   6   61-1023045     FAULKNER CONSTRUCTION LLC                                                  $     6,178,295.74  116.3986% 

   7   35-1212938     ATLAS EXCAVATING INC                                                       $     6,226,097.40  117.2991% 

   8   35-1917625     MILESTONE CONTRACTORS LP                                                   $     7,162,640.23  134.9435% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 311                     CONTRACT ID : R -29789-A                   COUNTIES : BOONE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2  ) 35-1698047          |(   3  ) 35-1875662 

                                          |E & B PAVING INC             |GRADEX INC                   |CRIDER & CRIDER INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ROAD RECONSTRUCTION 

                                          |                             |                             | 

0001 105-06845                       LUMP |   60000.00000       60000.00|   60000.00000       60000.00|  100000.00000      100000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                2.000  EACH |      60.00000         120.00|     155.00000         310.00|     100.00000         200.00 

  RADIO                                   |                             |                             | 

0003 105-08520                1.000  EACH |      60.00000          60.00|     155.00000         155.00|     250.00000         250.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521               24.000  MOS  |      70.00000        1680.00|     130.00000        3120.00|      75.00000        1800.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523               48.000  MOS  |      70.00000        3360.00|     105.00000        5040.00|      50.00000        2400.00 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0012 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0013 110-01001                       LUMP |  268000.00000      268000.00|  269000.00000      269000.00|  279000.00000      279000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0014 111-04715            23000.000  CYS  |       5.00000      115000.00|       5.00000      115000.00|       2.50000       57500.00 

  STOCKPILED MATERIAL, RELOCATE           |                             |                             | 

0015 111-04715             2000.000  CYS  |       6.60000       13200.00|       6.60000       13200.00|       5.00000       10000.00 

  STOCKPILED MATERIAL, REMOVAL            |                             |                             | 

0016 201-52370                       LUMP |  106000.00000      106000.00|   90000.00000       90000.00|  100000.00000      100000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0017 202-05545              700.000  CYS  |      51.00000       35700.00|      93.00000       65100.00|      51.00000       35700.00 

  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 202-05550              700.000  CYS  |      15.00000       10500.00|      55.00000       38500.00|      15.00000       10500.00 

  REGULATED MATERIALS, REMOVE, C          |                             |                             | 

0019 202-05555              700.000  CYS  |      26.00000       18200.00|      55.00000       38500.00|      26.00000       18200.00 

  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 

0020 203-02000            37735.000  CYS  |       7.00000      264145.00|       7.00000      264145.00|      16.00000      603760.00 

  EXCAVATION, COMMON                      |                             |                             | 

0021 203-02070             5015.000  CYS  |       1.00000        5015.00|       1.00000        5015.00|       1.00000        5015.00 

  BORROW                                  |                             |                             | 

0022 204-02290                4.000  EACH |    1250.00000        5000.00|    1250.00000        5000.00|     500.00000        2000.00 

  SETTLEMENT PLATE                        |                             |                             | 

0023 204-08415                4.000  EACH |     515.00000        2060.00|     515.00000        2060.00|     150.00000         600.00 

  STAKES, SETTLEMENT                      |                             |                             | 

0024 205-06930               29.000  TON  |      34.00000         986.00|      34.00000         986.00|      45.00000        1305.00 

  SPLASHPAD, RIPRAP                       |                             |                             | 

0025 205-06931              171.000  TON  |      31.00000        5301.00|      31.00000        5301.00|      45.00000        7695.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0026 205-06933               10.000  EACH |      85.50000         855.00|      82.00000         820.00|      85.50000         855.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0027 205-06937             6098.000  LFT  |       1.15000        7012.70|       1.95000       11891.10|       1.15000        7012.70 

  TEMPORARY SILT FENCE                    |                             |                             | 

0028 205-06938              411.000  LFT  |      11.00000        4521.00|      11.00000        4521.00|      10.00000        4110.00 

  TEMPORARY SLOPE DRAIN                   |                             |                             | 

0029 207-08262            31994.000  SYS  |       4.03000      128935.82|       4.10000      131175.40|       0.75000       23995.50 

  SUBGRADE TREATMENT, TYPE I              |                             |                             | 

0030 207-08263            10715.000  SYS  |       4.03000       43181.45|       4.10000       43931.50|       5.00000       53575.00 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0031 207-08267             2302.000  SYS  |       6.50000       14963.00|       6.45000       14847.90|       8.00000       18416.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0032 211-02050              404.000  CYS  |      23.00000        9292.00|      23.00000        9292.00|      22.00000        8888.00 

  B BORROW                                |                             |                             | 

0033 211-09264             4251.000  CYS  |      22.00000       93522.00|      22.00000       93522.00|      22.50000       95647.50 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0034 211-09265             1665.000  CYS  |      25.00000       41625.00|      25.00000       41625.00|      25.00000       41625.00 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0035 214-07202              404.000  SYS  |       4.50000        1818.00|       4.50000        1818.00|       3.75000        1515.00 

  GEOGRID, I                              |                             |                             | 

0036 301-07448             1968.000  TON  |      24.18000       47586.24|      18.00000       35424.00|      25.00000       49200.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0037 303-02051              100.000  TON  |      20.00000        2000.00|      20.00000        2000.00|      25.00000        2500.00 

  STONE, NO 2 , UNDISTRIBUTED             |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 303-07449               45.000  TON  |      25.00000        1125.00|      25.00000        1125.00|      30.00000        1350.00 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0039 303-08210              692.000  TON  |      20.00000       13840.00|      20.00000       13840.00|      20.00000       13840.00 

  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 

  FOR DRIVEWAYS                           |                             |                             | 

0040 304-07493               28.000  TON  |     145.00000        4060.00|     150.00000        4200.00|     153.00000        4284.00 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0041 306-08043              347.000  SYS  |      17.82000        6183.54|      15.80000        5482.60|      12.00000        4164.00 

  MILLING, TRANSITION                     |                             |                             | 

0042 401-07321             2556.000  TON  |      87.00000      222372.00|      89.60000      229017.60|      79.00000      201924.00 

  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 

0043 401-07390             4212.000  TON  |      60.00000      252720.00|      61.80000      260301.60|      60.30000      253983.60 

  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 

0044 401-07423            12370.000  TON  |      51.00000      630870.00|      52.50000      649425.00|      55.50000      686535.00 

  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 

0045 401-08333             5559.000  TON  |      69.00000      383571.00|      71.00000      394689.00|      67.15000      373286.85 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 

  mm                                      |                             |                             | 

0046 402-07453             1552.000  TON  |      82.25000      127652.00|      83.65000      129824.80|      70.00000      108640.00 

  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 

0047 406-05520               40.000  TON  |     440.00000       17600.00|     453.00000       18120.00|     300.00000       12000.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0048 601-01626                3.000  EACH |    1600.00000        4800.00|    1650.00000        4950.00|    1450.00000        4350.00 

  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 

  CURVED, 2                               |                             |                             | 

0049 601-01701                2.000  EACH |    1800.00000        3600.00|    1850.00000        3700.00|    1630.00000        3260.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 2                               |                             |                             | 

0050 601-01846                1.000  EACH |    1800.00000        1800.00|    1850.00000        1850.00|    1550.00000        1550.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 3                               |                             |                             | 

0051 601-06037                3.000  EACH |    1000.00000        3000.00|    1030.00000        3090.00|     840.00000        2520.00 

  GUARDRAIL END TREATMENT, I              |                             |                             | 

0052 601-99105              575.000  LFT  |      19.00000       10925.00|      19.60000       11270.00|      18.00000       10350.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0053 604-07901              101.000  SYS  |      77.00000        7777.00|      79.30000        8009.30|     115.00000       11615.00 

  CURB RAMP, CONCRETE, G                  |                             |                             | 

0054 605-06120              247.000  LFT  |      27.50000        6792.50|      28.00000        6916.00|      20.00000        4940.00 

  CURB, CONCRETE                          |                             |                             | 
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0055 605-06145              325.000  LFT  |      22.50000        7312.50|      23.00000        7475.00|      24.00000        7800.00 

  CURB AND GUTTER, B, CONCRETE            |                             |                             | 

0056 605-06150            13968.000  LFT  |      14.00000      195552.00|      14.40000      201139.20|      15.00000      209520.00 

  CURB AND GUTTER, C, CONCRETE            |                             |                             | 

0057 605-06165             9058.000  LFT  |      14.00000      126812.00|      14.40000      130435.20|      15.00000      135870.00 

  CURB AND GUTTER, C, CONCRETE, MODIFIED  |                             |                             | 

0058 605-06250               40.000  SYS  |      59.00000        2360.00|      61.00000        2440.00|      86.00000        3440.00 

  CENTER CURB, C, CONCRETE                |                             |                             | 

0059 610-07486             1612.000  TON  |      77.00000      124124.00|      79.00000      127348.00|     110.00000      177320.00 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0060 610-07487             1755.000  TON  |      73.50000      128992.50|      75.70000      132853.50|      75.50000      132502.50 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0061 610-09108             1843.000  SYS  |      50.00000       92150.00|      51.50000       94914.50|      49.00000       90307.00 

  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 

0062 611-06497                3.000  EACH |     150.00000         450.00|     155.00000         465.00|     200.00000         600.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0063 611-06498               14.000  EACH |     170.00000        2380.00|     175.00000        2450.00|     240.00000        3360.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0064 615-06490               68.000  EACH |     125.00000        8500.00|     130.00000        8840.00|     116.00000        7888.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0065 615-06505               11.000  EACH |     450.00000        4950.00|     465.00000        5115.00|     515.00000        5665.00 

  MONUMENT, B                             |                             |                             | 

0066 615-06510                6.000  EACH |     300.00000        1800.00|     309.00000        1854.00|     485.00000        2910.00 

  MONUMENT, C                             |                             |                             | 

0067 615-06515                1.000  EACH |     150.00000         150.00|     155.00000         155.00|     225.00000         225.00 

  MONUMENT, D                             |                             |                             | 

0068 615-06527                2.000  EACH |     300.00000         600.00|     309.00000         618.00|     485.00000         970.00 

  MONUMENT, SECTION CORNER                |                             |                             | 

0069 616-02320              732.000  SYS  |       4.30000        3147.60|       4.30000        3147.60|       2.00000        1464.00 

  GEOTEXTILES                             |                             |                             | 

0070 616-05688               25.000  TON  |      45.00000        1125.00|      45.00000        1125.00|      50.00000        1250.00 

  RIPRAP, CLASS 1                         |                             |                             | 

0071 616-05689               88.000  TON  |      47.00000        4136.00|      47.00000        4136.00|      45.00000        3960.00 

  RIPRAP, CLASS 2                         |                             |                             | 

0072 616-06405              362.000  TON  |      29.00000       10498.00|      29.00000       10498.00|      35.00000       12670.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0073 616-06451               28.000  TON  |      34.00000         952.00|      34.00000         952.00|      35.00000         980.00 

  RIPRAP, UNIFORM                         |                             |                             | 

0074 621-01004                6.000  EACH |     489.00000        2934.00|     310.00000        1860.00|     489.00000        2934.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 
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0075 621-02770             3957.000  SYS  |       1.13000        4471.41|       1.22000        4827.54|       1.13000        4471.41 

  EROSION CONTROL BLANKET                 |                             |                             | 

0076 621-06545                4.000  TON  |     991.00000        3964.00|     618.00000        2472.00|     991.00000        3964.00 

  FERTILIZER                              |                             |                             | 

0077 621-06554             1201.000  LBS  |       5.00000        6005.00|       6.75000        8106.75|       5.00000        6005.00 

  SEED MIXTURE, U                         |                             |                             | 

0078 621-06557              328.000  LBS  |       4.07000        1334.96|       3.30000        1082.40|       4.07000        1334.96 

  SEED MIXTURE, T                         |                             |                             | 

0079 621-06565               25.000  TON  |     300.00000        7500.00|     361.00000        9025.00|     300.00000        7500.00 

  MULCHING MATERIAL                       |                             |                             | 

0080 621-06567               43.000  kGAL |       1.00000          43.00|       1.05000          45.15|       1.00000          43.00 

  WATER                                   |                             |                             | 

0081 621-06574             1319.000  SYS  |       3.46000        4563.74|       3.90000        5144.10|       2.46000        3244.74 

  SODDING                                 |                             |                             | 

0082 621-06575            10438.000  SYS  |       3.11000       32462.18|       3.45000       36011.10|       2.46000       25677.48 

  SODDING, NURSERY                        |                             |                             | 

0083 622-03761               32.000  LBS  |      11.00000         352.00|      13.40000         428.80|      11.00000         352.00 

  SEED MIXTURE NO. 1                      |                             |                             | 

0084 622-91786              468.000  EACH |       8.42000        3940.56|       9.40000        4399.20|       8.42000        3940.56 

  SEEDLING                                |                             |                             | 

0085 628-09402               24.000  MOS  |    1500.00000       36000.00|    2000.00000       48000.00|    1500.00000       36000.00 

  FIELD OFFICE, B                         |                             |                             | 

0086 628-09407               24.000  MOS  |     212.00000        5088.00|     400.00000        9600.00|     250.00000        6000.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 2 EACH                     |                             |                             | 

0087 714-06278              160.000  LFT  |     503.00000       80480.00|     503.00000       80480.00|     550.00000       88000.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 9 FT. X 4 FT.                 |                             |                             | 

0088 714-06319              102.000  LFT  |    1100.00000      112200.00|    1100.00000      112200.00|    1200.00000      122400.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 14 FT. X 5 FT.                |                             |                             | 

 

0089 714-06688              116.000  LFT  |     260.00000       30160.00|     260.00000       30160.00|     400.00000       46400.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 5 FT. X 2 FT.                 |                             |                             | 

0090 714-08514              706.000  SFT  |     150.00000      105900.00|     150.00000      105900.00|     125.00000       88250.00 

  WINGWALL                                |                             |                             | 

0091 714-26702              172.000  LFT  |     345.00000       59340.00|     345.00000       59340.00|     425.00000       73100.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 6 FT. X 3 FT.                 |                             |                             | 
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0092 714-26725              158.000  LFT  |     935.00000      147730.00|     935.00000      147730.00|    1000.00000      158000.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCTRET, 12 FT. X 6 FT.                |                             |                             | 

0093 715-01907                4.000  EACH |    3000.00000       12000.00|    3000.00000       12000.00|     750.00000        3000.00 

  WATER SERVICE CONNECTION, RELOCATE      |                             |                             | 

0094 715-03475                3.000  EACH |     580.00000        1740.00|     580.00000        1740.00|     425.00000        1275.00 

  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 

0095 715-03584                1.000  EACH |     685.00000         685.00|     685.00000         685.00|     600.00000         600.00 

  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 

0096 715-04798                1.000  EACH |     785.00000         785.00|     785.00000         785.00|     725.00000         725.00 

  SAFETY METAL END SECTION, 4:1, 21 IN.   |                             |                             | 

0097 715-05048            22984.000  LFT  |       4.12000       94694.08|       4.12000       94694.08|       3.00000       68952.00 

  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 

0098 715-05053              419.000  LFT  |      15.00000        6285.00|      15.00000        6285.00|      12.50000        5237.50 

  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 

0099 715-05149             1701.000  LFT  |      25.00000       42525.00|      24.00000       40824.00|      23.00000       39123.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0100 715-05151             3019.000  LFT  |      28.00000       84532.00|      27.00000       81513.00|      25.00000       75475.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0101 715-05152             1024.000  LFT  |      31.00000       31744.00|      30.00000       30720.00|      28.00000       28672.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0102 715-05153              872.000  LFT  |      37.00000       32264.00|      36.00000       31392.00|      31.00000       27032.00 

  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 

0103 715-05154              806.000  LFT  |      42.00000       33852.00|      41.00000       33046.00|      35.00000       28210.00 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0104 715-05156               65.000  LFT  |      69.00000        4485.00|      69.00000        4485.00|      46.00000        2990.00 

  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 

0105 715-05169               35.000  LFT  |      34.00000        1190.00|      34.00000        1190.00|      25.00000         875.00 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0106 715-08283              133.000  SYS  |      56.00000        7448.00|      58.00000        7714.00|      90.00000       11970.00 

  PCCP FOR STRUCTURE INSTALLATION         |                             |                             | 

0107 715-08316               96.000  LFT  |      63.00000        6048.00|      63.00000        6048.00|      50.00000        4800.00 

  PIPE EXTENSION, CIRCULAR, 27 IN.        |                             |                             | 

0108 715-46000                8.000  EACH |     375.00000        3000.00|     375.00000        3000.00|     330.00000        2640.00 

  PIPE END SECTION, 12 IN.                |                             |                             | 

0109 715-46005                9.000  EACH |     475.00000        4275.00|     475.00000        4275.00|     380.00000        3420.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0110 715-46010                1.000  EACH |     530.00000         530.00|     530.00000         530.00|     460.00000         460.00 

  PIPE END SECTION, 18 IN.                |                             |                             | 
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0111 715-46015                1.000  EACH |     580.00000         580.00|     580.00000         580.00|     490.00000         490.00 

  PIPE END SECTION, 21 IN.                |                             |                             | 

0112 715-46020                4.000  EACH |     745.00000        2980.00|     745.00000        2980.00|     550.00000        2200.00 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0113 715-46025                1.000  EACH |     950.00000         950.00|     950.00000         950.00|     725.00000         725.00 

  PIPE END SECTION, 27 IN.                |                             |                             | 

0114 715-46030                1.000  EACH |    1200.00000        1200.00|    1200.00000        1200.00|     820.00000         820.00 

  PIPE END SECTION, 30 IN.                |                             |                             | 

0115 718-06532             6000.000  LFT  |       1.00000        6000.00|       1.00000        6000.00|       0.75000        4500.00 

  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 

0116 718-52610             2070.000  CYS  |      36.00000       74520.00|      36.00000       74520.00|      40.00000       82800.00 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0117 718-99153            22984.000  SYS  |       1.00000       22984.00|       1.00000       22984.00|       1.00000       22984.00 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0118 720-44000                3.000  EACH |     850.00000        2550.00|     850.00000        2550.00|     600.00000        1800.00 

  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 

0119 720-44000                4.000  EACH |     800.00000        3200.00|     800.00000        3200.00|     500.00000        2000.00 

  CASTING, ADJUST TO GRADE Inlet          |                             |                             | 

0120 720-44000               10.000  EACH |     850.00000        8500.00|     850.00000        8500.00|     650.00000        6500.00 

  CASTING, ADJUST TO GRADE Manhole        |                             |                             | 

0121 720-44296                3.000  EACH |     375.00000        1125.00|     375.00000        1125.00|     675.00000        2025.00 

  CAP INLET                               |                             |                             | 

0122 720-45045                1.000  EACH |    1400.00000        1400.00|    1400.00000        1400.00|    1800.00000        1800.00 

  INLET, J10                              |                             |                             | 

0123 720-45235                1.000  EACH |    1600.00000        1600.00|    1600.00000        1600.00|    1800.00000        1800.00 

  CATCH BASIN, E7                         |                             |                             | 

0124 720-45270                8.000  EACH |    1200.00000        9600.00|    1200.00000        9600.00|     900.00000        7200.00 

  PIPE CATCH BASIN, 18 IN.                |                             |                             | 

0125 720-45275                1.000  EACH |    1300.00000        1300.00|    1300.00000        1300.00|     900.00000         900.00 

  PIPE CATCH BASIN, 24 IN.                |                             |                             | 

0126 720-45410               31.000  EACH |    1800.00000       55800.00|    1800.00000       55800.00|    2300.00000       71300.00 

  MANHOLE, C4                             |                             |                             | 

0127 720-45415                4.000  EACH |    2900.00000       11600.00|    2900.00000       11600.00|    2900.00000       11600.00 

  MANHOLE, D4                             |                             |                             | 

0128 720-45605               25.000  LFT  |     215.00000        5375.00|     215.00000        5375.00|     175.00000        4375.00 

  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 

0129 720-91352                1.000  EACH |    1700.00000        1700.00|    1700.00000        1700.00|    1800.00000        1800.00 

  CATCH BASIN, F7                         |                             |                             | 

0130 720-98174               20.000  EACH |    1800.00000       36000.00|    1800.00000       36000.00|    2000.00000       40000.00 

  INLET, B15                              |                             |                             | 
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0131 720-98555                4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    2000.00000        8000.00 

  INLET, C15                              |                             |                             | 

0132 720-99416               12.000  EACH |    1900.00000       22800.00|    1900.00000       22800.00|    2250.00000       27000.00 

  CATCH BASIN, B15                        |                             |                             | 

0133 720-99417               24.000  EACH |    2000.00000       48000.00|    2000.00000       48000.00|    2250.00000       54000.00 

  CATCH BASIN, C15                        |                             |                             | 

0134 801-03290                2.000  EACH |     266.00000         532.00|     275.00000         550.00|     266.00000         532.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0135 801-04308                6.000  EACH |     288.00000        1728.00|     297.00000        1782.00|     266.00000        1596.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0136 801-06203            16755.000  LFT  |       0.22000        3686.10|       0.23000        3853.65|       0.22000        3686.10 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0137 801-06207             2180.000  LFT  |       0.85000        1853.00|       0.88000        1918.40|       0.85000        1853.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0138 801-06640               16.000  EACH |     177.00000        2832.00|     182.00000        2912.00|     177.00000        2832.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0139 801-06645                5.000  EACH |      44.00000         220.00|      45.00000         225.00|      44.00000         220.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0140 801-06710              240.000  DAY  |       1.20000         288.00|       1.25000         300.00|       1.20000         288.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0141 801-06775                       LUMP |   98300.00000       98300.00|   25000.00000       25000.00|   50000.00000       50000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0142 801-07118              348.000  LFT  |      12.25000        4263.00|      12.65000        4402.20|      12.25000        4263.00 

  BARRICADE, III-A                        |                             |                             | 

0143 801-07119               36.000  LFT  |      14.75000         531.00|      15.20000         547.20|      14.75000         531.00 

  BARRICADE, III-B                        |                             |                             | 

0144 802-05701              279.000  LFT  |      18.00000        5022.00|      18.50000        5161.50|      13.25000        3696.75 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0145 802-76025              132.000  SFT  |      17.00000        2244.00|      17.50000        2310.00|      18.30000        2415.60 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0146 802-76035               47.000  SFT  |      24.00000        1128.00|      24.70000        1160.90|      17.65000         829.55 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0147 808-06703             1883.000  LFT  |       0.35000         659.05|       0.36000         677.88|       0.35000         659.05 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0148 808-75043              386.000  LFT  |       0.72000         277.92|       0.75000         289.50|       0.72000         277.92 

  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
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                                          |(   1  ) 35-1139301          |(   2   ) 35-1698047         |(   3  ) 35-1875662 

                                          |E & B PAVING INC             |GRADEX INC                   |CRIDER & CRIDER INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0149 808-75240              802.000  LFT  |       0.35000         280.70|       0.36000         288.72|       0.35000         280.70 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 

0150 808-75245             6910.000  LFT  |       0.34000        2349.40|       0.35000        2418.50|       0.34000        2349.40 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0151 808-75278               93.000  LFT  |       2.28000         212.04|       2.35000         218.55|       2.28000         212.04 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 

0152 808-75297              288.000  LFT  |       3.94000        1134.72|       4.06000        1169.28|       3.94000        1134.72 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0153 808-75320               20.000  EACH |      77.00000        1540.00|      80.00000        1600.00|      77.00000        1540.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0154 808-75325               17.000  EACH |      88.00000        1496.00|      91.00000        1547.00|      88.00000        1496.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0155 808-75998               91.000  EACH |      31.40000        2857.40|      67.00000        6097.00|      31.40000        2857.40 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0156 402-07432              463.000  TON  |      99.00000       45837.00|     102.00000       47226.00|     106.00000       49078.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0157 402-07435              772.000  TON  |      74.00000       57128.00|      76.00000       58672.00|      80.00000       61760.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0158 715-05149              222.000  LFT  |      30.00000        6660.00|      30.00000        6660.00|      25.00000        5550.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN. ,        |                             |                             | 

  TEMPORARY                               |                             |                             | 

0159 715-05152                7.000  LFT  |      40.00000         280.00|      40.00000         280.00|      40.00000         280.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN. ,        |                             |                             | 

  TEMPORARY                               |                             |                             | 

0160 715-05151               20.000  LFT  |      35.00000         700.00|      35.00000         700.00|      30.00000         600.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN. ,        |                             |                             | 

  TEMPORARY                               |                             |                             | 

     SECTION TOTALS                       |           $     5,307,880.11|           $     5,385,748.20|           $     5,581,076.53 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     5,307,880.11|           $     5,385,748.20|           $     5,581,076.53 

==================================================================================================================================== 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1151771          |(   5   ) 35-0918397         |(   6  ) 61-1023045 

                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     |FAULKNER CONSTRUCTION LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ROAD RECONSTRUCTION 

                                          |                             |                             | 

0001 105-06845                       LUMP |   56200.00000       56200.00|   56200.00000       56200.00|  135000.00000      135000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                2.000  EACH |     150.00000         300.00|     100.00000         200.00|     500.00000        1000.00 

  RADIO                                   |                             |                             | 

0003 105-08520                1.000  EACH |     150.00000         150.00|     100.00000         100.00|     100.00000         100.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521               24.000  MOS  |     150.00000        3600.00|     100.00000        2400.00|      70.00000        1680.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523               48.000  MOS  |      50.00000        2400.00|     100.00000        4800.00|     100.00000        4800.00 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0012 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0013 110-01001                       LUMP |  290000.00000      290000.00|  220851.33000      220851.33|  305391.04440      305391.04 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0014 111-04715            23000.000  CYS  |       0.01000         230.00|       9.15000      210450.00|       2.60000       59800.00 

  STOCKPILED MATERIAL, RELOCATE           |                             |                             | 

0015 111-04715             2000.000  CYS  |      18.94000       37880.00|      17.50000       35000.00|       4.00000        8000.00 

  STOCKPILED MATERIAL, REMOVAL            |                             |                             | 

0016 201-52370                       LUMP |  150000.00000      150000.00|  115000.00000      115000.00|  174000.00000      174000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0017 202-05545              700.000  CYS  |      55.36000       38752.00|      51.00000       35700.00|      10.00000        7000.00 

  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 

0018 202-05550              700.000  CYS  |      21.24000       14868.00|      15.00000       10500.00|      10.00000        7000.00 

  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
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==================================================================================================================================== 

                                          |(   4  ) 35-1151771          |(   5   ) 35-0918397         |(   6  ) 61-1023045 

                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     |FAULKNER CONSTRUCTION LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 202-05555              700.000  CYS  |      28.22000       19754.00|      26.00000       18200.00|      10.00000        7000.00 

  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 

0020 203-02000            37735.000  CYS  |      11.91000      449423.85|      13.25000      499988.75|       7.67000      289427.45 

  EXCAVATION, COMMON                      |                             |                             | 

0021 203-02070             5015.000  CYS  |      11.07000       55516.05|      13.25000       66448.75|       4.50000       22567.50 

  BORROW                                  |                             |                             | 

0022 204-02290                4.000  EACH |    1100.00000        4400.00|     350.00000        1400.00|    1000.00000        4000.00 

  SETTLEMENT PLATE                        |                             |                             | 

0023 204-08415                4.000  EACH |     170.00000         680.00|     350.00000        1400.00|    1500.00000        6000.00 

  STAKES, SETTLEMENT                      |                             |                             | 

0024 205-06930               29.000  TON  |      36.00000        1044.00|      44.00000        1276.00|      36.00000        1044.00 

  SPLASHPAD, RIPRAP                       |                             |                             | 

0025 205-06931              171.000  TON  |      41.00000        7011.00|      54.00000        9234.00|      36.00000        6156.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0026 205-06933               10.000  EACH |      65.00000         650.00|      85.50000         855.00|      85.50000         855.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0027 205-06937             6098.000  LFT  |       1.15000        7012.70|       1.15000        7012.70|       1.15000        7012.70 

  TEMPORARY SILT FENCE                    |                             |                             | 

0028 205-06938              411.000  LFT  |      40.00000       16440.00|      35.00000       14385.00|      20.00000        8220.00 

  TEMPORARY SLOPE DRAIN                   |                             |                             | 

0029 207-08262            31994.000  SYS  |       3.58000      114538.52|       3.58000      114538.52|       5.00000      159970.00 

  SUBGRADE TREATMENT, TYPE I              |                             |                             | 

0030 207-08263            10715.000  SYS  |       4.07000       43610.05|       3.58000       38359.70|       6.00000       64290.00 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0031 207-08267             2302.000  SYS  |      11.50000       26473.00|      14.00000       32228.00|       9.00000       20718.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0032 211-02050              404.000  CYS  |      40.00000       16160.00|      36.00000       14544.00|      20.93000        8455.72 

  B BORROW                                |                             |                             | 

0033 211-09264             4251.000  CYS  |      31.00000      131781.00|      19.25000       81831.75|      15.93000       67718.43 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0034 211-09265             1665.000  CYS  |      51.00000       84915.00|      35.50000       59107.50|      15.93000       26523.45 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0035 214-07202              404.000  SYS  |       5.00000        2020.00|       5.25000        2121.00|       8.00000        3232.00 

  GEOGRID, I                              |                             |                             | 

0036 301-07448             1968.000  TON  |      17.00000       33456.00|      27.25000       53628.00|      30.00000       59040.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0037 303-02051              100.000  TON  |      34.00000        3400.00|      40.00000        4000.00|      50.00000        5000.00 

  STONE, NO 2 , UNDISTRIBUTED             |                             |                             | 

0038 303-07449               45.000  TON  |      30.00000        1350.00|      38.00000        1710.00|      50.00000        2250.00 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
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          SET-ASIDE : 
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                                          |(   4  ) 35-1151771          |(   5   ) 35-0918397         |(   6  ) 61-1023045 

                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     |FAULKNER CONSTRUCTION LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0039 303-08210              692.000  TON  |      25.00000       17300.00|      45.00000       31140.00|      50.00000       34600.00 

  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 

  FOR DRIVEWAYS                           |                             |                             | 

0040 304-07493               28.000  TON  |     240.00000        6720.00|     115.00000        3220.00|      65.00000        1820.00 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0041 306-08043              347.000  SYS  |      14.00000        4858.00|       2.75000         954.25|       9.22000        3199.34 

  MILLING, TRANSITION                     |                             |                             | 

0042 401-07321             2556.000  TON  |      72.00000      184032.00|      74.00000      189144.00|      63.80000      163072.80 

  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 

0043 401-07390             4212.000  TON  |      62.00000      261144.00|      57.00000      240084.00|      53.80000      226605.60 

  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 

0044 401-07423            12370.000  TON  |      60.00000      742200.00|      57.00000      705090.00|      67.00000      828790.00 

  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 

0045 401-08333             5559.000  TON  |      70.00000      389130.00|      59.00000      327981.00|      55.00000      305745.00 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 

  mm                                      |                             |                             | 

0046 402-07453             1552.000  TON  |      70.00000      108640.00|      75.00000      116400.00|      55.00000       85360.00 

  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 

0047 406-05520               40.000  TON  |     400.00000       16000.00|     380.00000       15200.00|     300.00000       12000.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0048 601-01626                3.000  EACH |    1450.00000        4350.00|    1450.00000        4350.00|    1450.00000        4350.00 

  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 

  CURVED, 2                               |                             |                             | 

0049 601-01701                2.000  EACH |    1630.00000        3260.00|    1630.00000        3260.00|    1630.00000        3260.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 2                               |                             |                             | 

0050 601-01846                1.000  EACH |    1550.00000        1550.00|    1550.00000        1550.00|    1550.00000        1550.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 3                               |                             |                             | 

0051 601-06037                3.000  EACH |     840.00000        2520.00|     840.00000        2520.00|     840.00000        2520.00 

  GUARDRAIL END TREATMENT, I              |                             |                             | 

0052 601-99105              575.000  LFT  |      18.00000       10350.00|      18.00000       10350.00|      18.00000       10350.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0053 604-07901              101.000  SYS  |     160.00000       16160.00|     100.00000       10100.00|     189.00000       19089.00 

  CURB RAMP, CONCRETE, G                  |                             |                             | 

0054 605-06120              247.000  LFT  |      27.00000        6669.00|      28.00000        6916.00|      23.00000        5681.00 

  CURB, CONCRETE                          |                             |                             | 

0055 605-06145              325.000  LFT  |      21.00000        6825.00|      28.00000        9100.00|      23.00000        7475.00 

  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
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0056 605-06150            13968.000  LFT  |      14.45000      201837.60|      15.50000      216504.00|      17.62000      246116.16 

  CURB AND GUTTER, C, CONCRETE            |                             |                             | 

0057 605-06165             9058.000  LFT  |      14.45000      130888.10|      15.50000      140399.00|      18.00000      163044.00 

  CURB AND GUTTER, C, CONCRETE, MODIFIED  |                             |                             | 

0058 605-06250               40.000  SYS  |      75.00000        3000.00|     150.00000        6000.00|     190.00000        7600.00 

  CENTER CURB, C, CONCRETE                |                             |                             | 

0059 610-07486             1612.000  TON  |      70.00000      112840.00|      94.00000      151528.00|      65.00000      104780.00 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0060 610-07487             1755.000  TON  |      70.00000      122850.00|      98.00000      171990.00|      65.00000      114075.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0061 610-09108             1843.000  SYS  |      52.50000       96757.50|      48.00000       88464.00|      66.96000      123407.28 

  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 

0062 611-06497                3.000  EACH |     200.00000         600.00|     200.00000         600.00|     200.00000         600.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0063 611-06498               14.000  EACH |     240.00000        3360.00|     240.00000        3360.00|     240.00000        3360.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0064 615-06490               68.000  EACH |     116.00000        7888.00|     116.00000        7888.00|     116.00000        7888.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0065 615-06505               11.000  EACH |     515.00000        5665.00|     515.00000        5665.00|     515.00000        5665.00 

  MONUMENT, B                             |                             |                             | 

0066 615-06510                6.000  EACH |     485.00000        2910.00|     485.00000        2910.00|     485.00000        2910.00 

  MONUMENT, C                             |                             |                             | 

0067 615-06515                1.000  EACH |     225.00000         225.00|     225.00000         225.00|     225.00000         225.00 

  MONUMENT, D                             |                             |                             | 

0068 615-06527                2.000  EACH |     485.00000         970.00|     485.00000         970.00|     485.00000         970.00 

  MONUMENT, SECTION CORNER                |                             |                             | 

0069 616-02320              732.000  SYS  |       3.00000        2196.00|       2.25000        1647.00|       2.00000        1464.00 

  GEOTEXTILES                             |                             |                             | 

0070 616-05688               25.000  TON  |      47.00000        1175.00|      68.00000        1700.00|      50.00000        1250.00 

  RIPRAP, CLASS 1                         |                             |                             | 

0071 616-05689               88.000  TON  |      52.00000        4576.00|     100.00000        8800.00|      50.00000        4400.00 

  RIPRAP, CLASS 2                         |                             |                             | 

0072 616-06405              362.000  TON  |      30.00000       10860.00|      70.00000       25340.00|      50.00000       18100.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0073 616-06451               28.000  TON  |      38.00000        1064.00|      41.00000        1148.00|      50.00000        1400.00 

  RIPRAP, UNIFORM                         |                             |                             | 

0074 621-01004                6.000  EACH |     489.00000        2934.00|     489.00000        2934.00|     469.00000        2814.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 
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0075 621-02770             3957.000  SYS  |       1.13000        4471.41|       1.13000        4471.41|       1.13000        4471.41 

  EROSION CONTROL BLANKET                 |                             |                             | 

0076 621-06545                4.000  TON  |     991.00000        3964.00|     991.00000        3964.00|     991.00000        3964.00 

  FERTILIZER                              |                             |                             | 

0077 621-06554             1201.000  LBS  |       5.00000        6005.00|       5.00000        6005.00|       5.00000        6005.00 

  SEED MIXTURE, U                         |                             |                             | 

0078 621-06557              328.000  LBS  |       4.07000        1334.96|       4.07000        1334.96|       4.07000        1334.96 

  SEED MIXTURE, T                         |                             |                             | 

0079 621-06565               25.000  TON  |     300.00000        7500.00|     300.00000        7500.00|     300.00000        7500.00 

  MULCHING MATERIAL                       |                             |                             | 

0080 621-06567               43.000  kGAL |       1.00000          43.00|       1.00000          43.00|       1.00000          43.00 

  WATER                                   |                             |                             | 

0081 621-06574             1319.000  SYS  |       2.46000        3244.74|       2.46000        3244.74|       2.46000        3244.74 

  SODDING                                 |                             |                             | 

0082 621-06575            10438.000  SYS  |       2.46000       25677.48|       2.46000       25677.48|       2.46000       25677.48 

  SODDING, NURSERY                        |                             |                             | 

0083 622-03761               32.000  LBS  |      11.00000         352.00|      11.00000         352.00|      11.00000         352.00 

  SEED MIXTURE NO. 1                      |                             |                             | 

0084 622-91786              468.000  EACH |       8.42000        3940.56|       8.42000        3940.56|       8.42000        3940.56 

  SEEDLING                                |                             |                             | 

0085 628-09402               24.000  MOS  |    2400.00000       57600.00|    2200.00000       52800.00|    4550.00000      109200.00 

  FIELD OFFICE, B                         |                             |                             | 

0086 628-09407               24.000  MOS  |     300.00000        7200.00|     400.00000        9600.00|     300.00000        7200.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 2 EACH                     |                             |                             | 

0087 714-06278              160.000  LFT  |     510.00000       81600.00|     600.00000       96000.00|    1100.00000      176000.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 9 FT. X 4 FT.                 |                             |                             | 

0088 714-06319              102.000  LFT  |     850.00000       86700.00|    1275.00000      130050.00|    1600.00000      163200.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 14 FT. X 5 FT.                |                             |                             | 

0089 714-06688              116.000  LFT  |     300.00000       34800.00|     375.00000       43500.00|     900.00000      104400.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 5 FT. X 2 FT.                 |                             |                             | 

0090 714-08514              706.000  SFT  |     180.00000      127080.00|     125.00000       88250.00|     169.83000      119899.98 

  WINGWALL                                |                             |                             | 

0091 714-26702              172.000  LFT  |     300.00000       51600.00|     385.00000       66220.00|     950.00000      163400.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 6 FT. X 3 FT.                 |                             |                             | 
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0092 714-26725              158.000  LFT  |     820.00000      129560.00|    1050.00000      165900.00|    1600.00000      252800.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCTRET, 12 FT. X 6 FT.                |                             |                             | 

0093 715-01907                4.000  EACH |    2000.00000        8000.00|    2400.00000        9600.00|     700.00000        2800.00 

  WATER SERVICE CONNECTION, RELOCATE      |                             |                             | 

0094 715-03475                3.000  EACH |     800.00000        2400.00|     750.00000        2250.00|     470.00000        1410.00 

  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 

0095 715-03584                1.000  EACH |     964.00000         964.00|     865.00000         865.00|     600.00000         600.00 

  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 

0096 715-04798                1.000  EACH |    1050.00000        1050.00|    1000.00000        1000.00|     700.00000         700.00 

  SAFETY METAL END SECTION, 4:1, 21 IN.   |                             |                             | 

0097 715-05048            22984.000  LFT  |       3.68000       84581.12|       3.35000       76996.40|       3.64000       83661.76 

  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 

0098 715-05053              419.000  LFT  |      17.95000        7521.05|      18.25000        7646.75|       8.75000        3666.25 

  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 

0099 715-05149             1701.000  LFT  |      24.00000       40824.00|      35.00000       59535.00|      47.93000       81528.93 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0100 715-05151             3019.000  LFT  |      26.00000       78494.00|      26.00000       78494.00|      31.35000       94645.65 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0101 715-05152             1024.000  LFT  |      30.00000       30720.00|      34.50000       35328.00|      45.00000       46080.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0102 715-05153              872.000  LFT  |      36.00000       31392.00|      41.00000       35752.00|      45.00000       39240.00 

  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 

0103 715-05154              806.000  LFT  |      42.00000       33852.00|      43.50000       35061.00|      45.00000       36270.00 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0104 715-05156               65.000  LFT  |      60.00000        3900.00|     105.00000        6825.00|      63.00000        4095.00 

  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 

0105 715-05169               35.000  LFT  |      46.00000        1610.00|      54.00000        1890.00|      80.00000        2800.00 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0106 715-08283              133.000  SYS  |      97.00000       12901.00|      77.00000       10241.00|     100.00000       13300.00 

  PCCP FOR STRUCTURE INSTALLATION         |                             |                             | 

0107 715-08316               96.000  LFT  |     100.00000        9600.00|      52.00000        4992.00|      70.00000        6720.00 

  PIPE EXTENSION, CIRCULAR, 27 IN.        |                             |                             | 

0108 715-46000                8.000  EACH |     380.00000        3040.00|     300.00000        2400.00|     700.00000        5600.00 

  PIPE END SECTION, 12 IN.                |                             |                             | 

0109 715-46005                9.000  EACH |     400.00000        3600.00|     320.00000        2880.00|     700.00000        6300.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0110 715-46010                1.000  EACH |     500.00000         500.00|     340.00000         340.00|     700.00000         700.00 

  PIPE END SECTION, 18 IN.                |                             |                             | 
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0111 715-46015                1.000  EACH |     540.00000         540.00|     390.00000         390.00|     800.00000         800.00 

  PIPE END SECTION, 21 IN.                |                             |                             | 

0112 715-46020                4.000  EACH |     660.00000        2640.00|     580.00000        2320.00|     800.00000        3200.00 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0113 715-46025                1.000  EACH |     810.00000         810.00|     580.00000         580.00|     800.00000         800.00 

  PIPE END SECTION, 27 IN.                |                             |                             | 

0114 715-46030                1.000  EACH |     910.00000         910.00|     825.00000         825.00|     800.00000         800.00 

  PIPE END SECTION, 30 IN.                |                             |                             | 

0115 718-06532             6000.000  LFT  |       1.15000        6900.00|       1.15000        6900.00|       0.75000        4500.00 

  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 

0116 718-52610             2070.000  CYS  |      37.45000       77521.50|      40.00000       82800.00|      17.00000       35190.00 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0117 718-99153            22984.000  SYS  |       1.90000       43669.60|       1.10000       25282.40|       1.25000       28730.00 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0118 720-44000                3.000  EACH |     450.00000        1350.00|     425.00000        1275.00|     300.00000         900.00 

  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 

0119 720-44000                4.000  EACH |     400.00000        1600.00|     330.00000        1320.00|     300.00000        1200.00 

  CASTING, ADJUST TO GRADE Inlet          |                             |                             | 

0120 720-44000               10.000  EACH |     150.00000        1500.00|     425.00000        4250.00|     300.00000        3000.00 

  CASTING, ADJUST TO GRADE Manhole        |                             |                             | 

0121 720-44296                3.000  EACH |     400.00000        1200.00|     630.00000        1890.00|    1000.00000        3000.00 

  CAP INLET                               |                             |                             | 

0122 720-45045                1.000  EACH |    1700.00000        1700.00|    2150.00000        2150.00|    1400.00000        1400.00 

  INLET, J10                              |                             |                             | 

0123 720-45235                1.000  EACH |    1500.00000        1500.00|    1700.00000        1700.00|    1400.00000        1400.00 

  CATCH BASIN, E7                         |                             |                             | 

0124 720-45270                8.000  EACH |    1400.00000       11200.00|     950.00000        7600.00|    1400.00000       11200.00 

  PIPE CATCH BASIN, 18 IN.                |                             |                             | 

0125 720-45275                1.000  EACH |    1480.00000        1480.00|    1450.00000        1450.00|    1400.00000        1400.00 

  PIPE CATCH BASIN, 24 IN.                |                             |                             | 

0126 720-45410               31.000  EACH |    2400.00000       74400.00|    2500.00000       77500.00|    1400.00000       43400.00 

  MANHOLE, C4                             |                             |                             | 

0127 720-45415                4.000  EACH |    3000.00000       12000.00|    4350.00000       17400.00|    4400.00000       17600.00 

  MANHOLE, D4                             |                             |                             | 

0128 720-45605               25.000  LFT  |     600.00000       15000.00|     385.00000        9625.00|    1000.00000       25000.00 

  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 

0129 720-91352                1.000  EACH |    1400.00000        1400.00|    1450.00000        1450.00|    1400.00000        1400.00 

  CATCH BASIN, F7                         |                             |                             | 

0130 720-98174               20.000  EACH |    2100.00000       42000.00|    2425.00000       48500.00|    1000.00000       20000.00 

  INLET, B15                              |                             |                             | 
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0131 720-98555                4.000  EACH |    2100.00000        8400.00|    2500.00000       10000.00|    1100.00000        4400.00 

  INLET, C15                              |                             |                             | 

0132 720-99416               12.000  EACH |    2400.00000       28800.00|    2650.00000       31800.00|    1200.00000       14400.00 

  CATCH BASIN, B15                        |                             |                             | 

0133 720-99417               24.000  EACH |    2400.00000       57600.00|    2600.00000       62400.00|    1200.00000       28800.00 

  CATCH BASIN, C15                        |                             |                             | 

0134 801-03290                2.000  EACH |     266.00000         532.00|     295.00000         590.00|    1335.00000        2670.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0135 801-04308                6.000  EACH |     288.00000        1728.00|     795.00000        4770.00|     885.00000        5310.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0136 801-06203            16755.000  LFT  |       0.22000        3686.10|       0.15000        2513.25|       0.35000        5864.25 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0137 801-06207             2180.000  LFT  |       0.85000        1853.00|       1.25000        2725.00|       1.10000        2398.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0138 801-06640               16.000  EACH |     177.00000        2832.00|     275.00000        4400.00|     309.00000        4944.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0139 801-06645                5.000  EACH |      44.00000         220.00|      95.00000         475.00|      75.00000         375.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0140 801-06710              240.000  DAY  |       1.20000         288.00|      13.00000        3120.00|      14.00000        3360.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0141 801-06775                       LUMP |    9987.98000        9987.98|   39272.77000       39272.77|  194400.00000      194400.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0142 801-07118              348.000  LFT  |      12.25000        4263.00|      16.25000        5655.00|      25.00000        8700.00 

  BARRICADE, III-A                        |                             |                             | 

0143 801-07119               36.000  LFT  |      14.75000         531.00|      18.95000         682.20|      30.00000        1080.00 

  BARRICADE, III-B                        |                             |                             | 

0144 802-05701              279.000  LFT  |      13.25000        3696.75|      13.25000        3696.75|      13.25000        3696.75 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0145 802-76025              132.000  SFT  |      18.30000        2415.60|      18.30000        2415.60|      18.30000        2415.60 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0146 802-76035               47.000  SFT  |      17.65000         829.55|      17.65000         829.55|      17.65000         829.55 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0147 808-06703             1883.000  LFT  |       0.35000         659.05|       0.35000         659.05|       0.65000        1223.95 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0148 808-75043              386.000  LFT  |       0.72000         277.92|       1.08000         416.88|       1.35000         521.10 

  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
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0149 808-75240              802.000  LFT  |       0.35000         280.70|       0.35000         280.70|       2.00000        1604.00 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 

0150 808-75245             6910.000  LFT  |       0.34000        2349.40|       0.35000        2418.50|       0.65000        4491.50 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0151 808-75278               93.000  LFT  |       2.28000         212.04|       2.20000         204.60|       2.65000         246.45 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 

0152 808-75297              288.000  LFT  |       3.94000        1134.72|       4.35000        1252.80|       5.30000        1526.40 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0153 808-75320               20.000  EACH |      77.00000        1540.00|      85.00000        1700.00|     105.00000        2100.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0154 808-75325               17.000  EACH |      88.00000        1496.00|      85.00000        1445.00|     140.00000        2380.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0155 808-75998               91.000  EACH |      31.40000        2857.40|      31.40000        2857.40|     100.00000        9100.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0156 402-07432              463.000  TON  |      76.00000       35188.00|      78.00000       36114.00|      65.00000       30095.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0157 402-07435              772.000  TON  |      65.00000       50180.00|      61.00000       47092.00|      65.00000       50180.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0158 715-05149              222.000  LFT  |      20.00000        4440.00|      37.00000        8214.00|      17.00000        3774.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN. ,        |                             |                             | 

  TEMPORARY                               |                             |                             | 

0159 715-05152                7.000  LFT  |      36.00000         252.00|      45.00000         315.00|      35.00000         245.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN. ,        |                             |                             | 

  TEMPORARY                               |                             |                             | 

0160 715-05151               20.000  LFT  |      30.00000         600.00|      31.00000         620.00|      35.00000         700.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN. ,        |                             |                             | 

  TEMPORARY                               |                             |                             | 

     SECTION TOTALS                       |           $     5,624,400.00|           $     5,884,000.00|           $     6,178,295.74 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     5,624,400.00|           $     5,884,000.00|           $     6,178,295.74 

==================================================================================================================================== 
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                                          |(   7  ) 35-1212938          |(   8   ) 35-1917625         |(      ) 

                                          |ATLAS EXCAVATING INC         |MILESTONE CONTRACTORS LP     | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ROAD RECONSTRUCTION 

                                          |                             |                             | 

0001 105-06845                       LUMP |   65000.00000       65000.00|   75000.00000       75000.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                2.000  EACH |     100.00000         200.00|     120.00000         240.00| 

  RADIO                                   |                             |                             | 

0003 105-08520                1.000  EACH |     150.00000         150.00|     120.00000         120.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521               24.000  MOS  |      50.00000        1200.00|     100.00000        2400.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523               48.000  MOS  |      50.00000        2400.00|     100.00000        4800.00| 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0012 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0013 110-01001                       LUMP |  308000.00000      308000.00|  340000.00000      340000.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0014 111-04715            23000.000  CYS  |       5.00000      115000.00|       2.00000       46000.00| 

  STOCKPILED MATERIAL, RELOCATE           |                             |                             | 

0015 111-04715             2000.000  CYS  |      15.00000       30000.00|      18.00000       36000.00| 

  STOCKPILED MATERIAL, REMOVAL            |                             |                             | 

0016 201-52370                       LUMP |  120000.00000      120000.00|  180000.00000      180000.00| 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0017 202-05545              700.000  CYS  |     100.00000       70000.00|      51.00000       35700.00| 

  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 

0018 202-05550              700.000  CYS  |      50.00000       35000.00|      15.00000       10500.00| 

  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
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                                          |(   7  ) 35-1212938          |(   8   ) 35-1917625         |(      ) 

                                          |ATLAS EXCAVATING INC         |MILESTONE CONTRACTORS LP     | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 202-05555              700.000  CYS  |      50.00000       35000.00|      26.00000       18200.00| 

  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 

0020 203-02000            37735.000  CYS  |      14.00000      528290.00|      15.00000      566025.00| 

  EXCAVATION, COMMON                      |                             |                             | 

0021 203-02070             5015.000  CYS  |       0.01000          50.15|      25.00000      125375.00| 

  BORROW                                  |                             |                             | 

0022 204-02290                4.000  EACH |    1200.00000        4800.00|    1300.00000        5200.00| 

  SETTLEMENT PLATE                        |                             |                             | 

0023 204-08415                4.000  EACH |     200.00000         800.00|     500.00000        2000.00| 

  STAKES, SETTLEMENT                      |                             |                             | 

0024 205-06930               29.000  TON  |      60.00000        1740.00|     180.00000        5220.00| 

  SPLASHPAD, RIPRAP                       |                             |                             | 

0025 205-06931              171.000  TON  |      40.00000        6840.00|      72.00000       12312.00| 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0026 205-06933               10.000  EACH |     150.00000        1500.00|      86.00000         860.00| 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0027 205-06937             6098.000  LFT  |       1.15000        7012.70|       1.15000        7012.70| 

  TEMPORARY SILT FENCE                    |                             |                             | 

0028 205-06938              411.000  LFT  |      20.00000        8220.00|      35.00000       14385.00| 

  TEMPORARY SLOPE DRAIN                   |                             |                             | 

0029 207-08262            31994.000  SYS  |       3.75000      119977.50|       3.60000      115178.40| 

  SUBGRADE TREATMENT, TYPE I              |                             |                             | 

0030 207-08263            10715.000  SYS  |       3.75000       40181.25|       9.00000       96435.00| 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0031 207-08267             2302.000  SYS  |      14.00000       32228.00|      28.00000       64456.00| 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0032 211-02050              404.000  CYS  |      25.00000       10100.00|      20.00000        8080.00| 

  B BORROW                                |                             |                             | 

0033 211-09264             4251.000  CYS  |      20.00000       85020.00|      22.00000       93522.00| 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0034 211-09265             1665.000  CYS  |      50.00000       83250.00|      55.00000       91575.00| 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0035 214-07202              404.000  SYS  |       7.00000        2828.00|       5.00000        2020.00| 

  GEOGRID, I                              |                             |                             | 

0036 301-07448             1968.000  TON  |      24.00000       47232.00|      24.00000       47232.00| 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0037 303-02051              100.000  TON  |      65.00000        6500.00|      40.00000        4000.00| 

  STONE, NO 2 , UNDISTRIBUTED             |                             |                             | 

0038 303-07449               45.000  TON  |      45.00000        2025.00|      24.00000        1080.00| 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0039 303-08210              692.000  TON  |      24.00000       16608.00|      26.00000       17992.00| 

  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 

  FOR DRIVEWAYS                           |                             |                             | 

0040 304-07493               28.000  TON  |     160.00000        4480.00|     140.00000        3920.00| 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0041 306-08043              347.000  SYS  |       2.75000         954.25|      13.00000        4511.00| 

  MILLING, TRANSITION                     |                             |                             | 

0042 401-07321             2556.000  TON  |      80.53000      205834.68|     108.00000      276048.00| 

  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 

0043 401-07390             4212.000  TON  |      61.47000      258911.64|      84.00000      353808.00| 

  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 

0044 401-07423            12370.000  TON  |      56.58000      699894.60|      82.00000     1014340.00| 

  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 

0045 401-08333             5559.000  TON  |      68.45000      380513.55|      83.00000      461397.00| 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 

  mm                                      |                             |                             | 

0046 402-07453             1552.000  TON  |      71.36000      110750.72|      88.00000      136576.00| 

  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 

0047 406-05520               40.000  TON  |     305.82000       12232.80|     480.00000       19200.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0048 601-01626                3.000  EACH |    1450.00000        4350.00|    1450.00000        4350.00| 

  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 

  CURVED, 2                               |                             |                             | 

0049 601-01701                2.000  EACH |    1630.00000        3260.00|    1630.00000        3260.00| 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 2                               |                             |                             | 

0050 601-01846                1.000  EACH |    1550.00000        1550.00|    1550.00000        1550.00| 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 3                               |                             |                             | 

0051 601-06037                3.000  EACH |     840.00000        2520.00|     840.00000        2520.00| 

  GUARDRAIL END TREATMENT, I              |                             |                             | 

0052 601-99105              575.000  LFT  |      18.00000       10350.00|      18.00000       10350.00| 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0053 604-07901              101.000  SYS  |     115.00000       11615.00|     160.00000       16160.00| 

  CURB RAMP, CONCRETE, G                  |                             |                             | 

0054 605-06120              247.000  LFT  |      20.00000        4940.00|      33.00000        8151.00| 

  CURB, CONCRETE                          |                             |                             | 

0055 605-06145              325.000  LFT  |      24.00000        7800.00|      30.00000        9750.00| 

  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0056 605-06150            13968.000  LFT  |      15.00000      209520.00|      15.00000      209520.00| 

  CURB AND GUTTER, C, CONCRETE            |                             |                             | 

0057 605-06165             9058.000  LFT  |      15.00000      135870.00|      16.00000      144928.00| 

  CURB AND GUTTER, C, CONCRETE, MODIFIED  |                             |                             | 

0058 605-06250               40.000  SYS  |      86.00000        3440.00|     150.00000        6000.00| 

  CENTER CURB, C, CONCRETE                |                             |                             | 

0059 610-07486             1612.000  TON  |     112.13000      180753.56|      95.00000      153140.00| 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0060 610-07487             1755.000  TON  |      76.97000      135082.35|      95.00000      166725.00| 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0061 610-09108             1843.000  SYS  |      49.00000       90307.00|      53.00000       97679.00| 

  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 

0062 611-06497                3.000  EACH |     200.00000         600.00|     200.00000         600.00| 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0063 611-06498               14.000  EACH |     240.00000        3360.00|     240.00000        3360.00| 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0064 615-06490               68.000  EACH |     116.00000        7888.00|     116.00000        7888.00| 

  RIGHT OF WAY MARKER                     |                             |                             | 

0065 615-06505               11.000  EACH |     515.00000        5665.00|     515.00000        5665.00| 

  MONUMENT, B                             |                             |                             | 

0066 615-06510                6.000  EACH |     485.00000        2910.00|     485.00000        2910.00| 

  MONUMENT, C                             |                             |                             | 

0067 615-06515                1.000  EACH |     225.00000         225.00|     225.00000         225.00| 

  MONUMENT, D                             |                             |                             | 

0068 615-06527                2.000  EACH |     485.00000         970.00|     485.00000         970.00| 

  MONUMENT, SECTION CORNER                |                             |                             | 

0069 616-02320              732.000  SYS  |       2.97000        2174.04|       2.50000        1830.00| 

  GEOTEXTILES                             |                             |                             | 

0070 616-05688               25.000  TON  |      76.61000        1915.25|      65.00000        1625.00| 

  RIPRAP, CLASS 1                         |                             |                             | 

0071 616-05689               88.000  TON  |      95.42000        8396.96|      70.00000        6160.00| 

  RIPRAP, CLASS 2                         |                             |                             | 

0072 616-06405              362.000  TON  |      39.57000       14324.34|      39.00000       14118.00| 

  RIPRAP, REVETMENT                       |                             |                             | 

0073 616-06451               28.000  TON  |      45.05000        1261.40|      50.00000        1400.00| 

  RIPRAP, UNIFORM                         |                             |                             | 

0074 621-01004                6.000  EACH |     489.00000        2934.00|     489.00000        2934.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0075 621-02770             3957.000  SYS  |       1.13000        4471.41|       1.15000        4550.55| 

  EROSION CONTROL BLANKET                 |                             |                             | 

0076 621-06545                4.000  TON  |     991.00000        3964.00|     991.00000        3964.00| 

  FERTILIZER                              |                             |                             | 

0077 621-06554             1201.000  LBS  |       5.00000        6005.00|       5.00000        6005.00| 

  SEED MIXTURE, U                         |                             |                             | 

0078 621-06557              328.000  LBS  |       4.07000        1334.96|       4.10000        1344.80| 

  SEED MIXTURE, T                         |                             |                             | 

0079 621-06565               25.000  TON  |     300.00000        7500.00|     300.00000        7500.00| 

  MULCHING MATERIAL                       |                             |                             | 

0080 621-06567               43.000  kGAL |       1.00000          43.00|       1.00000          43.00| 

  WATER                                   |                             |                             | 

0081 621-06574             1319.000  SYS  |       2.46000        3244.74|       5.00000        6595.00| 

  SODDING                                 |                             |                             | 

0082 621-06575            10438.000  SYS  |       2.46000       25677.48|       5.00000       52190.00| 

  SODDING, NURSERY                        |                             |                             | 

0083 622-03761               32.000  LBS  |      11.00000         352.00|      11.00000         352.00| 

  SEED MIXTURE NO. 1                      |                             |                             | 

0084 622-91786              468.000  EACH |       8.42000        3940.56|       8.50000        3978.00| 

  SEEDLING                                |                             |                             | 

0085 628-09402               24.000  MOS  |    3000.00000       72000.00|    2500.00000       60000.00| 

  FIELD OFFICE, B                         |                             |                             | 

0086 628-09407               24.000  MOS  |     100.00000        2400.00|     425.00000       10200.00| 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 2 EACH                     |                             |                             | 

0087 714-06278              160.000  LFT  |     900.00000      144000.00|     810.00000      129600.00| 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 9 FT. X 4 FT.                 |                             |                             | 

0088 714-06319              102.000  LFT  |    1250.00000      127500.00|    1570.00000      160140.00| 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 14 FT. X 5 FT.                |                             |                             | 

0089 714-06688              116.000  LFT  |     500.00000       58000.00|     580.00000       67280.00| 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 5 FT. X 2 FT.                 |                             |                             | 

0090 714-08514              706.000  SFT  |     250.00000      176500.00|     200.00000      141200.00| 

  WINGWALL                                |                             |                             | 

0091 714-26702              172.000  LFT  |     500.00000       86000.00|     600.00000      103200.00| 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 6 FT. X 3 FT.                 |                             |                             | 
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0092 714-26725              158.000  LFT  |     475.00000       75050.00|    1275.00000      201450.00| 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCTRET, 12 FT. X 6 FT.                |                             |                             | 

0093 715-01907                4.000  EACH |    1200.00000        4800.00|    2500.00000       10000.00| 

  WATER SERVICE CONNECTION, RELOCATE      |                             |                             | 

0094 715-03475                3.000  EACH |     750.00000        2250.00|     575.00000        1725.00| 

  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 

0095 715-03584                1.000  EACH |    1000.00000        1000.00|     728.00000         728.00| 

  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 

0096 715-04798                1.000  EACH |    1200.00000        1200.00|     817.00000         817.00| 

  SAFETY METAL END SECTION, 4:1, 21 IN.   |                             |                             | 

0097 715-05048            22984.000  LFT  |       3.50000       80444.00|       3.35000       76996.40| 

  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 

0098 715-05053              419.000  LFT  |      17.95000        7521.05|      18.25000        7646.75| 

  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 

0099 715-05149             1701.000  LFT  |      45.00000       76545.00|      35.00000       59535.00| 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0100 715-05151             3019.000  LFT  |      40.00000      120760.00|      29.00000       87551.00| 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0101 715-05152             1024.000  LFT  |      45.00000       46080.00|      37.00000       37888.00| 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0102 715-05153              872.000  LFT  |      50.00000       43600.00|      36.00000       31392.00| 

  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 

0103 715-05154              806.000  LFT  |      53.00000       42718.00|      41.00000       33046.00| 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0104 715-05156               65.000  LFT  |      60.00000        3900.00|      91.00000        5915.00| 

  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 

0105 715-05169               35.000  LFT  |      60.00000        2100.00|     118.00000        4130.00| 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0106 715-08283              133.000  SYS  |     120.00000       15960.00|      64.00000        8512.00| 

  PCCP FOR STRUCTURE INSTALLATION         |                             |                             | 

0107 715-08316               96.000  LFT  |     100.00000        9600.00|      65.00000        6240.00| 

  PIPE EXTENSION, CIRCULAR, 27 IN.        |                             |                             | 

0108 715-46000                8.000  EACH |     400.00000        3200.00|     715.00000        5720.00| 

  PIPE END SECTION, 12 IN.                |                             |                             | 

0109 715-46005                9.000  EACH |     450.00000        4050.00|     743.00000        6687.00| 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0110 715-46010                1.000  EACH |     650.00000         650.00|     790.00000         790.00| 

  PIPE END SECTION, 18 IN.                |                             |                             | 
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     CALL ORDER   : 311                     CONTRACT ID : R -29789-A                   COUNTIES : BOONE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1212938          |(   8   ) 35-1917625         |(      ) 

                                          |ATLAS EXCAVATING INC         |MILESTONE CONTRACTORS LP     | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0111 715-46015                1.000  EACH |     700.00000         700.00|     850.00000         850.00| 

  PIPE END SECTION, 21 IN.                |                             |                             | 

0112 715-46020                4.000  EACH |     750.00000        3000.00|     958.00000        3832.00| 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0113 715-46025                1.000  EACH |     800.00000         800.00|    1055.00000        1055.00| 

  PIPE END SECTION, 27 IN.                |                             |                             | 

0114 715-46030                1.000  EACH |     900.00000         900.00|    1105.00000        1105.00| 

  PIPE END SECTION, 30 IN.                |                             |                             | 

0115 718-06532             6000.000  LFT  |       1.15000        6900.00|       1.00000        6000.00| 

  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 

0116 718-52610             2070.000  CYS  |      37.45000       77521.50|      40.00000       82800.00| 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0117 718-99153            22984.000  SYS  |       1.90000       43669.60|       1.10000       25282.40| 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0118 720-44000                3.000  EACH |     300.00000         900.00|     250.00000         750.00| 

  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 

0119 720-44000                4.000  EACH |     300.00000        1200.00|     250.00000        1000.00| 

  CASTING, ADJUST TO GRADE Inlet          |                             |                             | 

0120 720-44000               10.000  EACH |     300.00000        3000.00|     250.00000        2500.00| 

  CASTING, ADJUST TO GRADE Manhole        |                             |                             | 

0121 720-44296                3.000  EACH |     500.00000        1500.00|     780.00000        2340.00| 

  CAP INLET                               |                             |                             | 

0122 720-45045                1.000  EACH |    1800.00000        1800.00|    1870.00000        1870.00| 

  INLET, J10                              |                             |                             | 

0123 720-45235                1.000  EACH |    1500.00000        1500.00|    2500.00000        2500.00| 

  CATCH BASIN, E7                         |                             |                             | 

0124 720-45270                8.000  EACH |    1600.00000       12800.00|     850.00000        6800.00| 

  PIPE CATCH BASIN, 18 IN.                |                             |                             | 

0125 720-45275                1.000  EACH |    1600.00000        1600.00|     980.00000         980.00| 

  PIPE CATCH BASIN, 24 IN.                |                             |                             | 

0126 720-45410               31.000  EACH |    4000.00000      124000.00|    2250.00000       69750.00| 

  MANHOLE, C4                             |                             |                             | 

0127 720-45415                4.000  EACH |    5000.00000       20000.00|    4300.00000       17200.00| 

  MANHOLE, D4                             |                             |                             | 

0128 720-45605               25.000  LFT  |     250.00000        6250.00|     560.00000       14000.00| 

  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 

0129 720-91352                1.000  EACH |    1550.00000        1550.00|    1750.00000        1750.00| 

  CATCH BASIN, F7                         |                             |                             | 

0130 720-98174               20.000  EACH |    3000.00000       60000.00|    2600.00000       52000.00| 

  INLET, B15                              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 311                     CONTRACT ID : R -29789-A                   COUNTIES : BOONE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1212938          |(   8   ) 35-1917625         |(      ) 

                                          |ATLAS EXCAVATING INC         |MILESTONE CONTRACTORS LP     | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0131 720-98555                4.000  EACH |    3000.00000       12000.00|    2675.00000       10700.00| 

  INLET, C15                              |                             |                             | 

0132 720-99416               12.000  EACH |    2800.00000       33600.00|    2540.00000       30480.00| 

  CATCH BASIN, B15                        |                             |                             | 

0133 720-99417               24.000  EACH |    2800.00000       67200.00|    2560.00000       61440.00| 

  CATCH BASIN, C15                        |                             |                             | 

0134 801-03290                2.000  EACH |     266.00000         532.00|     266.00000         532.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0135 801-04308                6.000  EACH |     288.00000        1728.00|     288.00000        1728.00| 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0136 801-06203            16755.000  LFT  |       0.22000        3686.10|       0.22000        3686.10| 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0137 801-06207             2180.000  LFT  |       0.85000        1853.00|       0.85000        1853.00| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0138 801-06640               16.000  EACH |     177.00000        2832.00|     177.00000        2832.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0139 801-06645                5.000  EACH |      44.00000         220.00|      44.00000         220.00| 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0140 801-06710              240.000  DAY  |       1.20000         288.00|      12.00000        2880.00| 

  FLASHING ARROW SIGN                     |                             |                             | 

0141 801-06775                       LUMP |    8500.00000        8500.00|   50000.00000       50000.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0142 801-07118              348.000  LFT  |      12.25000        4263.00|      12.25000        4263.00| 

  BARRICADE, III-A                        |                             |                             | 

0143 801-07119               36.000  LFT  |      14.75000         531.00|      14.75000         531.00| 

  BARRICADE, III-B                        |                             |                             | 

0144 802-05701              279.000  LFT  |      13.25000        3696.75|      13.25000        3696.75| 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0145 802-76025              132.000  SFT  |      18.30000        2415.60|      18.30000        2415.60| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0146 802-76035               47.000  SFT  |      17.65000         829.55|      17.65000         829.55| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0147 808-06703             1883.000  LFT  |       0.35000         659.05|       0.35000         659.05| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0148 808-75043              386.000  LFT  |       1.08000         416.88|       0.72000         277.92| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 311                     CONTRACT ID : R -29789-A                   COUNTIES : BOONE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1212938          |(   8   ) 35-1917625         |(      ) 

                                          |ATLAS EXCAVATING INC         |MILESTONE CONTRACTORS LP     | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0149 808-75240              802.000  LFT  |       0.35000         280.70|       0.35000         280.70| 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 

0150 808-75245             6910.000  LFT  |       0.35000        2418.50|       0.34000        2349.40| 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0151 808-75278               93.000  LFT  |       2.20000         204.60|       2.28000         212.04| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 

0152 808-75297              288.000  LFT  |       4.35000        1252.80|       3.94000        1134.72| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0153 808-75320               20.000  EACH |      65.00000        1300.00|      77.00000        1540.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0154 808-75325               17.000  EACH |      85.00000        1445.00|      88.00000        1496.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0155 808-75998               91.000  EACH |      24.95000        2270.45|      31.40000        2857.40| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0156 402-07432              463.000  TON  |     108.06000       50031.78|     130.00000       60190.00| 

  HMA SURFACE, TYPE A                     |                             |                             | 

0157 402-07435              772.000  TON  |      81.55000       62956.60|     107.00000       82604.00| 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0158 715-05149              222.000  LFT  |      35.00000        7770.00|      36.00000        7992.00| 

  PIPE, TYPE 2, CIRCULAR, 12 IN. ,        |                             |                             | 

  TEMPORARY                               |                             |                             | 

0159 715-05152                7.000  LFT  |     150.00000        1050.00|      47.00000         329.00| 

  PIPE, TYPE 2, CIRCULAR, 18 IN. ,        |                             |                             | 

  TEMPORARY                               |                             |                             | 

0160 715-05151               20.000  LFT  |      60.00000        1200.00|      43.00000         860.00| 

  PIPE, TYPE 2, CIRCULAR, 15 IN. ,        |                             |                             | 

  TEMPORARY                               |                             |                             | 

     SECTION TOTALS                       |           $     6,226,097.40|           $     7,162,640.23|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     6,226,097.40|           $     7,162,640.23|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 331                     CONTRACT ID : R -30056-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 65 

                                         CONTRACT TIME : 08/25/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710693 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $        58,662.00  100.0000% 

   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $        89,725.00  152.9525% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 331                     CONTRACT ID : R -30056-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(      ) 

                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT RESURFACE 

                                          |                             |                             | 

0001 105-06845                       LUMP |    1200.00000        1200.00|    1100.00000        1100.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |    2900.00000        2900.00|   12000.00000       12000.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 203-02000              100.000  CYS  |      25.00000        2500.00|      78.00000        7800.00| 

  EXCAVATION, COMMON                      |                             |                             | 

0008 205-06937              350.000  LFT  |       2.00000         700.00|       6.50000        2275.00| 

  TEMPORARY SILT FENCE                    |                             |                             | 

0009 303-01180              200.000  TON  |      23.00000        4600.00|      34.00000        6800.00| 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0010 402-07432              149.000  TON  |     110.00000       16390.00|     120.00000       17880.00| 

  HMA SURFACE, TYPE A                     |                             |                             | 

0011 402-07435              248.000  TON  |      90.00000       22320.00|      89.50000       22196.00| 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0012 406-05520                1.000  TON  |     300.00000         300.00|     450.00000         450.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0013 628-09401                3.000  MOS  |    1700.00000        5100.00|    2300.00000        6900.00| 

  FIELD OFFICE, A                         |                             |                             | 

0014 801-03290                4.000  EACH |     225.00000         900.00|     420.00000        1680.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0015 801-06640                2.000  EACH |     225.00000         450.00|     495.00000         990.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0016 801-06775                       LUMP |    1000.00000        1000.00|    6000.00000        6000.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0017 808-06713              800.000  LFT  |       0.32000         256.00|       4.00000        3200.00| 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0018 808-97222                2.000  EACH |      21.00000          42.00|     225.00000         450.00| 

  PAVEMENT MESSAGE MARKINGS, PAINT,       |                             |                             | 

  HANDICAP SYMBOL                         |                             |                             | 

     SECTION TOTALS                       |           $        58,662.00|           $        89,725.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        58,662.00|           $        89,725.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 341                     CONTRACT ID : R -30152-A                   COUNTIES : WHITLEY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 62 

                                         CONTRACT TIME : 10/15/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710797 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1139301     E & B PAVING INC                                                           $       399,202.90  100.0000% 

   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       410,549.12  102.8422% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 30 

     CALL ORDER   : 341                     CONTRACT ID : R -30152-A                   COUNTIES : WHITLEY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 

                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    7500.00000        7500.00|    5000.00000        5000.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                1.000  EACH |      50.00000          50.00|      80.00000          80.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521                4.000  MOS  |      80.00000         320.00|      36.00000         144.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |   19950.00000       19950.00|   20500.00000       20500.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 201-52370                       LUMP |    3990.00000        3990.00|    5000.00000        5000.00| 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0012 202-02241               50.000  LFT  |       5.00000         250.00|      13.00000         650.00| 

  GUARDRAIL, REMOVE                       |                             |                             | 

0013 202-04089                3.000  EACH |      20.00000          60.00|      20.00000          60.00| 

  SIGN, SHEET, REMOVE                     |                             |                             | 

0014 202-93741                1.000  EACH |    2000.00000        2000.00|     630.00000         630.00| 

  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 

0015 203-02000             1300.000  CYS  |      40.00000       52000.00|      24.67000       32071.00| 

  EXCAVATION, COMMON                      |                             |                             | 

0016 205-03371               25.000  CYS  |      33.96000         849.00|      14.67000         366.75| 

  SEDIMENT, REMOVE                        |                             |                             | 

0017 205-06931               27.000  TON  |      72.98000        1970.46|      65.17000        1759.59| 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 30 

     CALL ORDER   : 341                     CONTRACT ID : R -30152-A                   COUNTIES : WHITLEY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 

                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 205-06932               40.000  LFT  |      22.97000         918.80|      17.55000         702.00| 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0019 205-06933                1.000  EACH |     125.00000         125.00|     125.00000         125.00| 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0020 205-06937              550.000  LFT  |       1.96000        1078.00|       1.96000        1078.00| 

  TEMPORARY SILT FENCE                    |                             |                             | 

0021 207-08268             2500.000  SYS  |      18.00000       45000.00|      19.95000       49875.00| 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 

0022 211-09265                3.200  CYS  |      94.90000         303.68|     165.62000         529.98| 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0023 301-07448              460.000  TON  |       6.00000        2760.00|      19.44000        8942.40| 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0024 303-07449              360.000  TON  |       6.00000        2160.00|      18.18000        6544.80| 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0025 402-07433              185.000  TON  |      40.00000        7400.00|      52.33000        9681.05| 

  HMA SURFACE, TYPE B                     |                             |                             | 

0026 402-07438              260.000  TON  |      30.00000        7800.00|      45.82000       11913.20| 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0027 402-07441             1265.000  TON  |      30.00000       37950.00|      44.63000       56456.95| 

  HMA BASE, TYPE B                        |                             |                             | 

0028 406-05520                1.700  TON  |     290.00000         493.00|      10.00000          17.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0029 601-94689                1.000  EACH |    3300.00000        3300.00|    3390.00000        3390.00| 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0030 601-99105              350.000  LFT  |      23.00000        8050.00|      20.00000        7000.00| 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0031 621-01004                2.000  EACH |     475.00000         950.00|     475.00000         950.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0032 621-06557               70.000  LBS  |       5.85000         409.50|       5.85000         409.50| 

  SEED MIXTURE, T                         |                             |                             | 

0033 621-06559              900.000  SYS  |       0.98000         882.00|       0.98000         882.00| 

  MULCHED SEEDING, R                      |                             |                             | 

0034 621-06559             1200.000  SYS  |       1.96000        2352.00|       1.96000        2352.00| 

  MULCHED SEEDING, R , METHOD E           |                             |                             | 

0035 621-06565                0.500  TON  |     805.00000         402.50|     805.00000         402.50| 

  MULCHING MATERIAL                       |                             |                             | 

0036 621-06574                4.000  SYS  |     199.00000         796.00|     199.00000         796.00| 

  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 30 

     CALL ORDER   : 341                     CONTRACT ID : R -30152-A                   COUNTIES : WHITLEY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 

                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0037 628-09408                4.000  MOS  |     372.40000        1489.60|     400.40000        1601.60| 

  MOBILE LAPTOP COMPUTER SYSTEM , 1 each  |                             |                             | 

0038 628-09409                4.000  MOS  |      80.00000         320.00|      82.00000         328.00| 

  MOBILE INTERNET SERVICE , 1 each        |                             |                             | 

0039 715-05053               40.000  LFT  |      25.92000        1036.80|      25.60000        1024.00| 

  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 

0040 715-05149                8.000  LFT  |     175.93000        1407.44|      48.10000         384.80| 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0041 718-06526              140.000  TON  |      77.51200       10851.68|      73.29000       10260.60| 

  HMA FOR UNDERDRAINS                     |                             |                             | 

0042 718-06529                1.000  EACH |    1062.74000        1062.74|    1039.80000        1039.80| 

  OUTLET PROTECTOR, 2                     |                             |                             | 

0043 720-45030                1.000  EACH |    1771.90000        1771.90|    1474.75000        1474.75| 

  INLET, E7                               |                             |                             | 

0044 801-01093                8.000  EACH |     550.00000        4400.00|    1500.00000       12000.00| 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0045 801-03290                2.000  EACH |     113.50000         227.00|     150.00000         300.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0046 801-06207             4000.000  LFT  |       0.70000        2800.00|       0.98000        3920.00| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0047 801-06640               16.000  EACH |     100.00000        1600.00|     100.00000        1600.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0048 801-06710              250.000  DAY  |       1.00000         250.00|       4.75000        1187.50| 

  FLASHING ARROW SIGN                     |                             |                             | 

0049 801-06775                       LUMP |   23600.00000       23600.00|   16832.35000       16832.35| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0050 802-04893                1.000  EACH |     150.00000         150.00|     150.00000         150.00| 

  REFERENCE POST                          |                             |                             | 

0051 802-05704               15.000  LFT  |      25.00000         375.00|      25.00000         375.00| 

  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 

  ANCHOR BASE                             |                             |                             | 

0052 802-05705               30.000  LFT  |      20.00000         600.00|      20.00000         600.00| 

  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 

  ANCHOR BASE                             |                             |                             | 

0053 802-07058                1.000  EACH |     350.00000         350.00|     150.00000         150.00| 

  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             | 

0054 802-07059                4.000  EACH |      25.00000         100.00|      25.00000         100.00| 

  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 30 

     CALL ORDER   : 341                     CONTRACT ID : R -30152-A                   COUNTIES : WHITLEY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 

                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0055 802-76025               55.000  SFT  |      17.80000         979.00|      17.80000         979.00| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0056 802-76035               85.000  SFT  |      15.80000        1343.00|      15.80000        1343.00| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0057 804-06771               16.000  EACH |       5.00000          80.00|      25.00000         400.00| 

  DELINEATOR POST, FLEXIBLE               |                             |                             | 

0058 805-01815                4.000  EACH |    1850.00000        7400.00|    1850.00000        7400.00| 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 

  FT.                                     |                             |                             | 

0059 805-01842               12.000  EACH |     950.00000       11400.00|     950.00000       11400.00| 

  HANDHOLE, SIGNAL                        |                             |                             | 

0060 805-04736             2900.000  LFT  |       3.00000        8700.00|       1.80000        5220.00| 

  SIGNAL CABLE, 4C 18GA. , HOME RUN CABLE |                             |                             | 

0061 805-06592             2000.000  LFT  |      14.00000       28000.00|      14.00000       28000.00| 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0062 805-78100                1.000  EACH |    9200.00000        9200.00|    9200.00000        9200.00| 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE                                   |                             |                             | 

0063 805-78205                8.000  EACH |     650.00000        5200.00|     650.00000        5200.00| 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0064 805-78215                2.000  EACH |     600.00000        1200.00|     600.00000        1200.00| 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER ARROW, GREEN ARROW                |                             |                             | 

0065 805-78415                4.000  EACH |    1450.00000        5800.00|    1450.00000        5800.00| 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0066 805-78420                4.000  EACH |     300.00000        1200.00|     300.00000        1200.00| 

  DISCONNECT HANGER                       |                             |                             | 

0067 805-78445                1.000  EACH |     550.00000         550.00|     550.00000         550.00| 

  SIGNAL SERVICE                          |                             |                             | 

0068 805-78467               65.000  LFT  |       2.80000         182.00|       2.80000         182.00| 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0069 805-78470             2600.000  LFT  |       0.20000         520.00|       0.20000         520.00| 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0070 805-78485              650.000  LFT  |       1.80000        1170.00|       1.80000        1170.00| 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0071 805-78490              680.000  LFT  |       1.90000        1292.00|       1.90000        1292.00| 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 30 

     CALL ORDER   : 341                     CONTRACT ID : R -30152-A                   COUNTIES : WHITLEY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 

                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0072 805-78510             2050.000  LFT  |       1.70000        3485.00|       1.70000        3485.00| 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0073 805-78785                7.000  EACH |     650.00000        4550.00|     650.00000        4550.00| 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0074 805-78795              900.000  LFT  |       7.50000        6750.00|       7.50000        6750.00| 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0075 805-78925                1.000  EACH |     550.00000         550.00|     550.00000         550.00| 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0076 805-79020                       LUMP |    3500.00000        3500.00|    3500.00000        3500.00| 

  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 

0077 805-92504                4.000  EACH |     310.00000        1240.00|     310.00000        1240.00| 

  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 

0078 805-92504                4.000  EACH |     450.00000        1800.00|     450.00000        1800.00| 

  LOOP DETECTOR DELAY AMPLIFIER, 2        |                             |                             | 

  CHANNEL , COUNT LOOP AMPLIFIER          |                             |                             | 

0079 805-92512               10.000  EACH |    1950.00000       19500.00|    1950.00000       19500.00| 

  MICROLOOP DETECTOR                      |                             |                             | 

0080 808-06701              270.000  LFT  |       0.10000          27.00|       0.60000         162.00| 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0081 808-06703             2500.000  LFT  |       0.50000        1250.00|       0.60000        1500.00| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0082 808-06716              560.000  LFT  |       0.18000         100.80|       0.50000         280.00| 

  LINE, REMOVE                            |                             |                             | 

0083 808-75245              650.000  LFT  |       0.50000         325.00|       0.60000         390.00| 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0084 808-75297              200.000  LFT  |       5.85000        1170.00|       3.74000         748.00| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0085 808-75320               10.000  EACH |     300.00000        3000.00|      58.00000         580.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0086 808-75325               10.000  EACH |     300.00000        3000.00|      84.00000         840.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0087 808-75996               21.000  EACH |       1.00000          21.00|      25.00000         525.00| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 30 

     CALL ORDER   : 341                     CONTRACT ID : R -30152-A                   COUNTIES : WHITLEY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 

                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0088 808-75998               50.000  EACH |       5.00000         250.00|      29.00000        1450.00| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       399,202.90|           $       410,549.12|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       399,202.90|           $       410,549.12|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 351                     CONTRACT ID : R -30159-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 63 

                                         CONTRACT TIME : 11/22/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0400646 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       451,903.00  100.0000% 

   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       466,100.00  103.1416% 

   3   35-1139301     E & B PAVING INC                                                           $       471,200.00  104.2702% 

   4   35-1461789     POINDEXTER EXCAVATING                                                      $       495,105.40  109.5601% 

   5   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       535,799.97  118.5653% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 10TH 

     CALL ORDER   : 351                     CONTRACT ID : R -30159-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1151771          |(   2  ) 35-0918397          |(   3  ) 35-1139301 

                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    5100.00000        5100.00|    7000.00000        7000.00|    5250.00000        5250.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   22400.00000       22400.00|   30000.00000       30000.00|   23000.00000       23000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |    9000.00000        9000.00|    7500.00000        7500.00|    5000.00000        5000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-01300                1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 

  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 

0009 202-02279             1470.000  LFT  |       8.00000       11760.00|      10.00000       14700.00|       7.50000       11025.00 

  CURB AND GUTTER, REMOVE                 |                             |                             | 

0010 203-02000              460.000  CYS  |     110.00000       50600.00|      75.00000       34500.00|      62.00000       28520.00 

  EXCAVATION, COMMON                      |                             |                             | 

0011 205-06932               20.000  LFT  |      15.00000         300.00|      15.00000         300.00|      15.00000         300.00 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0012 205-06933                1.000  EACH |     122.00000         122.00|     122.00000         122.00|     122.00000         122.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0013 205-06937             3230.000  LFT  |       1.00000        3230.00|       1.19000        3843.70|       1.19000        3843.70 

  TEMPORARY SILT FENCE                    |                             |                             | 

0014 207-08267             2518.000  SYS  |       9.00000       22662.00|      11.00000       27698.00|      15.50000       39029.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0015 211-09264               51.000  CYS  |      20.00000        1020.00|      19.00000         969.00|      45.00000        2295.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0016 303-01180              290.530  TON  |      10.00000        2905.30|      51.00000       14817.03|      12.85000        3733.31 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0017 306-08034             8135.000  SYS  |       1.15000        9355.25|       1.35000       10982.25|       2.00000       16270.00 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0018 402-07433              460.000  TON  |      70.00000       32200.00|      82.00000       37720.00|      90.00000       41400.00 

  HMA SURFACE, TYPE B                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 10TH 

     CALL ORDER   : 351                     CONTRACT ID : R -30159-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1151771          |(   2   ) 35-0918397         |(   3  ) 35-1139301 

                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 402-07438              155.000  TON  |      86.00000       13330.00|     105.00000       16275.00|      88.00000       13640.00 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0020 402-07441              520.000  TON  |      66.00000       34320.00|      82.00000       42640.00|     100.00000       52000.00 

  HMA BASE, TYPE B                        |                             |                             | 

0021 604-07901               15.000  SYS  |     270.00000        4050.00|     105.00000        1575.00|     230.00000        3450.00 

  CURB RAMP, CONCRETE, G                  |                             |                             | 

0022 605-06140             1040.000  LFT  |      27.00000       28080.00|      25.00000       26000.00|      25.00000       26000.00 

  CURB AND GUTTER, CONCRETE , MODIFIED    |                             |                             | 

0023 605-06255               83.000  SYS  |     119.00000        9877.00|     150.00000       12450.00|     135.00000       11205.00 

  CENTER CURB, D, CONCRETE                |                             |                             | 

0024 605-94811                2.000  EACH |     275.00000         550.00|     650.00000        1300.00|    1150.00000        2300.00 

  CURB TURNOUT                            |                             |                             | 

0025 610-09108              859.000  SYS  |      56.00000       48104.00|      58.00000       49822.00|      55.00000       47245.00 

  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 

0026 615-06527                2.000  EACH |    1020.00000        2040.00|    1025.00000        2050.00|     975.00000        1950.00 

  MONUMENT, SECTION CORNER                |                             |                             | 

0027 621-01004                1.000  EACH |     870.00000         870.00|     861.00000         861.00|     861.00000         861.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0028 621-06560              880.000  SYS  |       1.25000        1100.00|       1.25000        1100.00|       1.25000        1100.00 

  MULCHED SEEDING, U                      |                             |                             | 

0029 628-09401                3.000  MOS  |    3000.00000        9000.00|    2050.00000        6150.00|    2150.00000        6450.00 

  FIELD OFFICE, A                         |                             |                             | 

0030 702-90915                5.000  CYS  |     150.00000         750.00|     550.00000        2750.00|     145.00000         725.00 

  CONCRETE, A                             |                             |                             | 

0031 715-05149               15.000  LFT  |     100.00000        1500.00|      57.00000         855.00|      60.00000         900.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0032 715-05151              205.000  LFT  |      41.00000        8405.00|      52.00000       10660.00|      30.00000        6150.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0033 715-46005                1.000  EACH |     675.00000         675.00|     490.00000         490.00|     400.00000         400.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0034 720-44000                7.000  EACH |     450.00000        3150.00|     550.00000        3850.00|     525.00000        3675.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0035 720-44296                1.000  EACH |    1000.00000        1000.00|     620.00000         620.00|     450.00000         450.00 

  CAP INLET                               |                             |                             | 

0036 720-45035                1.000  EACH |    1700.00000        1700.00|    1900.00000        1900.00|    1500.00000        1500.00 

  INLET, F7                               |                             |                             | 

0037 720-45250                3.000  EACH |    2100.00000        6300.00|    2225.00000        6675.00|    1800.00000        5400.00 

  CATCH BASIN, K10                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 10TH 

     CALL ORDER   : 351                     CONTRACT ID : R -30159-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1151771          |(   2   ) 35-0918397         |(   3  ) 35-1139301 

                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 720-45410                1.000  EACH |    2500.00000        2500.00|    2400.00000        2400.00|    1600.00000        1600.00 

  MANHOLE, C4                             |                             |                             | 

0039 720-45605                1.000  LFT  |     900.00000         900.00|     385.00000         385.00|    1000.00000        1000.00 

  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 

0040 720-96995                1.000  EACH |     600.00000         600.00|     250.00000         250.00|     800.00000         800.00 

  CLEAN INLET                             |                             |                             | 

0041 801-03290                4.000  EACH |     285.00000        1140.00|     285.00000        1140.00|     285.00000        1140.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0042 801-06207             4575.000  LFT  |       0.60000        2745.00|       1.10000        5032.50|       0.90000        4117.50 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0043 801-06640               20.000  EACH |     156.00000        3120.00|     156.00000        3120.00|     156.00000        3120.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0044 801-06710              120.000  DAY  |      13.00000        1560.00|      13.00000        1560.00|      13.00000        1560.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0045 801-06775                       LUMP |   27000.45000       27000.45|    7155.52000        7155.52|   25791.49000       25791.49 

  MAINTAINING TRAFFIC                     |                             |                             | 

0046 802-07060                2.000  EACH |     150.00000         300.00|     150.00000         300.00|     150.00000         300.00 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0047 802-07060                4.000  EACH |     150.00000         600.00|     150.00000         600.00|     150.00000         600.00 

  SIGN, SHEET, RELOCATE , STREET NAME     |                             |                             | 

  IDENTIFICATION SIGN                     |                             |                             | 

0048 802-76025               65.000  SFT  |      12.50000         812.50|      12.50000         812.50|      12.50000         812.50 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0049 805-01816                1.000  EACH |    1650.00000        1650.00|    1650.00000        1650.00|    1650.00000        1650.00 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 

  X 8FT.                                  |                             |                             | 

0050 805-01842                3.000  EACH |     950.00000        2850.00|     950.00000        2850.00|     950.00000        2850.00 

  HANDHOLE, SIGNAL                        |                             |                             | 

0051 805-01844               75.000  LFT  |      16.00000        1200.00|      16.00000        1200.00|      16.00000        1200.00 

  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 

  UNDERGROUND                             |                             |                             | 

0052 805-02087                       LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 

  EQUIPMENT                               |                             |                             | 

0053 805-02152                2.000  EACH |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 

  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 

  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 10TH 

     CALL ORDER   : 351                     CONTRACT ID : R -30159-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1151771          |(   2   ) 35-0918397         |(   3  ) 35-1139301 

                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0054 805-08487               10.000  EACH |     100.00000        1000.00|     100.00000        1000.00|     100.00000        1000.00 

  TRAFFIC SIGNAL BACKPLATE                |                             |                             | 

0055 805-78205                4.000  EACH |     650.00000        2600.00|     650.00000        2600.00|     650.00000        2600.00 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0056 805-78215                2.000  EACH |     630.00000        1260.00|     630.00000        1260.00|     630.00000        1260.00 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER ARROW, GREEN ARROW                |                             |                             | 

0057 805-78230                4.000  EACH |    1200.00000        4800.00|    1200.00000        4800.00|    1200.00000        4800.00 

  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 

0058 805-78415                4.000  EACH |    1450.00000        5800.00|    1450.00000        5800.00|    1450.00000        5800.00 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0059 805-78420                4.000  EACH |     350.00000        1400.00|     350.00000        1400.00|     350.00000        1400.00 

  DISCONNECT HANGER                       |                             |                             | 

0060 805-78485              425.000  LFT  |       1.90000         807.50|       1.90000         807.50|       1.90000         807.50 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0061 805-78490              270.000  LFT  |       2.10000         567.00|       2.10000         567.00|       2.10000         567.00 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0062 805-78500              510.000  LFT  |       2.50000        1275.00|       2.50000        1275.00|       2.50000        1275.00 

  SIGNAL CABLE, 11C 14GA.                 |                             |                             | 

0063 805-78510             2810.000  LFT  |       1.90000        5339.00|       1.90000        5339.00|       1.90000        5339.00 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0064 805-78746             3220.000  LFT  |       2.00000        6440.00|       2.00000        6440.00|       2.00000        6440.00 

  PREFORMED LOOP DETECTORS                |                             |                             | 

0065 805-78795             1180.000  LFT  |       9.00000       10620.00|       9.00000       10620.00|       9.00000       10620.00 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0066 805-81032                1.000  EACH |    4200.00000        4200.00|    4200.00000        4200.00|    4200.00000        4200.00 

  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 

0067 805-96121                2.000  EACH |     180.00000         360.00|     180.00000         360.00|     180.00000         360.00 

  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 

0068 807-02783                1.000  EACH |     950.00000         950.00|     950.00000         950.00|     950.00000         950.00 

  LUMINAIRE MAST ARM, 15 FT.              |                             |                             | 

0069 808-06701              470.000  LFT  |       0.48000         225.60|       0.48000         225.60|       0.48000         225.60 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0070 808-06703             1755.000  LFT  |       0.48000         842.40|       0.48000         842.40|       0.48000         842.40 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0071 808-75240              100.000  LFT  |       0.48000          48.00|       0.48000          48.00|       0.48000          48.00 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 10TH 

     CALL ORDER   : 351                     CONTRACT ID : R -30159-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1151771          |(   2   ) 35-0918397         |(   3  ) 35-1139301 

                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0072 808-75245             2250.000  LFT  |       0.48000        1080.00|       0.48000        1080.00|       0.48000        1080.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0073 808-75297              210.000  LFT  |       4.80000        1008.00|       4.80000        1008.00|       4.80000        1008.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0074 808-75300              150.000  LFT  |       2.48000         372.00|       2.48000         372.00|       2.48000         372.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 6 IN.                   |                             |                             | 

0075 808-75320               11.000  EACH |      80.00000         880.00|      80.00000         880.00|      80.00000         880.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0076 808-75325                9.000  EACH |      99.00000         891.00|      99.00000         891.00|      99.00000         891.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0077 808-75998               70.000  EACH |      40.00000        2800.00|      40.00000        2800.00|      40.00000        2800.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       451,903.00|           $       466,100.00|           $       471,200.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       451,903.00|           $       466,100.00|           $       471,200.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 10TH 

     CALL ORDER   : 351                     CONTRACT ID : R -30159-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1461789          |(   5   ) 31-1323837         |(      ) 

                                          |POINDEXTER EXCAVATING        |SUNESIS CONSTRUCTION COMPANY | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    9000.00000        9000.00|    8000.00000        8000.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   22000.00000       22000.00|   26000.00000       26000.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |   35000.00000       35000.00|   13200.00000       13200.00| 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-01300                1.000  EACH |    2200.00000        2200.00|    6300.00000        6300.00| 

  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 

0009 202-02279             1470.000  LFT  |       6.00000        8820.00|       3.00000        4410.00| 

  CURB AND GUTTER, REMOVE                 |                             |                             | 

0010 203-02000              460.000  CYS  |      40.00000       18400.00|      80.10000       36846.00| 

  EXCAVATION, COMMON                      |                             |                             | 

0011 205-06932               20.000  LFT  |      17.00000         340.00|      18.45000         369.00| 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0012 205-06933                1.000  EACH |     140.00000         140.00|     150.00000         150.00| 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0013 205-06937             3230.000  LFT  |       1.50000        4845.00|       1.45000        4683.50| 

  TEMPORARY SILT FENCE                    |                             |                             | 

0014 207-08267             2518.000  SYS  |       6.00000       15108.00|      11.05000       27823.90| 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0015 211-09264               51.000  CYS  |      50.00000        2550.00|      27.65000        1410.15| 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0016 303-01180              290.530  TON  |      30.00000        8715.90|      18.95000        5505.54| 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0017 306-08034             8135.000  SYS  |       2.00000       16270.00|       2.00000       16270.00| 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0018 402-07433              460.000  TON  |      86.00000       39560.00|     100.85000       46391.00| 

  HMA SURFACE, TYPE B                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 10TH 

     CALL ORDER   : 351                     CONTRACT ID : R -30159-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1461789          |(   5   ) 31-1323837         |(      ) 

                                          |POINDEXTER EXCAVATING        |SUNESIS CONSTRUCTION COMPANY | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 402-07438              155.000  TON  |     110.00000       17050.00|     129.15000       20018.25| 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0020 402-07441              520.000  TON  |      87.00000       45240.00|     100.85000       52442.00| 

  HMA BASE, TYPE B                        |                             |                             | 

0021 604-07901               15.000  SYS  |     210.00000        3150.00|     203.00000        3045.00| 

  CURB RAMP, CONCRETE, G                  |                             |                             | 

0022 605-06140             1040.000  LFT  |      25.00000       26000.00|      34.55000       35932.00| 

  CURB AND GUTTER, CONCRETE , MODIFIED    |                             |                             | 

0023 605-06255               83.000  SYS  |     125.00000       10375.00|     151.30000       12557.90| 

  CENTER CURB, D, CONCRETE                |                             |                             | 

0024 605-94811                2.000  EACH |     280.00000         560.00|     915.00000        1830.00| 

  CURB TURNOUT                            |                             |                             | 

0025 610-09108              859.000  SYS  |      58.00000       49822.00|      66.05000       56736.95| 

  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 

0026 615-06527                2.000  EACH |    1000.00000        2000.00|    1260.00000        2520.00| 

  MONUMENT, SECTION CORNER                |                             |                             | 

0027 621-01004                1.000  EACH |    1000.00000        1000.00|    1060.00000        1060.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0028 621-06560              880.000  SYS  |       2.00000        1760.00|       1.55000        1364.00| 

  MULCHED SEEDING, U                      |                             |                             | 

0029 628-09401                3.000  MOS  |    2500.00000        7500.00|    2000.00000        6000.00| 

  FIELD OFFICE, A                         |                             |                             | 

0030 702-90915                5.000  CYS  |     500.00000        2500.00|     102.75000         513.75| 

  CONCRETE, A                             |                             |                             | 

0031 715-05149               15.000  LFT  |     100.00000        1500.00|     152.55000        2288.25| 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0032 715-05151              205.000  LFT  |      80.00000       16400.00|      46.75000        9583.75| 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0033 715-46005                1.000  EACH |     500.00000         500.00|     570.00000         570.00| 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0034 720-44000                7.000  EACH |     500.00000        3500.00|     420.00000        2940.00| 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0035 720-44296                1.000  EACH |     800.00000         800.00|     362.00000         362.00| 

  CAP INLET                               |                             |                             | 

0036 720-45035                1.000  EACH |    1800.00000        1800.00|    1515.00000        1515.00| 

  INLET, F7                               |                             |                             | 

0037 720-45250                3.000  EACH |    2000.00000        6000.00|    3000.00000        9000.00| 

  CATCH BASIN, K10                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 10TH 

     CALL ORDER   : 351                     CONTRACT ID : R -30159-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1461789          |(   5   ) 31-1323837         |(      ) 

                                          |POINDEXTER EXCAVATING        |SUNESIS CONSTRUCTION COMPANY | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 720-45410                1.000  EACH |    2500.00000        2500.00|    3250.00000        3250.00| 

  MANHOLE, C4                             |                             |                             | 

0039 720-45605                1.000  LFT  |    1500.00000        1500.00|    1900.00000        1900.00| 

  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 

0040 720-96995                1.000  EACH |     500.00000         500.00|     275.00000         275.00| 

  CLEAN INLET                             |                             |                             | 

0041 801-03290                4.000  EACH |     300.00000        1200.00|     350.50000        1402.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0042 801-06207             4575.000  LFT  |       1.00000        4575.00|       1.10000        5032.50| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0043 801-06640               20.000  EACH |     160.00000        3200.00|     191.89000        3837.80| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0044 801-06710              120.000  DAY  |      15.00000        1800.00|      16.00000        1920.00| 

  FLASHING ARROW SIGN                     |                             |                             | 

0045 801-06775                       LUMP |   30000.00000       30000.00|   20598.00000       20598.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0046 802-07060                2.000  EACH |     160.00000         320.00|     184.50000         369.00| 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0047 802-07060                4.000  EACH |     160.00000         640.00|     184.50000         738.00| 

  SIGN, SHEET, RELOCATE , STREET NAME     |                             |                             | 

  IDENTIFICATION SIGN                     |                             |                             | 

0048 802-76025               65.000  SFT  |      14.00000         910.00|      15.40000        1001.00| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0049 805-01816                1.000  EACH |    1730.00000        1730.00|    2030.00000        2030.00| 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 

  X 8FT.                                  |                             |                             | 

0050 805-01842                3.000  EACH |    1000.00000        3000.00|    1168.50000        3505.50| 

  HANDHOLE, SIGNAL                        |                             |                             | 

0051 805-01844               75.000  LFT  |      17.00000        1275.00|      19.65000        1473.75| 

  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 

  UNDERGROUND                             |                             |                             | 

0052 805-02087                       LUMP |     600.00000         600.00|     615.02000         615.02| 

  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 

  EQUIPMENT                               |                             |                             | 

0053 805-02152                2.000  EACH |     800.00000        1600.00|     861.05000        1722.10| 

  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 

  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 10TH 

     CALL ORDER   : 351                     CONTRACT ID : R -30159-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1461789          |(   5   ) 31-1323837         |(      ) 

                                          |POINDEXTER EXCAVATING        |SUNESIS CONSTRUCTION COMPANY | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0054 805-08487               10.000  EACH |     110.00000        1100.00|     123.00000        1230.00| 

  TRAFFIC SIGNAL BACKPLATE                |                             |                             | 

0055 805-78205                4.000  EACH |     690.00000        2760.00|     800.00000        3200.00| 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0056 805-78215                2.000  EACH |     660.00000        1320.00|     775.00000        1550.00| 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER ARROW, GREEN ARROW                |                             |                             | 

0057 805-78230                4.000  EACH |    1260.00000        5040.00|    1475.00000        5900.00| 

  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 

0058 805-78415                4.000  EACH |    1550.00000        6200.00|    1780.00000        7120.00| 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0059 805-78420                4.000  EACH |     370.00000        1480.00|     430.50000        1722.00| 

  DISCONNECT HANGER                       |                             |                             | 

0060 805-78485              425.000  LFT  |       2.00000         850.00|       2.35000         998.75| 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0061 805-78490              270.000  LFT  |       2.20000         594.00|       2.55000         688.50| 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0062 805-78500              510.000  LFT  |       2.70000        1377.00|       3.05000        1555.50| 

  SIGNAL CABLE, 11C 14GA.                 |                             |                             | 

0063 805-78510             2810.000  LFT  |       2.00000        5620.00|       2.35000        6603.50| 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0064 805-78746             3220.000  LFT  |       2.10000        6762.00|       2.45000        7889.00| 

  PREFORMED LOOP DETECTORS                |                             |                             | 

0065 805-78795             1180.000  LFT  |       9.50000       11210.00|      11.05000       13039.00| 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0066 805-81032                1.000  EACH |    4410.00000        4410.00|    5165.00000        5165.00| 

  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 

0067 805-96121                2.000  EACH |     190.00000         380.00|     220.00000         440.00| 

  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 

0068 807-02783                1.000  EACH |    1000.00000        1000.00|    1170.00000        1170.00| 

  LUMINAIRE MAST ARM, 15 FT.              |                             |                             | 

0069 808-06701              470.000  LFT  |       0.50000         235.00|       0.61000         286.70| 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0070 808-06703             1755.000  LFT  |       0.50000         877.50|       0.61000        1070.55| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0071 808-75240              100.000  LFT  |       2.00000         200.00|       0.61000          61.00| 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 10TH 

     CALL ORDER   : 351                     CONTRACT ID : R -30159-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1461789          |(   5   ) 31-1323837         |(      ) 

                                          |POINDEXTER EXCAVATING        |SUNESIS CONSTRUCTION COMPANY | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0072 808-75245             2250.000  LFT  |       0.60000        1350.00|       0.61000        1372.50| 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0073 808-75297              210.000  LFT  |       5.00000        1050.00|       6.05000        1270.50| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0074 808-75300              150.000  LFT  |       3.00000         450.00|       3.15000         472.50| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 6 IN.                   |                             |                             | 

0075 808-75320               11.000  EACH |     100.00000        1100.00|     101.15000        1112.65| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0076 808-75325                9.000  EACH |     100.00000         900.00|     125.19000        1126.71| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0077 808-75998               70.000  EACH |      44.00000        3080.00|      49.20000        3444.00| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       495,105.40|           $       535,799.97|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       495,105.40|           $       535,799.97|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 356                     CONTRACT ID : R -30191-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 08/01/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 9982026 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1139301     E & B PAVING INC                                                           $       786,500.00  100.0000% 

   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       794,360.50  100.9994% 

   3   35-2131982     J B I CONSTRUCTION INC                                                     $       829,947.69  105.5242% 

   4   35-1878024     RAGLE INC                                                                  $       839,348.01  106.7194% 

   5   35-0626844     J H RUDOLPH & COMPANY                                                      $       904,825.34  115.0445% 

   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,005,210.28  127.8080% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 356                     CONTRACT ID : R -30191-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2  ) 35-1009310          |(   3  ) 35-2131982 

                                          |E & B PAVING INC             |DEIG BROTHERS LUMBER & CONST |J B I CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |   15226.00000       15226.00|   15875.00000       15875.00|   15525.00000       15525.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                1.000  EACH |      50.00000          50.00|     106.00000         106.00|     200.00000         200.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521                5.000  MOS  |      75.00000         375.00|     210.00000        1050.00|     100.00000         500.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |   39325.00000       39325.00|   38000.00000       38000.00|   40000.00000       40000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 201-52370                       LUMP |    7660.00000        7660.00|    7500.00000        7500.00|   15000.00000       15000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0012 203-02000             2150.000  CYS  |      12.75000       27412.50|      12.00000       25800.00|      22.00000       47300.00 

  EXCAVATION, COMMON                      |                             |                             | 

0013 205-06933                2.000  EACH |     120.00000         240.00|     127.00000         254.00|     123.60000         247.20 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0014 205-06936                1.000  TON  |     500.00000         500.00|     500.00000         500.00|      50.00000          50.00 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0015 205-06937              750.000  LFT  |       3.40000        2550.00|       1.50000        1125.00|       1.44000        1080.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0016 207-08267              713.000  SYS  |      17.50000       12477.50|      17.25000       12299.25|      18.50000       13190.50 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0017 207-08268             5148.000  SYS  |      14.80000       76190.40|      14.00000       72072.00|      23.00000      118404.00 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 356                     CONTRACT ID : R -30191-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2   ) 35-1009310         |(   3  ) 35-2131982 

                                          |E & B PAVING INC             |DEIG BROTHERS LUMBER & CONST |J B I CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 211-09264              393.000  CYS  |      31.75000       12477.75|      31.00000       12183.00|      30.00000       11790.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0019 303-02051              178.000  TON  |      20.60000        3666.80|      20.25000        3604.50|      30.00000        5340.00 

  STONE, NO 2                             |                             |                             | 

0020 303-07449               14.000  TON  |      82.75000        1158.50|      81.00000        1134.00|      31.00000         434.00 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0021 304-07492               18.000  TON  |     150.00000        2700.00|     143.30000        2579.40|     131.84000        2373.12 

  WIDENING WITH HMA, TYPE A               |                             |                             | 

0022 304-07493               15.000  TON  |     150.00000        2250.00|     163.45000        2451.75|     150.38000        2255.70 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0023 306-08034              243.000  SYS  |      16.00000        3888.00|      23.95000        5819.85|      13.55000        3292.65 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0025 401-07423             1253.000  TON  |      62.00000       77686.00|      69.40000       86958.20|      63.86000       80016.58 

  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 

0026 401-07429              622.000  TON  |      69.00000       42918.00|      77.25000       48049.50|      71.07000       44205.54 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 

  mm                                      |                             |                             | 

0027 402-07432              100.000  TON  |      76.00000        7600.00|      85.00000        8500.00|     109.18000       10918.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0028 402-07433              272.000  TON  |      76.00000       20672.00|      70.50000       19176.00|      93.73000       25494.56 

  HMA SURFACE, TYPE B                     |                             |                             | 

0029 402-07435              145.000  TON  |      81.00000       11745.00|      90.75000       13158.75|      83.43000       12097.35 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0030 402-07438              433.000  TON  |      81.00000       35073.00|      73.90000       31998.70|      67.98000       29435.34 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0031 402-07440              507.000  TON  |      66.00000       33462.00|      73.90000       37467.30|      67.98000       34465.86 

  HMA BASE, TYPE A                        |                             |                             | 

0032 406-05520               25.000  TON  |     420.00000       10500.00|     470.00000       11750.00|     432.60000       10815.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0033 604-91531               12.000  SYS  |      45.00000         540.00|      50.00000         600.00|      32.50000         390.00 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0034 605-06140             1556.000  LFT  |      12.25000       19061.00|      13.70000       21317.20|      13.50000       21006.00 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0035 610-07487                6.000  TON  |     275.00000        1650.00|     308.00000        1848.00|     283.25000        1699.50 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0036 610-08446              519.000  SYS  |      33.00000       17127.00|      36.75000       19073.25|      36.50000       18943.50 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0037 610-09108              112.000  SYS  |      45.00000        5040.00|      50.00000        5600.00|      42.95000        4810.40 

  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 356                     CONTRACT ID : R -30191-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2   ) 35-1009310         |(   3  ) 35-2131982 

                                          |E & B PAVING INC             |DEIG BROTHERS LUMBER & CONST |J B I CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 611-06497                8.000  EACH |     180.00000        1440.00|     190.00000        1520.00|     185.40000        1483.20 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0039 611-06498                1.000  EACH |     210.00000         210.00|     222.00000         222.00|     216.30000         216.30 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0040 615-06505                4.000  EACH |     625.00000        2500.00|     660.00000        2640.00|     643.75000        2575.00 

  MONUMENT, B                             |                             |                             | 

0041 615-06527                1.000  EACH |     475.00000         475.00|     502.00000         502.00|     489.25000         489.25 

  MONUMENT, SECTION CORNER                |                             |                             | 

0042 616-02320              336.000  SYS  |       2.75000         924.00|       2.75000         924.00|       2.50000         840.00 

  GEOTEXTILES                             |                             |                             | 

0043 616-06405               34.000  TON  |      39.50000        1343.00|      38.30000        1302.20|      42.50000        1445.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0044 621-01004                2.000  EACH |     710.00000        1420.00|     750.00000        1500.00|     710.00000        1420.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0045 621-02363              700.000  SYS  |       2.25000        1575.00|       2.40000        1680.00|       2.32000        1624.00 

  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 

0046 621-06567                2.520  kGAL |       1.00000           2.52|       1.05000           2.65|       1.03000           2.60 

  WATER                                   |                             |                             | 

0047 621-06574             2073.000  SYS  |       2.94000        6094.62|       3.15000        6529.95|       3.03000        6281.19 

  SODDING                                 |                             |                             | 

0048 628-09402                5.000  MOS  |    2604.11000       13020.55|    1600.00000        8000.00|    1800.00000        9000.00 

  FIELD OFFICE, B                         |                             |                             | 

0049 628-09407                5.000  MOS  |     212.00000        1060.00|     318.00000        1590.00|    1000.00000        5000.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 ADDITIONAL COMPUTER      |                             |                             | 

0050 715-05048             1416.000  LFT  |       4.25000        6018.00|       4.25000        6018.00|       4.95000        7009.20 

  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 

0051 715-05053               20.000  LFT  |      33.00000         660.00|      32.25000         645.00|      15.00000         300.00 

  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 

0052 715-05149              554.000  LFT  |      44.75000       24791.50|      43.75000       24237.50|      34.50000       19113.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0053 715-05151              590.000  LFT  |      36.50000       21535.00|      35.70000       21063.00|      38.85000       22921.50 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0054 715-05152              138.000  LFT  |      51.80000        7148.40|      50.75000        7003.50|      46.00000        6348.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0055 715-05154               47.000  LFT  |      62.60000        2942.20|      61.20000        2876.40|      50.00000        2350.00 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0056 715-05169               40.000  LFT  |      48.80000        1952.00|      47.75000        1910.00|      38.85000        1554.00 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 356                     CONTRACT ID : R -30191-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2   ) 35-1009310         |(   3  ) 35-2131982 

                                          |E & B PAVING INC             |DEIG BROTHERS LUMBER & CONST |J B I CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0057 715-06690              159.000  LFT  |      62.40000        9921.60|      61.00000        9699.00|      34.50000        5485.50 

  PIPE, RCP, III, D0.01=1500, 12 IN.      |                             |                             | 

0058 715-41045               56.000  LFT  |      45.25000        2534.00|      44.25000        2478.00|      34.50000        1932.00 

  PIPE, REINFORCED CONCRETE, 12 IN. ,     |                             |                             | 

  PIPE,RCP,III,D0.01=1250                 |                             |                             | 

0059 715-46000                1.000  EACH |     550.00000         550.00|     540.00000         540.00|     345.00000         345.00 

  PIPE END SECTION, 12 IN.                |                             |                             | 

0060 715-46020                1.000  EACH |     705.00000         705.00|     690.00000         690.00|     530.00000         530.00 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0061 718-52610              126.000  CYS  |      35.00000        4410.00|      34.25000        4315.50|      42.50000        5355.00 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0062 718-99153             1657.000  SYS  |       2.50000        4142.50|       2.50000        4142.50|       1.50000        2485.50 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0063 720-45030                1.000  EACH |    1725.00000        1725.00|    1840.00000        1840.00|    1250.00000        1250.00 

  INLET, E7                               |                             |                             | 

0064 720-45035                2.000  EACH |    1830.00000        3660.00|    1945.00000        3890.00|    1350.00000        2700.00 

  INLET, F7                               |                             |                             | 

0065 720-45410                3.000  EACH |    2220.00000        6660.00|    2475.00000        7425.00|    2000.00000        6000.00 

  MANHOLE, C4                             |                             |                             | 

0066 720-90349                1.000  EACH |    2835.00000        2835.00|    2970.00000        2970.00|    2350.00000        2350.00 

  MANHOLE, C8                             |                             |                             | 

0067 720-98174                3.000  EACH |    2900.00000        8700.00|    3000.00000        9000.00|    2400.00000        7200.00 

  INLET, B15                              |                             |                             | 

0068 720-98555               12.000  EACH |    3025.00000       36300.00|    3105.00000       37260.00|    2450.00000       29400.00 

  INLET, C15                              |                             |                             | 

0069 801-04308               11.000  EACH |     550.00000        6050.00|     580.00000        6380.00|     566.50000        6231.50 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0070 801-06203             2015.000  LFT  |       0.45000         906.75|       0.50000        1007.50|       0.46000         926.90 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0071 801-06625                7.000  EACH |     195.00000        1365.00|     206.00000        1442.00|     200.85000        1405.95 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0072 801-06640                4.000  EACH |     250.00000        1000.00|     265.00000        1060.00|     257.50000        1030.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0073 801-06645               17.000  EACH |     120.00000        2040.00|     127.00000        2159.00|     123.60000        2101.20 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0074 801-06775                       LUMP |   28985.45000       28985.45|   18865.00000       18865.00|    7395.00000        7395.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0075 801-07119              252.000  LFT  |      17.50000        4410.00|      18.50000        4662.00|      18.03000        4543.56 

  BARRICADE, III-B                        |                             |                             | 
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0076 802-05701               19.000  LFT  |      26.00000         494.00|      11.60000         220.40|      20.60000         391.40 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0077 802-76025               35.000  SFT  |      34.00000        1190.00|      19.00000         665.00|      26.78000         937.30 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0078 802-76045               18.000  SFT  |      39.00000         702.00|      23.25000         418.50|      30.90000         556.20 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 

0079 805-01815                4.000  EACH |    1943.00000        7772.00|    2055.00000        8220.00|    2060.00000        8240.00 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 

  FT.                                     |                             |                             | 

0080 805-01842                5.000  EACH |     750.00000        3750.00|     795.00000        3975.00|     824.00000        4120.00 

  HANDHOLE, SIGNAL                        |                             |                             | 

0081 805-06592              322.000  LFT  |      23.44000        7547.68|      24.80000        7985.60|      18.54000        5969.88 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0082 805-78100                1.000  EACH |   10392.00000       10392.00|   10990.00000       10990.00|   12360.00000       12360.00 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE                                   |                             |                             | 

0083 805-78205                6.000  EACH |     520.00000        3120.00|     550.00000        3300.00|     618.00000        3708.00 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0084 805-78230                2.000  EACH |     915.00000        1830.00|     970.00000        1940.00|     927.00000        1854.00 

  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 

0085 805-78415                4.000  EACH |    1269.00000        5076.00|    1340.00000        5360.00|    1854.00000        7416.00 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0086 805-78420                4.000  EACH |     288.00000        1152.00|     305.00000        1220.00|     309.00000        1236.00 

  DISCONNECT HANGER                       |                             |                             | 

0087 805-78445                1.000  EACH |     475.00000         475.00|     500.00000         500.00|     618.00000         618.00 

  SIGNAL SERVICE                          |                             |                             | 

0088 805-78467               34.000  LFT  |       2.38000          80.92|       2.50000          85.00|       2.58000          87.72 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0089 805-78470             3356.000  LFT  |       0.44000        1476.64|       0.50000        1678.00|       0.21000         704.76 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0090 805-78485              157.000  LFT  |       1.18000         185.26|       1.25000         196.25|       1.65000         259.05 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0091 805-78490              703.000  LFT  |       1.50000        1054.50|       1.60000        1124.80|       1.85000        1300.55 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
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0092 805-78510              468.000  LFT  |       0.69000         322.92|       0.75000         351.00|       1.03000         482.04 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0093 805-78785                4.000  EACH |     593.00000        2372.00|     630.00000        2520.00|     618.00000        2472.00 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0094 805-78795              476.000  LFT  |       7.96000        3788.96|       8.40000        3998.40|      12.36000        5883.36 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0095 805-78925                1.000  EACH |    1117.00000        1117.00|    1180.00000        1180.00|    1236.00000        1236.00 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0096 805-81032                4.000  EACH |    4052.00000       16208.00|    4285.00000       17140.00|    4236.00000       16944.00 

  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 

0097 808-06703              300.000  LFT  |       0.35000         105.00|       0.40000         120.00|       0.36000         108.00 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0098 808-75245             3576.000  LFT  |       0.35000        1251.60|       0.40000        1430.40|       0.36000        1287.36 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0099 808-75278              403.000  LFT  |       2.00000         806.00|       2.10000         846.30|       2.06000         830.18 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 

0100 808-75297              102.000  LFT  |       3.99000         406.98|       4.25000         433.50|       4.11000         419.22 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0101 808-75320                2.000  EACH |     120.00000         240.00|     127.00000         254.00|     123.60000         247.20 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0102 808-75325                2.000  EACH |     172.00000         344.00|     180.00000         360.00|     177.16000         354.32 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

     SECTION TOTALS                       |           $       786,500.00|           $       794,360.50|           $       829,947.69 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       786,500.00|           $       794,360.50|           $       829,947.69 

==================================================================================================================================== 
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SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |   10000.00000       10000.00|   18000.00000       18000.00|   30000.00000       30000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                1.000  EACH |     100.00000         100.00|     120.00000         120.00|     350.00000         350.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521                5.000  MOS  |     100.00000         500.00|      66.00000         330.00|      75.00000         375.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |   41500.00000       41500.00|   45000.00000       45000.00|   50260.51000       50260.51 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 201-52370                       LUMP |    8000.00000        8000.00|   20000.00000       20000.00|   10000.00000       10000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0012 203-02000             2150.000  CYS  |      25.00000       53750.00|      24.00000       51600.00|      12.00000       25800.00 

  EXCAVATION, COMMON                      |                             |                             | 

0013 205-06933                2.000  EACH |     125.00000         250.00|     132.00000         264.00|     120.00000         240.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0014 205-06936                1.000  TON  |     100.00000         100.00|    1000.00000        1000.00|    1750.00000        1750.00 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0015 205-06937              750.000  LFT  |       2.00000        1500.00|       2.00000        1500.00|       1.40000        1050.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0016 207-08267              713.000  SYS  |      18.00000       12834.00|      22.00000       15686.00|      20.00000       14260.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0017 207-08268             5148.000  SYS  |      22.00000      113256.00|      20.00000      102960.00|      20.00000      102960.00 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 

0018 211-09264              393.000  CYS  |      30.00000       11790.00|      15.00000        5895.00|      20.00000        7860.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
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0019 303-02051              178.000  TON  |      20.00000        3560.00|      20.00000        3560.00|      30.00000        5340.00 

  STONE, NO 2                             |                             |                             | 

0020 303-07449               14.000  TON  |      35.00000         490.00|      90.00000        1260.00|      50.00000         700.00 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0021 304-07492               18.000  TON  |     160.00000        2880.00|     180.00000        3240.00|     137.00000        2466.00 

  WIDENING WITH HMA, TYPE A               |                             |                             | 

0022 304-07493               15.000  TON  |     170.00000        2550.00|     195.00000        2925.00|     155.00000        2325.00 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0023 306-08034              243.000  SYS  |      16.50000        4009.50|      16.50000        4009.50|      30.00000        7290.00 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0025 401-07423             1253.000  TON  |      62.00000       77686.00|      80.00000      100240.00|      68.00000       85204.00 

  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 

0026 401-07429              622.000  TON  |      69.00000       42918.00|      78.00000       48516.00|      74.00000       46028.00 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 

  mm                                      |                             |                             | 

0027 402-07432              100.000  TON  |      76.00000        7600.00|     124.00000       12400.00|      91.00000        9100.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0028 402-07433              272.000  TON  |      63.00000       17136.00|     102.00000       27744.00|      77.00000       20944.00 

  HMA SURFACE, TYPE B                     |                             |                             | 

0029 402-07435              145.000  TON  |      81.00000       11745.00|      97.25000       14101.25|      89.50000       12977.50 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0030 402-07438              433.000  TON  |      66.00000       28578.00|      85.00000       36805.00|      75.00000       32475.00 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0031 402-07440              507.000  TON  |      66.00000       33462.00|      84.50000       42841.50|      73.50000       37264.50 

  HMA BASE, TYPE A                        |                             |                             | 

0032 406-05520               25.000  TON  |     420.00000       10500.00|     550.00000       13750.00|     456.50000       11412.50 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0033 604-91531               12.000  SYS  |      50.00000         600.00|      48.00000         576.00|      25.00000         300.00 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0034 605-06140             1556.000  LFT  |      12.25000       19061.00|      14.00000       21784.00|      10.00000       15560.00 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0035 610-07487                6.000  TON  |     275.00000        1650.00|     195.00000        1170.00|     287.50000        1725.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0036 610-08446              519.000  SYS  |      33.00000       17127.00|      35.00000       18165.00|      50.00000       25950.00 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0037 610-09108              112.000  SYS  |      45.00000        5040.00|      47.00000        5264.00|      50.00000        5600.00 

  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 

0038 611-06497                8.000  EACH |     115.00000         920.00|     115.00000         920.00|     180.00000        1440.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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0039 611-06498                1.000  EACH |     230.00000         230.00|     230.00000         230.00|     210.00000         210.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0040 615-06505                4.000  EACH |     495.00000        1980.00|     495.00000        1980.00|     625.00000        2500.00 

  MONUMENT, B                             |                             |                             | 

0041 615-06527                1.000  EACH |     495.00000         495.00|     495.00000         495.00|     475.00000         475.00 

  MONUMENT, SECTION CORNER                |                             |                             | 

0042 616-02320              336.000  SYS  |       2.55000         856.80|       4.25000        1428.00|       5.00000        1680.00 

  GEOTEXTILES                             |                             |                             | 

0043 616-06405               34.000  TON  |      36.00000        1224.00|      42.00000        1428.00|      30.00000        1020.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0044 621-01004                2.000  EACH |     710.00000        1420.00|     725.00000        1450.00|     710.00000        1420.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0045 621-02363              700.000  SYS  |       2.25000        1575.00|       2.30000        1610.00|       2.25000        1575.00 

  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 

0046 621-06567                2.520  kGAL |       1.00000           2.52|       1.00000           2.52|       1.00000           2.52 

  WATER                                   |                             |                             | 

0047 621-06574             2073.000  SYS  |       5.00000       10365.00|       5.50000       11401.50|       2.94000        6094.62 

  SODDING                                 |                             |                             | 

0048 628-09402                5.000  MOS  |    1500.00000        7500.00|    3500.00000       17500.00|    5000.00000       25000.00 

  FIELD OFFICE, B                         |                             |                             | 

0049 628-09407                5.000  MOS  |     400.00000        2000.00|     110.00000         550.00|     350.00000        1750.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 ADDITIONAL COMPUTER      |                             |                             | 

0050 715-05048             1416.000  LFT  |       5.00000        7080.00|       5.00000        7080.00|      10.00000       14160.00 

  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 

0051 715-05053               20.000  LFT  |      17.00000         340.00|      49.00000         980.00|      20.00000         400.00 

  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 

0052 715-05149              554.000  LFT  |      40.00000       22160.00|      35.00000       19390.00|      75.00000       41550.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0053 715-05151              590.000  LFT  |      42.00000       24780.00|      37.00000       21830.00|      80.00000       47200.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0054 715-05152              138.000  LFT  |      65.00000        8970.00|      63.00000        8694.00|      85.00000       11730.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0055 715-05154               47.000  LFT  |      78.00000        3666.00|      60.00000        2820.00|      90.00000        4230.00 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0056 715-05169               40.000  LFT  |      52.00000        2080.00|      36.00000        1440.00|      80.00000        3200.00 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0057 715-06690              159.000  LFT  |      45.00000        7155.00|      55.00000        8745.00|      75.00000       11925.00 

  PIPE, RCP, III, D0.01=1500, 12 IN.      |                             |                             | 
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0058 715-41045               56.000  LFT  |      45.00000        2520.00|      52.00000        2912.00|      75.00000        4200.00 

  PIPE, REINFORCED CONCRETE, 12 IN. ,     |                             |                             | 

  PIPE,RCP,III,D0.01=1250                 |                             |                             | 

0059 715-46000                1.000  EACH |     350.00000         350.00|     450.00000         450.00|     850.00000         850.00 

  PIPE END SECTION, 12 IN.                |                             |                             | 

0060 715-46020                1.000  EACH |     400.00000         400.00|     650.00000         650.00|    1250.00000        1250.00 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0061 718-52610              126.000  CYS  |      40.00000        5040.00|      45.00000        5670.00|      50.00000        6300.00 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0062 718-99153             1657.000  SYS  |       0.75000        1242.75|       1.60000        2651.20|       3.00000        4971.00 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0063 720-45030                1.000  EACH |    2400.00000        2400.00|    2000.00000        2000.00|    2500.00000        2500.00 

  INLET, E7                               |                             |                             | 

0064 720-45035                2.000  EACH |    2700.00000        5400.00|    2000.00000        4000.00|    2500.00000        5000.00 

  INLET, F7                               |                             |                             | 

0065 720-45410                3.000  EACH |    3600.00000       10800.00|    2500.00000        7500.00|    3000.00000        9000.00 

  MANHOLE, C4                             |                             |                             | 

0066 720-90349                1.000  EACH |    4600.00000        4600.00|    2700.00000        2700.00|    3200.00000        3200.00 

  MANHOLE, C8                             |                             |                             | 

0067 720-98174                3.000  EACH |    3500.00000       10500.00|    2800.00000        8400.00|    4000.00000       12000.00 

  INLET, B15                              |                             |                             | 

0068 720-98555               12.000  EACH |    3500.00000       42000.00|    2900.00000       34800.00|    4000.00000       48000.00 

  INLET, C15                              |                             |                             | 

0069 801-04308               11.000  EACH |     395.00000        4345.00|     435.00000        4785.00|     550.00000        6050.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0070 801-06203             2015.000  LFT  |       0.28000         564.20|       0.35000         705.25|       0.45000         906.75 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0071 801-06625                7.000  EACH |     115.00000         805.00|     126.00000         882.00|     195.00000        1365.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0072 801-06640                4.000  EACH |     135.00000         540.00|     148.00000         592.00|     250.00000        1000.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0073 801-06645               17.000  EACH |      85.00000        1445.00|      92.00000        1564.00|     120.00000        2040.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0074 801-06775                       LUMP |   22500.00000       22500.00|   14000.00000       14000.00|   69000.00000       69000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0075 801-07119              252.000  LFT  |      25.00000        6300.00|      27.50000        6930.00|      17.50000        4410.00 

  BARRICADE, III-B                        |                             |                             | 

0076 802-05701               19.000  LFT  |      10.96000         208.24|      11.00000         209.00|      20.00000         380.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 356                     CONTRACT ID : R -30191-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1878024          |(   5   ) 35-0626844         |(   6  ) 35-1618530 

                                          |RAGLE INC                    |J H RUDOLPH & COMPANY        |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0077 802-76025               35.000  SFT  |      17.90000         626.50|      18.00000         630.00|      26.00000         910.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0078 802-76045               18.000  SFT  |      21.90000         394.20|      22.00000         396.00|      30.00000         540.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 

0079 805-01815                4.000  EACH |    1943.00000        7772.00|    2000.00000        8000.00|    2000.00000        8000.00 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 

  FT.                                     |                             |                             | 

0080 805-01842                5.000  EACH |     750.00000        3750.00|     750.00000        3750.00|     800.00000        4000.00 

  HANDHOLE, SIGNAL                        |                             |                             | 

0081 805-06592              322.000  LFT  |      23.44000        7547.68|      23.45000        7550.90|      18.00000        5796.00 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0082 805-78100                1.000  EACH |   10392.00000       10392.00|   10400.00000       10400.00|   12000.00000       12000.00 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE                                   |                             |                             | 

0083 805-78205                6.000  EACH |     520.00000        3120.00|     520.00000        3120.00|     600.00000        3600.00 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0084 805-78230                2.000  EACH |     915.00000        1830.00|     915.00000        1830.00|     900.00000        1800.00 

  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 

0085 805-78415                4.000  EACH |    1269.00000        5076.00|    1270.00000        5080.00|    1800.00000        7200.00 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0086 805-78420                4.000  EACH |     288.00000        1152.00|     290.00000        1160.00|     300.00000        1200.00 

  DISCONNECT HANGER                       |                             |                             | 

0087 805-78445                1.000  EACH |     475.00000         475.00|     475.00000         475.00|     600.00000         600.00 

  SIGNAL SERVICE                          |                             |                             | 

0088 805-78467               34.000  LFT  |       2.38000          80.92|       2.40000          81.60|       2.50000          85.00 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0089 805-78470             3356.000  LFT  |       0.44000        1476.64|       0.45000        1510.20|       0.20000         671.20 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0090 805-78485              157.000  LFT  |       1.18000         185.26|       1.20000         188.40|       1.60000         251.20 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0091 805-78490              703.000  LFT  |       1.50000        1054.50|       1.50000        1054.50|       1.80000        1265.40 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0092 805-78510              468.000  LFT  |       0.69000         322.92|       0.70000         327.60|       1.00000         468.00 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0093 805-78785                4.000  EACH |     593.00000        2372.00|     595.00000        2380.00|     600.00000        2400.00 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 356                     CONTRACT ID : R -30191-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1878024          |(   5   ) 35-0626844         |(   6  ) 35-1618530 

                                          |RAGLE INC                    |J H RUDOLPH & COMPANY        |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0094 805-78795              476.000  LFT  |       7.96000        3788.96|       8.00000        3808.00|      12.00000        5712.00 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0095 805-78925                1.000  EACH |    1117.00000        1117.00|    1120.00000        1120.00|    1200.00000        1200.00 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0096 805-81032                4.000  EACH |    4052.00000       16208.00|    4052.00000       16208.00|    4200.00000       16800.00 

  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 

0097 808-06703              300.000  LFT  |       0.42000         126.00|       0.42000         126.00|       0.35000         105.00 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0098 808-75245             3576.000  LFT  |       0.42000        1501.92|       0.42000        1501.92|       0.35000        1251.60 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0099 808-75278              403.000  LFT  |       2.90000        1168.70|       2.90000        1168.70|       2.00000         806.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 

0100 808-75297              102.000  LFT  |       5.90000         601.80|       5.90000         601.80|       3.99000         406.98 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0101 808-75320                2.000  EACH |      65.00000         130.00|      65.00000         130.00|     120.00000         240.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0102 808-75325                2.000  EACH |      70.00000         140.00|      70.00000         140.00|     172.00000         344.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

     SECTION TOTALS                       |           $       839,348.01|           $       904,825.34|           $     1,005,210.28 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       839,348.01|           $       904,825.34|           $     1,005,210.28 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 371                     CONTRACT ID : R -30578-A                   COUNTIES : RUSH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 63 

                                         CONTRACT TIME : 10/19/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710497 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,409,300.00  100.0000% 

   2   35-1357381     O`MARA DAVE CONTRACTOR                                                     $     1,494,716.10  106.0609% 

   3   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $     1,590,594.48  112.8642% 

   4   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,994,780.00  141.5440% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CARTHAGE PIKE 

     CALL ORDER   : 371                     CONTRACT ID : R -30578-A                   COUNTIES : RUSH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2  ) 35-1357381          |(   3  ) 31-1323837 

                                          |RIETH RILEY CONSTRUCTION     |O`MARA DAVE CONTRACTOR       |SUNESIS CONSTRUCTION COMPANY 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ROAD RECONSTRUCTION 

                                          |                             |                             | 

0001 105-06845                       LUMP |   20600.00000       20600.00|   28900.00000       28900.00|   40000.00000       40000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0007 110-01001                       LUMP |   47201.46000       47201.46|   74000.00000       74000.00|   70000.00000       70000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 201-52370                       LUMP |   71100.00000       71100.00|   57000.00000       57000.00|   50000.00000       50000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0009 203-02000             5681.000  CYS  |      21.00000      119301.00|      28.00000      159068.00|      13.00000       73853.00 

  EXCAVATION, COMMON                      |                             |                             | 

0010 203-02070             2154.000  CYS  |      15.00000       32310.00|      14.00000       30156.00|      20.00000       43080.00 

  BORROW                                  |                             |                             | 

0011 205-02770              495.000  SYS  |       1.49000         737.55|       1.75000         866.25|       1.60000         792.00 

  EROSION CONTROL BLANKET                 |                             |                             | 

0012 205-06931               85.000  TON  |      40.00000        3400.00|      42.00000        3570.00|      65.00000        5525.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0013 205-06933               10.000  EACH |      92.00000         920.00|     100.00000        1000.00|      68.00000         680.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0014 205-06937             3112.000  LFT  |       1.22000        3796.64|       1.40000        4356.80|       1.50000        4668.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0015 207-08265            10772.000  SYS  |       4.75000       51167.00|       6.50000       70018.00|       3.50000       37702.00 

  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 

0016 207-08267             3217.000  SYS  |      16.00000       51472.00|       6.50000       20910.50|      20.00000       64340.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0017 211-02050               50.000  CYS  |      23.00000        1150.00|      29.00000        1450.00|      21.00000        1050.00 

  B BORROW                                |                             |                             | 

0018 211-09264              260.500  CYS  |      23.00000        5991.50|      29.00000        7554.50|      70.00000       18235.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CARTHAGE PIKE 

     CALL ORDER   : 371                     CONTRACT ID : R -30578-A                   COUNTIES : RUSH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 35-1357381         |(   3  ) 31-1323837 

                                          |RIETH RILEY CONSTRUCTION     |O`MARA DAVE CONTRACTOR       |SUNESIS CONSTRUCTION COMPANY 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 211-09265              199.300  CYS  |      30.00000        5979.00|      29.00000        5779.70|      35.00000        6975.50 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0020 303-07449              108.000  TON  |      35.00000        3780.00|      27.00000        2916.00|      25.00000        2700.00 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0021 306-08043              140.000  SYS  |      11.00000        1540.00|      20.00000        2800.00|      13.00000        1820.00 

  MILLING, TRANSITION                     |                             |                             | 

0022 401-07320             1382.000  TON  |      85.00000      117470.00|      85.00000      117470.00|      90.00000      124380.00 

  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 

0023 401-07389             2259.000  TON  |      69.00000      155871.00|      72.00000      162648.00|      72.00000      162648.00 

  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 

0024 401-07406             3297.000  TON  |      69.00000      227493.00|      68.00000      224196.00|      72.00000      237384.00 

  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 

0025 402-07451             1906.000  TON  |      69.00000      131514.00|      74.00000      141044.00|      72.00000      137232.00 

  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 

0026 406-05520               11.500  TON  |     400.00000        4600.00|     525.00000        6037.50|     500.00000        5750.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0027 601-01621                1.000  EACH |    2215.00000        2215.00|    1900.00000        1900.00|    1800.00000        1800.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED , 1                              |                             |                             | 

0028 601-01700                1.000  EACH |    2215.00000        2215.00|    1900.00000        1900.00|    1800.00000        1800.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 1                               |                             |                             | 

0029 601-94689                1.000  EACH |    2495.00000        2495.00|    2435.00000        2435.00|    2500.00000        2500.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0030 601-99105              256.250  LFT  |      19.00000        4868.75|      20.00000        5125.00|      19.00000        4868.75 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0033 605-06120              436.000  LFT  |      25.00000       10900.00|      24.00000       10464.00|      25.50000       11118.00 

  CURB, CONCRETE                          |                             |                             | 

0034 610-07487             1059.000  TON  |     100.00000      105900.00|     100.00000      105900.00|     110.00000      116490.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0035 610-08446               12.000  SYS  |     170.00000        2040.00|     125.00000        1500.00|      91.00000        1092.00 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0036 611-06497               13.000  EACH |     149.00000        1937.00|     200.00000        2600.00|     200.00000        2600.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0037 611-06498                8.000  EACH |     298.00000        2384.00|     250.00000        2000.00|     300.00000        2400.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0038 615-06505                5.000  EACH |     590.00000        2950.00|     650.00000        3250.00|     650.00000        3250.00 

  MONUMENT, B                             |                             |                             | 

0039 615-06527                3.000  EACH |     790.00000        2370.00|     520.00000        1560.00|     550.00000        1650.00 

  MONUMENT, SECTION CORNER                |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CARTHAGE PIKE 

     CALL ORDER   : 371                     CONTRACT ID : R -30578-A                   COUNTIES : RUSH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 35-1357381         |(   3  ) 31-1323837 

                                          |RIETH RILEY CONSTRUCTION     |O`MARA DAVE CONTRACTOR       |SUNESIS CONSTRUCTION COMPANY 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0040 616-02320              554.000  SYS  |       3.50000        1939.00|       3.00000        1662.00|       2.50000        1385.00 

  GEOTEXTILES                             |                             |                             | 

0041 616-05688               25.000  TON  |      48.00000        1200.00|      35.00000         875.00|      56.00000        1400.00 

  RIPRAP, CLASS 1                         |                             |                             | 

0042 616-05689               20.000  TON  |      55.00000        1100.00|      45.00000         900.00|      64.00000        1280.00 

  RIPRAP, CLASS 2                         |                             |                             | 

0043 616-06405              240.000  TON  |      45.00000       10800.00|      32.00000        7680.00|      55.00000       13200.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0044 621-01004                1.000  EACH |     489.00000         489.00|     700.00000         700.00|     601.00000         601.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0045 621-06545                0.100  TON  |     850.00000          85.00|     935.00000          93.50|     900.00000          90.00 

  FERTILIZER                              |                             |                             | 

0046 621-06557               50.000  LBS  |       8.28000         414.00|       9.00000         450.00|      10.00000         500.00 

  SEED MIXTURE, T                         |                             |                             | 

0047 621-06559             3938.000  SYS  |       0.51000        2008.38|       0.56000        2205.28|       0.55000        2165.90 

  MULCHED SEEDING, R                      |                             |                             | 

0048 621-06565                1.250  TON  |     300.00000         375.00|     325.00000         406.25|     300.00000         375.00 

  MULCHING MATERIAL                       |                             |                             | 

0049 621-06567               37.000  kGAL |       1.00000          37.00|       1.00000          37.00|       1.00000          37.00 

  WATER                                   |                             |                             | 

0050 621-06574            10236.000  SYS  |       2.52000       25794.72|       3.00000       30708.00|       3.00000       30708.00 

  SODDING                                 |                             |                             | 

0051 628-09401               15.000  MOS  |    2100.00000       31500.00|    1740.00000       26100.00|    1400.00000       21000.00 

  FIELD OFFICE, A                         |                             |                             | 

0052 715-05049               50.000  LFT  |      13.50000         675.00|      28.00000        1400.00|      29.00000        1450.00 

  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 

0053 715-05051               50.000  LFT  |      14.50000         725.00|      29.00000        1450.00|      43.00000        2150.00 

  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 

0054 715-05052               50.000  LFT  |      17.00000         850.00|      30.00000        1500.00|      33.00000        1650.00 

  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 

0055 715-05119              130.000  LFT  |      38.00000        4940.00|      49.00000        6370.00|      36.00000        4680.00 

  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 

0056 715-05121               77.000  LFT  |      42.00000        3234.00|      74.00000        5698.00|      39.00000        3003.00 

  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 

0057 715-05123              234.000  LFT  |      52.00000       12168.00|      63.00000       14742.00|      49.00000       11466.00 

  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 

0058 715-05149               60.000  LFT  |      27.00000        1620.00|      45.00000        2700.00|      36.00000        2160.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CARTHAGE PIKE 

     CALL ORDER   : 371                     CONTRACT ID : R -30578-A                   COUNTIES : RUSH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 35-1357381         |(   3  ) 31-1323837 

                                          |RIETH RILEY CONSTRUCTION     |O`MARA DAVE CONTRACTOR       |SUNESIS CONSTRUCTION COMPANY 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0059 715-05151              514.500  LFT  |      34.00000       17493.00|      49.00000       25210.50|      37.00000       19036.50 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0060 715-05169              564.000  LFT  |      33.00000       18612.00|      49.00000       27636.00|      38.00000       21432.00 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0061 715-46000                1.000  EACH |     300.00000         300.00|     225.00000         225.00|     425.00000         425.00 

  PIPE END SECTION, 12 IN.                |                             |                             | 

0062 715-46005               29.000  EACH |     330.00000        9570.00|     250.00000        7250.00|     490.00000       14210.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0063 715-46010                2.000  EACH |     360.00000         720.00|     295.00000         590.00|     550.00000        1100.00 

  PIPE END SECTION, 18 IN.                |                             |                             | 

0064 715-46020                2.000  EACH |     420.00000         840.00|     435.00000         870.00|     600.00000        1200.00 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0065 715-92537               75.000  LFT  |      16.00000        1200.00|      28.00000        2100.00|      35.00000        2625.00 

  PIPE, PVC, 8 IN. , SCHEDULE 35          |                             |                             | 

0066 720-45030                2.000  EACH |    2000.00000        4000.00|    1250.00000        2500.00|    1700.00000        3400.00 

  INLET, E7                               |                             |                             | 

0067 720-45035                4.000  EACH |    2000.00000        8000.00|    1350.00000        5400.00|    1700.00000        6800.00 

  INLET, F7                               |                             |                             | 

0068 720-45270                1.000  EACH |    1400.00000        1400.00|    1000.00000        1000.00|     800.00000         800.00 

  PIPE CATCH BASIN, 18 IN.                |                             |                             | 

0069 720-97316                2.000  EACH |    2970.00000        5940.00|    1500.00000        3000.00|    2900.00000        5800.00 

  MANHOLE, TYPE C WITH BEEHIVE CASTING    |                             |                             | 

0070 801-03290                2.000  EACH |     250.00000         500.00|     500.00000        1000.00|     500.00000        1000.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0071 801-04308                2.000  EACH |     400.00000         800.00|     500.00000        1000.00|     695.00000        1390.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0072 801-06625               13.000  EACH |     150.00000        1950.00|     300.00000        3900.00|     145.00000        1885.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0073 801-06640                6.000  EACH |     150.00000         900.00|     495.00000        2970.00|     550.00000        3300.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0074 801-06645               12.000  EACH |     100.00000        1200.00|     100.00000        1200.00|     204.59000        2455.08 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0075 801-06775                       LUMP |   27000.00000       27000.00|   32000.00000       32000.00|  146000.00000      146000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0076 801-07119               48.000  LFT  |      25.00000        1200.00|      27.00000        1296.00|     165.00000        7920.00 

  BARRICADE, III-B                        |                             |                             | 

0077 802-05701               92.000  LFT  |      22.00000        2024.00|      15.00000        1380.00|      16.00000        1472.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CARTHAGE PIKE 

     CALL ORDER   : 371                     CONTRACT ID : R -30578-A                   COUNTIES : RUSH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 35-1357381         |(   3  ) 31-1323837 

                                          |RIETH RILEY CONSTRUCTION     |O`MARA DAVE CONTRACTOR       |SUNESIS CONSTRUCTION COMPANY 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0078 802-05702               23.000  LFT  |      21.00000         483.00|       9.00000         207.00|      11.00000         253.00 

  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0079 802-76025               27.500  SFT  |      32.00000         880.00|      24.00000         660.00|      27.00000         742.50 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0080 802-76035               28.880  SFT  |      40.00000        1155.20|      19.00000         548.72|      20.00000         577.60 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0081 808-06713             9989.000  LFT  |       0.20000        1997.80|       0.40000        3995.60|       0.35000        3496.15 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0082 808-75240             1127.000  LFT  |       1.50000        1690.50|       0.40000         450.80|       3.00000        3381.00 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 

0083 808-75245              823.000  LFT  |       1.50000        1234.50|       0.40000         329.20|       1.50000        1234.50 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0084 808-75297               97.000  LFT  |       6.00000         582.00|      20.00000        1940.00|      10.00000         970.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

     SECTION TOTALS                       |           $     1,409,300.00|           $     1,494,716.10|           $     1,590,594.48 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,409,300.00|           $     1,494,716.10|           $     1,590,594.48 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CARTHAGE PIKE 

     CALL ORDER   : 371                     CONTRACT ID : R -30578-A                   COUNTIES : RUSH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1917625          |(       )                    |(      ) 

                                          |MILESTONE CONTRACTORS LP     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ROAD RECONSTRUCTION 

                                          |                             |                             | 

0001 105-06845                       LUMP |   29000.00000       29000.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08440                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0005 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0006 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0007 110-01001                       LUMP |   98000.00000       98000.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 201-52370                       LUMP |   39569.00000       39569.00|                             | 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0009 203-02000             5681.000  CYS  |      25.00000      142025.00|                             | 

  EXCAVATION, COMMON                      |                             |                             | 

0010 203-02070             2154.000  CYS  |      19.00000       40926.00|                             | 

  BORROW                                  |                             |                             | 

0011 205-02770              495.000  SYS  |       1.55000         767.25|                             | 

  EROSION CONTROL BLANKET                 |                             |                             | 

0012 205-06931               85.000  TON  |      69.00000        5865.00|                             | 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0013 205-06933               10.000  EACH |      96.50000         965.00|                             | 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0014 205-06937             3112.000  LFT  |       1.28000        3983.36|                             | 

  TEMPORARY SILT FENCE                    |                             |                             | 

0015 207-08265            10772.000  SYS  |       6.00000       64632.00|                             | 

  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 

0016 207-08267             3217.000  SYS  |      28.00000       90076.00|                             | 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0017 211-02050               50.000  CYS  |      28.00000        1400.00|                             | 

  B BORROW                                |                             |                             | 

0018 211-09264              260.500  CYS  |      27.00000        7033.50|                             | 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CARTHAGE PIKE 

     CALL ORDER   : 371                     CONTRACT ID : R -30578-A                   COUNTIES : RUSH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1917625          |(       )                    |(      ) 

                                          |MILESTONE CONTRACTORS LP     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 211-09265              199.300  CYS  |      50.00000        9965.00|                             | 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0020 303-07449              108.000  TON  |      65.00000        7020.00|                             | 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0021 306-08043              140.000  SYS  |      31.00000        4340.00|                             | 

  MILLING, TRANSITION                     |                             |                             | 

0022 401-07320             1382.000  TON  |     106.00000      146492.00|                             | 

  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 

0023 401-07389             2259.000  TON  |      88.00000      198792.00|                             | 

  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 

0024 401-07406             3297.000  TON  |      97.00000      319809.00|                             | 

  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 

0025 402-07451             1906.000  TON  |      90.00000      171540.00|                             | 

  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 

0026 406-05520               11.500  TON  |     500.00000        5750.00|                             | 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0027 601-01621                1.000  EACH |    1853.00000        1853.00|                             | 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED , 1                              |                             |                             | 

0028 601-01700                1.000  EACH |    1853.00000        1853.00|                             | 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 1                               |                             |                             | 

0029 601-94689                1.000  EACH |    2557.00000        2557.00|                             | 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0030 601-99105              256.250  LFT  |      19.00000        4868.75|                             | 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0033 605-06120              436.000  LFT  |      32.00000       13952.00|                             | 

  CURB, CONCRETE                          |                             |                             | 

0034 610-07487             1059.000  TON  |     156.00000      165204.00|                             | 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0035 610-08446               12.000  SYS  |     215.00000        2580.00|                             | 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0036 611-06497               13.000  EACH |     194.00000        2522.00|                             | 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0037 611-06498                8.000  EACH |     251.00000        2008.00|                             | 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0038 615-06505                5.000  EACH |     635.00000        3175.00|                             | 

  MONUMENT, B                             |                             |                             | 

0039 615-06527                3.000  EACH |     509.00000        1527.00|                             | 

  MONUMENT, SECTION CORNER                |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CARTHAGE PIKE 

     CALL ORDER   : 371                     CONTRACT ID : R -30578-A                   COUNTIES : RUSH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1917625          |(       )                    |(      ) 

                                          |MILESTONE CONTRACTORS LP     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0040 616-02320              554.000  SYS  |       2.50000        1385.00|                             | 

  GEOTEXTILES                             |                             |                             | 

0041 616-05688               25.000  TON  |      69.00000        1725.00|                             | 

  RIPRAP, CLASS 1                         |                             |                             | 

0042 616-05689               20.000  TON  |      81.00000        1620.00|                             | 

  RIPRAP, CLASS 2                         |                             |                             | 

0043 616-06405              240.000  TON  |      53.00000       12720.00|                             | 

  RIPRAP, REVETMENT                       |                             |                             | 

0044 621-01004                1.000  EACH |     513.00000         513.00|                             | 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0045 621-06545                0.100  TON  |     892.00000          89.20|                             | 

  FERTILIZER                              |                             |                             | 

0046 621-06557               50.000  LBS  |       8.70000         435.00|                             | 

  SEED MIXTURE, T                         |                             |                             | 

0047 621-06559             3938.000  SYS  |       0.56000        2205.28|                             | 

  MULCHED SEEDING, R                      |                             |                             | 

0048 621-06565                1.250  TON  |     314.00000         392.50|                             | 

  MULCHING MATERIAL                       |                             |                             | 

0049 621-06567               37.000  kGAL |       1.04000          38.48|                             | 

  WATER                                   |                             |                             | 

0050 621-06574            10236.000  SYS  |       2.64000       27023.04|                             | 

  SODDING                                 |                             |                             | 

0051 628-09401               15.000  MOS  |    1900.00000       28500.00|                             | 

  FIELD OFFICE, A                         |                             |                             | 

0052 715-05049               50.000  LFT  |      10.00000         500.00|                             | 

  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 

0053 715-05051               50.000  LFT  |      16.00000         800.00|                             | 

  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 

0054 715-05052               50.000  LFT  |      22.00000        1100.00|                             | 

  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 

0055 715-05119              130.000  LFT  |      96.00000       12480.00|                             | 

  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 

0056 715-05121               77.000  LFT  |     165.00000       12705.00|                             | 

  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 

0057 715-05123              234.000  LFT  |     225.00000       52650.00|                             | 

  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 

0058 715-05149               60.000  LFT  |      42.00000        2520.00|                             | 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CARTHAGE PIKE 

     CALL ORDER   : 371                     CONTRACT ID : R -30578-A                   COUNTIES : RUSH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1917625          |(       )                    |(      ) 

                                          |MILESTONE CONTRACTORS LP     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0059 715-05151              514.500  LFT  |      49.00000       25210.50|                             | 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0060 715-05169              564.000  LFT  |      56.00000       31584.00|                             | 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0061 715-46000                1.000  EACH |     300.00000         300.00|                             | 

  PIPE END SECTION, 12 IN.                |                             |                             | 

0062 715-46005               29.000  EACH |     320.00000        9280.00|                             | 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0063 715-46010                2.000  EACH |     370.00000         740.00|                             | 

  PIPE END SECTION, 18 IN.                |                             |                             | 

0064 715-46020                2.000  EACH |     430.00000         860.00|                             | 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0065 715-92537               75.000  LFT  |      48.00000        3600.00|                             | 

  PIPE, PVC, 8 IN. , SCHEDULE 35          |                             |                             | 

0066 720-45030                2.000  EACH |    1750.00000        3500.00|                             | 

  INLET, E7                               |                             |                             | 

0067 720-45035                4.000  EACH |    1750.00000        7000.00|                             | 

  INLET, F7                               |                             |                             | 

0068 720-45270                1.000  EACH |    1530.00000        1530.00|                             | 

  PIPE CATCH BASIN, 18 IN.                |                             |                             | 

0069 720-97316                2.000  EACH |    2600.00000        5200.00|                             | 

  MANHOLE, TYPE C WITH BEEHIVE CASTING    |                             |                             | 

0070 801-03290                2.000  EACH |     367.00000         734.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0071 801-04308                2.000  EACH |     729.00000        1458.00|                             | 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0072 801-06625               13.000  EACH |     152.00000        1976.00|                             | 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0073 801-06640                6.000  EACH |     519.00000        3114.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0074 801-06645               12.000  EACH |      37.00000         444.00|                             | 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0075 801-06775                       LUMP |  136177.43000      136177.43|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0076 801-07119               48.000  LFT  |      29.00000        1392.00|                             | 

  BARRICADE, III-B                        |                             |                             | 

0077 802-05701               92.000  LFT  |      14.50000        1334.00|                             | 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CARTHAGE PIKE 

     CALL ORDER   : 371                     CONTRACT ID : R -30578-A                   COUNTIES : RUSH 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1917625          |(       )                    |(      ) 

                                          |MILESTONE CONTRACTORS LP     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0078 802-05702               23.000  LFT  |       9.50000         218.50|                             | 

  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0079 802-76025               27.500  SFT  |      23.50000         646.25|                             | 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0080 802-76035               28.880  SFT  |      19.10000         551.61|                             | 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0081 808-06713             9989.000  LFT  |       0.36000        3596.04|                             | 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0082 808-75240             1127.000  LFT  |       2.58000        2907.66|                             | 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 

0083 808-75245              823.000  LFT  |       1.25000        1028.75|                             | 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0084 808-75297               97.000  LFT  |       9.70000         940.90|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

     SECTION TOTALS                       |           $     1,994,780.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,994,780.00|           $             0.00|           $ 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/24/08 

                                                                                                                   PAGE : 401 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 401                     CONTRACT ID : R -30921-A                   COUNTIES : NEWTON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 10/15/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0800245 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1386990     ISOM JACK CONSTRUCTION CO                                                  $       478,313.45  100.0000% 

   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       762,012.20  159.3123% 

   3   35-0997978     PHEND & BROWN INC                                                          $       792,922.60  165.7747% 

   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       826,107.75  172.7126% 

   5   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $       832,800.00  174.1118% 
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                                                                                                                   PAGE : 401 -2 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 16 

     CALL ORDER   : 401                     CONTRACT ID : R -30921-A                   COUNTIES : NEWTON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1386990          |(   2  ) 35-1917625          |(   3  ) 35-0997978 

                                          |ISOM JACK CONSTRUCTION CO    |MILESTONE CONTRACTORS LP     |PHEND & BROWN INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   CURB AND SIDEWALK RECONSTRUCTION 

                                          |                             |                             | 

0001 105-06845                       LUMP |   10500.00000       10500.00|   14600.00000       14600.00|   11500.00000       11500.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   15000.00000       15000.00|   38000.00000       38000.00|   40600.00000       40600.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 202-02278             6681.000  LFT  |       1.45000        9687.45|       8.20000       54784.20|      20.00000      133620.00 

  CURB, CONCRETE, REMOVE                  |                             |                             | 

0008 202-52710             1672.000  SYS  |       4.00000        6688.00|      16.00000       26752.00|      26.00000       43472.00 

  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 

0009 203-02070               30.000  CYS  |      50.00000        1500.00|      78.00000        2340.00|     220.00000        6600.00 

  BORROW                                  |                             |                             | 

0010 304-07490             1000.000  TON  |     110.00000      110000.00|      55.00000       55000.00|     100.00000      100000.00 

  HMA PATCHING, TYPE B                    |                             |                             | 

0011 604-06070             1672.000  SYS  |      35.00000       58520.00|      45.50000       76076.00|      45.40000       75908.80 

  SIDEWALK, CONCRETE                      |                             |                             | 

0012 605-06120             6681.000  LFT  |      15.00000      100215.00|      27.00000      180387.00|      12.80000       85516.80 

  CURB, CONCRETE                          |                             |                             | 

0013 611-05330             1932.000  SYS  |      34.00000       65688.00|      74.50000      143934.00|      70.00000      135240.00 

  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 

  6 IN.                                   |                             |                             | 

0014 611-06497               41.000  EACH |     250.00000       10250.00|     270.00000       11070.00|     265.00000       10865.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0015 611-06498                1.000  EACH |     311.00000         311.00|     325.00000         325.00|     321.00000         321.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0016 621-06574             2000.000  SYS  |       5.00000       10000.00|       6.25000       12500.00|       4.45000        8900.00 

  SODDING                                 |                             |                             | 

0017 628-09402                5.000  MOS  |    2300.00000       11500.00|    4750.00000       23750.00|    3125.00000       15625.00 

  FIELD OFFICE, B                         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 16 

     CALL ORDER   : 401                     CONTRACT ID : R -30921-A                   COUNTIES : NEWTON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1386990          |(   2   ) 35-1917625         |(   3  ) 35-0997978 

                                          |ISOM JACK CONSTRUCTION CO    |MILESTONE CONTRACTORS LP     |PHEND & BROWN INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 720-44000               19.000  EACH |     325.00000        6175.00|     400.00000        7600.00|     490.00000        9310.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0019 720-45215                3.000  EACH |    2000.00000        6000.00|    3450.00000       10350.00|    2800.00000        8400.00 

  CATCH BASIN, A8                         |                             |                             | 

0020 720-45610               75.000  LFT  |     325.00000       24375.00|     465.00000       34875.00|     400.00000       30000.00 

  STRUCTURE, CATCH BASIN, RECONSTRUCT     |                             |                             | 

0021 720-99315               15.000  EACH |     185.00000        2775.00|     325.00000        4875.00|     300.00000        4500.00 

  CLEAN EXISTING CATCH BASINS             |                             |                             | 

0022 801-03290                2.000  EACH |     395.00000         790.00|     160.00000         320.00|     160.00000         320.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0023 801-06640               23.000  EACH |     145.00000        3335.00|     140.00000        3220.00|     140.00000        3220.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0024 801-06775                       LUMP |   25000.00000       25000.00|   61250.00000       61250.00|   69000.00000       69000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

     SECTION TOTALS                       |           $       478,313.45|           $       762,012.20|           $       792,922.60 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       478,313.45|           $       762,012.20|           $       792,922.60 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 16 

     CALL ORDER   : 401                     CONTRACT ID : R -30921-A                   COUNTIES : NEWTON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0918397          |(   5   ) 35-1035122         |(      ) 

                                          |RIETH RILEY CONSTRUCTION     |GARIUP CONSTRUCTION CO INC   | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   CURB AND SIDEWALK RECONSTRUCTION 

                                          |                             |                             | 

0001 105-06845                       LUMP |   30000.00000       30000.00|   18000.00000       18000.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   93593.46000       93593.46|   37286.00000       37286.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 202-02278             6681.000  LFT  |      14.08000       94068.48|       5.00000       33405.00| 

  CURB, CONCRETE, REMOVE                  |                             |                             | 

0008 202-52710             1672.000  SYS  |      10.13000       16937.36|      10.00000       16720.00| 

  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 

0009 203-02070               30.000  CYS  |      51.05000        1531.50|     100.00000        3000.00| 

  BORROW                                  |                             |                             | 

0010 304-07490             1000.000  TON  |     100.80000      100800.00|     139.00000      139000.00| 

  HMA PATCHING, TYPE B                    |                             |                             | 

0011 604-06070             1672.000  SYS  |      54.63000       91341.36|      64.00000      107008.00| 

  SIDEWALK, CONCRETE                      |                             |                             | 

0012 605-06120             6681.000  LFT  |      18.25000      121928.25|      19.00000      126939.00| 

  CURB, CONCRETE                          |                             |                             | 

0013 611-05330             1932.000  SYS  |      65.58000      126700.56|      89.00000      171948.00| 

  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 

  6 IN.                                   |                             |                             | 

0014 611-06497               41.000  EACH |     218.00000        8938.00|     440.00000       18040.00| 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0015 611-06498                1.000  EACH |     285.00000         285.00|     500.00000         500.00| 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0016 621-06574             2000.000  SYS  |       4.45000        8900.00|       5.00000       10000.00| 

  SODDING                                 |                             |                             | 

0017 628-09402                5.000  MOS  |    4645.23000       23226.15|    5000.00000       25000.00| 

  FIELD OFFICE, B                         |                             |                             | 

0018 720-44000               19.000  EACH |     576.18000       10947.42|     300.00000        5700.00| 

  CASTING, ADJUST TO GRADE                |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 16 

     CALL ORDER   : 401                     CONTRACT ID : R -30921-A                   COUNTIES : NEWTON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0918397          |(   5   ) 35-1035122         |(      ) 

                                          |RIETH RILEY CONSTRUCTION     |GARIUP CONSTRUCTION CO INC   | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 720-45215                3.000  EACH |    3116.57000        9349.71|    5300.00000       15900.00| 

  CATCH BASIN, A8                         |                             |                             | 

0020 720-45610               75.000  LFT  |     417.82000       31336.50|     900.00000       67500.00| 

  STRUCTURE, CATCH BASIN, RECONSTRUCT     |                             |                             | 

0021 720-99315               15.000  EACH |     215.00000        3225.00|     200.00000        3000.00| 

  CLEAN EXISTING CATCH BASINS             |                             |                             | 

0022 801-03290                2.000  EACH |     175.00000         350.00|     200.00000         400.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0023 801-06640               23.000  EACH |     115.00000        2645.00|     150.00000        3450.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0024 801-06775                       LUMP |   50000.00000       50000.00|   30000.00000       30000.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

     SECTION TOTALS                       |           $       826,107.75|           $       832,800.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       826,107.75|           $       832,800.00|           $ 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/24/08 

                                                                                                                   PAGE : 451 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 451                     CONTRACT ID : RS-30289-A                   COUNTIES : JENNINGS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 65 

                                         CONTRACT TIME : 10/31/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600606 

                                                                                                        0600607 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1357381     O`MARA DAVE CONTRACTOR                                                     $       849,385.00  100.0000% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 50 

     CALL ORDER   : 451                     CONTRACT ID : RS-30289-A                   COUNTIES : JENNINGS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1357381          |(      )                     |(      ) 

                                          |O`MARA DAVE CONTRACTOR       |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT RESURFACE 

                                          |                             |                             | 

0001 105-06845                       LUMP |    1700.00000        1700.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08440                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0005 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0006 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0007 109-08463                1.000  DOL  |       1.00000           1.00|                             | 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0008 110-01001                       LUMP |   12900.00000       12900.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 202-02240               40.000  SYS  |      22.00000         880.00|                             | 

  PAVEMENT REMOVAL                        |                             |                             | 

0010 202-02278              341.000  LFT  |      16.00000        5456.00|                             | 

  CURB, CONCRETE, REMOVE                  |                             |                             | 

0011 202-52710              253.000  SYS  |      21.00000        5313.00|                             | 

  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 

0012 303-01180              200.000  TON  |      37.00000        7400.00|                             | 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0013 304-07783              703.000  TON  |     150.00000      105450.00|                             | 

  HMA PATCHING, TYPE D                    |                             |                             | 

0014 306-08034            50360.000  SYS  |       1.00000       50360.00|                             | 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0015 306-08043              200.000  SYS  |       1.00000         200.00|                             | 

  MILLING, TRANSITION                     |                             |                             | 

0016 306-08432             6347.000  SYS  |       1.00000        6347.00|                             | 

  MILLING, APPROACH                       |                             |                             | 

0017 401-07335             4155.000  TON  |      82.00000      340710.00|                             | 

  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 

0018 406-05520               15.000  TON  |     470.00000        7050.00|                             | 

  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 50 

     CALL ORDER   : 451                     CONTRACT ID : RS-30289-A                   COUNTIES : JENNINGS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1357381          |(       )                    |(      ) 

                                          |O`MARA DAVE CONTRACTOR       |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 604-06070              253.000  SYS  |      47.00000       11891.00|                             | 

  SIDEWALK, CONCRETE                      |                             |                             | 

0020 604-06367              500.000  LFT  |       1.00000         500.00|                             | 

  JOINT MATERIAL                          |                             |                             | 

0021 604-07894              289.000  SYS  |     140.00000       40460.00|                             | 

  CURB RAMP, CONCRETE, A                  |                             |                             | 

0022 604-07897               85.000  SYS  |     230.00000       19550.00|                             | 

  CURB RAMP, CONCRETE, C                  |                             |                             | 

0023 604-07900               47.000  SYS  |     120.00000        5640.00|                             | 

  CURB RAMP, CONCRETE, F                  |                             |                             | 

0024 604-07901               18.000  SYS  |     200.00000        3600.00|                             | 

  CURB RAMP, CONCRETE, G                  |                             |                             | 

0025 604-07902               15.000  SYS  |     145.00000        2175.00|                             | 

  CURB RAMP, CONCRETE, H                  |                             |                             | 

0026 605-06090               93.000  LFT  |      17.00000        1581.00|                             | 

  CURB, INTEGRAL, CONCRETE                |                             |                             | 

0027 605-06120              248.000  LFT  |      22.00000        5456.00|                             | 

  CURB, CONCRETE                          |                             |                             | 

0028 610-07788              524.000  TON  |     115.00000       60260.00|                             | 

  HMA FOR APPROACHES, TYPE D              |                             |                             | 

0029 621-06574              120.000  SYS  |      18.50000        2220.00|                             | 

  SODDING                                 |                             |                             | 

0030 628-09402                7.000  MOS  |    1600.00000       11200.00|                             | 

  FIELD OFFICE, B                         |                             |                             | 

0031 720-01894                1.000  EACH |     720.00000         720.00|                             | 

  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 

0032 720-44000               43.000  EACH |     100.00000        4300.00|                             | 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0033 801-03290                2.000  EACH |     530.00000        1060.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0034 801-06203             4450.000  LFT  |       0.60000        2670.00|                             | 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0035 801-06207             4450.000  LFT  |       1.20000        5340.00|                             | 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0036 801-06640               41.000  EACH |     110.00000        4510.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0037 801-06775                       LUMP |   56368.15000       56368.15|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 50 

     CALL ORDER   : 451                     CONTRACT ID : RS-30289-A                   COUNTIES : JENNINGS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1357381          |(       )                    |(      ) 

                                          |O`MARA DAVE CONTRACTOR       |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 802-91122                4.000  EACH |      80.00000         320.00|                             | 

  SIGN, GROUND MOUNTED, RESET             |                             |                             | 

0039 805-02327               19.000  EACH |     205.00000        3895.00|                             | 

  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 

0040 805-78470             8625.000  LFT  |       0.30000        2587.50|                             | 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0041 805-78510              863.000  LFT  |       2.60000        2243.80|                             | 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0042 805-78795             2760.000  LFT  |       8.50000       23460.00|                             | 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0043 808-02066              400.000  LFT  |       0.80000         320.00|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID WHITE CROSSHATCH LINE, 6 IN.      |                             |                             | 

0044 808-04298                2.000  EACH |     315.00000         630.00|                             | 

  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 

  WORD (RR)                               |                             |                             | 

0045 808-05929             1360.000  LFT  |       1.00000        1360.00|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 8 IN.                   |                             |                             | 

0046 808-06701               27.000  LFT  |       1.00000          27.00|                             | 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0047 808-06705              105.000  LFT  |       0.90000          94.50|                             | 

  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 

0048 808-75205            16271.000  LFT  |       0.45000        7321.95|                             | 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0049 808-75240              914.000  LFT  |       0.45000         411.30|                             | 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 

0050 808-75245            16136.000  LFT  |       0.45000        7261.20|                             | 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0051 808-75260               60.000  LFT  |       3.10000         186.00|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 

0052 808-75278              200.000  LFT  |       3.10000         620.00|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 

0053 808-75297              428.000  LFT  |       6.30000        2696.40|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 50 

     CALL ORDER   : 451                     CONTRACT ID : RS-30289-A                   COUNTIES : JENNINGS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1357381          |(       )                    |(      ) 

                                          |O`MARA DAVE CONTRACTOR       |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0054 808-75320               23.000  EACH |      70.00000        1610.00|                             | 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0055 808-75325                8.000  EACH |      75.00000         600.00|                             | 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0056 808-75996              114.000  EACH |      21.00000        2394.00|                             | 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0057 808-75998              124.000  EACH |      30.00000        3720.00|                             | 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0058 808-92027              748.000  LFT  |       0.90000         673.20|                             | 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 

  IN.                                     |                             |                             | 

0059 808-94435                1.000  EACH |     280.00000         280.00|                             | 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (STOP)              |                             |                             | 

0060 805-78785                4.000  EACH |     850.00000        3400.00|                             | 

 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

     SECTION TOTALS                       |           $       849,385.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       849,385.00|           $       832,800.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 461                     CONTRACT ID : RS-30925-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 65                                      SCOTT 

                                         CONTRACT TIME : 10/31/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0800249 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   31-0908125     STRAWSER INC                                                               $     1,020,864.53  100.0000% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 56 

     CALL ORDER   : 461                     CONTRACT ID : RS-30925-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        SCOTT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 31-0908125          |(      )                     |(      ) 

                                          |STRAWSER INC                 |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   MICROSURFACING 

                                          |                             |                             | 

0001 105-06845                       LUMP |    8700.00000        8700.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   29575.00000       29575.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 303-01180              150.000  TON  |      60.00000        9000.00|                             | 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0008 304-07490              100.000  TON  |     275.00000       27500.00|                             | 

  HMA PATCHING, TYPE B                    |                             |                             | 

0009 406-05520                0.100  TON  |     600.00000          60.00|                             | 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0010 411-08438           207866.000  SYS  |       3.71000      771182.86|                             | 

  MICRO-SURFACING, WARRANTED              |                             |                             | 

0011 628-09402                5.000  MOS  |    2762.00000       13810.00|                             | 

  FIELD OFFICE, B                         |                             |                             | 

0012 628-09407                5.000  MOS  |     473.00000        2365.00|                             | 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0013 801-03290                4.000  EACH |     367.00000        1468.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0014 801-06207             6500.000  LFT  |       0.46000        2990.00|                             | 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0015 801-06640               48.000  EACH |     167.00000        8016.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0016 801-06775                       LUMP |   69934.00000       69934.00|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0017 808-02157               14.000  EACH |      37.00000         518.00|                             | 

  PAVEMENT MESSAGE MARKINGS, REMOVE       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 56 

     CALL ORDER   : 461                     CONTRACT ID : RS-30925-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        SCOTT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 31-0908125          |(       )                    |(      ) 

                                          |STRAWSER INC                 |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 808-06368               63.000  LFT  |       4.20000         264.60|                             | 

  TRANSVERSE MARKING, REMOVE              |                             |                             | 

0019 808-06712            13187.000  LFT  |       0.24000        3164.88|                             | 

  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 

0020 808-06713           130080.000  LFT  |       0.15000       19512.00|                             | 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0021 808-06714            67534.000  LFT  |       0.16000       10805.44|                             | 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0022 808-75278              445.000  LFT  |       5.15000        2291.75|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 

0023 808-75297               63.000  LFT  |       8.15000         513.45|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0024 808-75320               11.000  EACH |     173.00000        1903.00|                             | 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0025 808-75325                3.000  EACH |     242.00000         726.00|                             | 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0026 808-75996             1600.000  EACH |       6.00000        9600.00|                             | 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0027 808-75998             1600.000  EACH |      14.15000       22640.00|                             | 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0028 808-75998               17.000  EACH |      14.15000         240.55|                             | 

  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                             |                             | 

  BLUE RPMs FOR FIRE HYDRANT LOCATIONS    |                             |                             | 

0029 808-92027             1700.000  LFT  |       2.40000        4080.00|                             | 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 

  IN.                                     |                             |                             | 

     SECTION TOTALS                       |           $     1,020,864.53|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,020,864.53|           $       832,800.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 471                     CONTRACT ID : RS-30962-A                   COUNTIES : MONTGOMERY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 61 

                                         CONTRACT TIME : 11/15/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                Urban - Old Code                                PROJECT(S) : 0800083 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,118,595.00  100.0000% 

   2   38-1892125     KELCRIS CORPORATION                                                        $     1,139,931.16  101.9074% 

   3   35-1139301     E & B PAVING INC                                                           $     1,178,164.01  105.3253% 

   4   35-0999231     HUNT PAVING COMPANY INC                                                    $     1,229,221.93  109.8898% 

   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,361,296.78  121.6970% 

   6   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,488,193.70  133.0413% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 231 

     CALL ORDER   : 471                     CONTRACT ID : RS-30962-A                   COUNTIES : MONTGOMERY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2  ) 38-1892125          |(   3  ) 35-1139301 

                                          |RIETH RILEY CONSTRUCTION     |KELCRIS CORPORATION          |E & B PAVING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   PCCP PATCHING 

                                          |                             |                             | 

0001 105-06845                       LUMP |    2500.00000        2500.00|    2800.00000        2800.00|    2320.94000        2320.94 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     100.00000         200.00|     150.00000         300.00|     142.50000         285.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               18.000  MOS  |     100.00000        1800.00|     100.00000        1800.00|      75.00000        1350.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |   42400.30000       42400.30|   34230.00000       34230.00|   58908.20000       58908.20 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 303-01180             2988.000  TON  |      35.00000      104580.00|      16.60000       49600.80|      29.04000       86771.52 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0012 304-07489               50.000  TON  |     280.00000       14000.00|     150.00000        7500.00|     310.85000       15542.50 

  HMA PATCHING, TYPE A                    |                             |                             | 

0013 501-03489              118.000  EACH |      16.00000        1888.00|      25.00000        2950.00|      27.42000        3235.56 

  TIE BAR, RETROFIT                       |                             |                             | 

0014 503-05240              300.000  LFT  |      25.00000        7500.00|      14.50000        4350.00|      35.00000       10500.00 

  D-1 CONTRACTION JOINT                   |                             |                             | 

0015 506-06333             9053.000  SYS  |      86.00000      778558.00|      94.40000      854603.20|      94.33000      853969.49 

  PCCP PATCHING, FULL DEPTH               |                             |                             | 

0016 507-07479               87.890  TON  |     200.00000       17578.00|     275.00000       24169.75|     339.54000       29842.17 

  HMA PARTIAL DEPTH PATCH                 |                             |                             | 

0017 608-04395               50.000  TON  |     100.00000        5000.00|     300.00000       15000.00|     321.15000       16057.50 

  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 231 

     CALL ORDER   : 471                     CONTRACT ID : RS-30962-A                   COUNTIES : MONTGOMERY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 38-1892125         |(   3  ) 35-1139301 

                                          |RIETH RILEY CONSTRUCTION     |KELCRIS CORPORATION          |E & B PAVING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 612-04315               10.500  TON  |    2284.00000       23982.00|    2306.84000       24221.82|    2329.68000       24461.64 

  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 

0019 612-05081                1.000  EACH |    4785.00000        4785.00|    4832.85000        4832.85|    4880.70000        4880.70 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  UNDERSEAL                               |                             |                             | 

0020 612-60410              174.000  EACH |      25.00000        4350.00|      25.25000        4393.50|      25.50000        4437.00 

  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 

0021 628-09401                9.000  MOS  |    2200.00000       19800.00|     300.00000        2700.00|    2385.60000       21470.40 

  FIELD OFFICE, A                         |                             |                             | 

0022 628-09407                9.000  MOS  |     250.00000        2250.00|     125.00000        1125.00|     255.00000        2295.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0023 801-01093                8.000  EACH |    1495.00000       11960.00|    1510.00000       12080.00|    1524.90000       12199.20 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0024 801-03290                6.000  EACH |     195.00000        1170.00|     197.00000        1182.00|     198.90000        1193.40 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0025 801-06207             1000.000  LFT  |       2.00000        2000.00|       1.00000        1000.00|       1.25000        1250.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0026 801-06640               33.000  EACH |     120.00000        3960.00|     121.20000        3999.60|     122.40000        4039.20 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0027 801-06710              200.000  DAY  |      12.00000        2400.00|      12.12000        2424.00|      12.24000        2448.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0028 801-09133                2.000  EACH |    4800.00000        9600.00|    4848.00000        9696.00|    4896.00000        9792.00 

  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 

0029 805-02503              420.000  LFT  |       0.30000         126.00|       0.30000         126.00|       0.31000         130.20 

  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 

0030 805-78785                1.000  EACH |     610.00000         610.00|     610.00000         610.00|     622.20000         622.20 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0031 805-78795              180.000  LFT  |       9.10000        1638.00|       9.10000        1638.00|       9.28000        1670.40 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0032 808-03002             2065.000  LFT  |       0.45000         929.25|       0.45500         939.58|       0.46000         949.90 

  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 

0033 808-03631             2705.000  LFT  |       0.45000        1217.25|       0.45500        1230.78|       0.46000        1244.30 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0034 808-03632             3956.000  LFT  |       0.45000        1780.20|       0.45500        1799.98|       0.46000        1819.76 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0035 808-04896               60.000  LFT  |       0.45000          27.00|       0.45500          27.30|       0.46000          27.60 

  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 231 

     CALL ORDER   : 471                     CONTRACT ID : RS-30962-A                   COUNTIES : MONTGOMERY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 38-1892125         |(   3  ) 35-1139301 

                                          |RIETH RILEY CONSTRUCTION     |KELCRIS CORPORATION          |E & B PAVING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0036 801-06775                       LUMP |   50000.00000       50000.00|   68595.00000       68595.00|    4444.23000        4444.23 

  MAINTAINING TRAFFIC                     |                             |                             | 

     SECTION TOTALS                       |           $     1,118,595.00|           $     1,139,931.16|           $     1,178,164.01 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,118,595.00|           $     1,139,931.16|           $     1,178,164.01 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 231 

     CALL ORDER   : 471                     CONTRACT ID : RS-30962-A                   COUNTIES : MONTGOMERY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0999231          |(   5   ) 35-1618530         |(   6  ) 35-1917625 

                                          |HUNT PAVING COMPANY INC      |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   PCCP PATCHING 

                                          |                             |                             | 

0001 105-06845                       LUMP |    4000.00000        4000.00|    4000.00000        4000.00|    3000.00000        3000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     110.00000         220.00|     350.00000         700.00|      90.00000         180.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               18.000  MOS  |      65.00000        1170.00|      75.00000        1350.00|     125.00000        2250.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |   60000.00000       60000.00|   68064.83000       68064.83|   72000.00000       72000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 303-01180             2988.000  TON  |      22.00000       65736.00|      25.00000       74700.00|      30.00000       89640.00 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0012 304-07489               50.000  TON  |     450.00000       22500.00|     125.00000        6250.00|     420.00000       21000.00 

  HMA PATCHING, TYPE A                    |                             |                             | 

0013 501-03489              118.000  EACH |      30.00000        3540.00|      20.00000        2360.00|      21.00000        2478.00 

  TIE BAR, RETROFIT                       |                             |                             | 

0014 503-05240              300.000  LFT  |      30.00000        9000.00|      12.00000        3600.00|      14.00000        4200.00 

  D-1 CONTRACTION JOINT                   |                             |                             | 

0015 506-06333             9053.000  SYS  |      95.00000      860035.00|     115.00000     1041095.00|     119.00000     1077307.00 

  PCCP PATCHING, FULL DEPTH               |                             |                             | 

0016 507-07479               87.890  TON  |     400.00000       35156.00|     125.00000       10986.25|     500.00000       43945.00 

  HMA PARTIAL DEPTH PATCH                 |                             |                             | 

0017 608-04395               50.000  TON  |     300.00000       15000.00|      50.00000        2500.00|     200.00000       10000.00 

  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 

0018 612-04315               10.500  TON  |    2284.00000       23982.00|    2284.00000       23982.00|    2500.00000       26250.00 

  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
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                                                                                                                   PAGE : 471 -6 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 231 

     CALL ORDER   : 471                     CONTRACT ID : RS-30962-A                   COUNTIES : MONTGOMERY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0999231          |(   5   ) 35-1618530         |(   6  ) 35-1917625 

                                          |HUNT PAVING COMPANY INC      |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 612-05081                1.000  EACH |    4785.00000        4785.00|    4785.00000        4785.00|    4750.00000        4750.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  UNDERSEAL                               |                             |                             | 

0020 612-60410              174.000  EACH |      25.00000        4350.00|      25.00000        4350.00|      25.00000        4350.00 

  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 

0021 628-09401                9.000  MOS  |    2000.00000       18000.00|    2500.00000       22500.00|    3800.00000       34200.00 

  FIELD OFFICE, A                         |                             |                             | 

0022 628-09407                9.000  MOS  |     240.00000        2160.00|     350.00000        3150.00|     620.00000        5580.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0023 801-01093                8.000  EACH |    1495.00000       11960.00|    1495.00000       11960.00|    1450.00000       11600.00 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0024 801-03290                6.000  EACH |     196.00000        1176.00|     195.00000        1170.00|     195.00000        1170.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0025 801-06207             1000.000  LFT  |       1.25000        1250.00|       1.50000        1500.00|       2.00000        2000.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0026 801-06640               33.000  EACH |     131.00000        4323.00|     120.00000        3960.00|     120.00000        3960.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0027 801-06710              200.000  DAY  |      10.00000        2000.00|      12.00000        2400.00|      12.00000        2400.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0028 801-09133                2.000  EACH |    4800.00000        9600.00|    4800.00000        9600.00|    4800.00000        9600.00 

  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 

0029 805-02503              420.000  LFT  |       0.71000         298.20|       0.30000         126.00|       0.30000         126.00 

  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 

0030 805-78785                1.000  EACH |    1091.63000        1091.63|     610.00000         610.00|     610.00000         610.00 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0031 805-78795              180.000  LFT  |      21.83000        3929.40|       9.10000        1638.00|       9.10000        1638.00 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0032 808-03002             2065.000  LFT  |       0.45000         929.25|       0.45000         929.25|       0.45000         929.25 

  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 

0033 808-03631             2705.000  LFT  |       0.45000        1217.25|       0.45000        1217.25|       0.45000        1217.25 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0034 808-03632             3956.000  LFT  |       0.45000        1780.20|       0.45000        1780.20|       0.45000        1780.20 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0035 808-04896               60.000  LFT  |       0.45000          27.00|       0.45000          27.00|       0.45000          27.00 

  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 

0036 801-06775                       LUMP |   60000.00000       60000.00|   50000.00000       50000.00|   50000.00000       50000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

     SECTION TOTALS                       |           $     1,229,221.93|           $     1,361,296.78|           $     1,488,193.70 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,229,221.93|           $     1,361,296.78|           $     1,488,193.70 

==================================================================================================================================== 
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                                                                                                                   PAGE : 481 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 481                     CONTRACT ID : RS-31018-A                   COUNTIES : PORTER 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 11/14/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0800339 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,326,879.34  100.0000% 

   2   35-1120685     WALSH & KELLY INC                                                          $     2,757,877.46  118.5226% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 30 

     CALL ORDER   : 481                     CONTRACT ID : RS-31018-A                   COUNTIES : PORTER 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 

                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT RESURFACE 

                                          |                             |                             | 

0001 105-06845                       LUMP |    3848.53000        3848.53|    6500.00000        6500.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |      53.57000         107.14|     125.00000         250.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               12.000  MOS  |      58.93000         707.16|     125.00000        1500.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |   99378.16000       99378.16|  136000.00000      136000.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 304-07783             1890.000  TON  |     125.00000      236250.00|     140.00000      264600.00| 

  HMA PATCHING, TYPE D                    |                             |                             | 

0012 305-07470              700.000  SYS  |     160.00000      112000.00|     205.00000      143500.00| 

  PCC BASE PATCHING, 14 IN.               |                             |                             | 

0013 306-08043              200.000  SYS  |       0.48000          96.00|      15.00000        3000.00| 

  MILLING, TRANSITION                     |                             |                             | 

0014 306-08432             4049.000  SYS  |       4.54000       18382.46|       5.00000       20245.00| 

  MILLING, APPROACH                       |                             |                             | 

0015 306-08563           214020.000  SYS  |       0.48000      102729.60|       0.85000      181917.00| 

  MILLING ASPHALT, 1 1/4 IN.              |                             |                             | 

0016 401-06264                       LUMP |    6329.69000        6329.69|    3500.00000        3500.00| 

  PROFILOGRAPH, HMA                       |                             |                             | 

0018 404-05512            45000.000  SYS  |       1.87000       84150.00|       1.30000       58500.00| 

  SEAL COAT, 3                            |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 30 

     CALL ORDER   : 481                     CONTRACT ID : RS-31018-A                   COUNTIES : PORTER 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 

                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 406-05520               55.000  TON  |     340.70000       18738.50|     850.00000       46750.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0020 610-07788              340.000  TON  |     131.94000       44859.60|     125.00000       42500.00| 

  HMA FOR APPROACHES, TYPE D              |                             |                             | 

0021 612-04315               31.000  TON  |    1800.00000       55800.00|    1800.00000       55800.00| 

  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 

0022 612-05081                1.000  EACH |    7500.00000        7500.00|    7500.00000        7500.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  UNDERSEAL                               |                             |                             | 

0023 612-60410             2771.000  EACH |      10.00000       27710.00|      10.00000       27710.00| 

  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 

0024 615-06527                2.000  EACH |     933.31000        1866.62|     750.00000        1500.00| 

  MONUMENT, SECTION CORNER                |                             |                             | 

0025 628-09402                6.000  MOS  |    3748.09000       22488.54|    3000.00000       18000.00| 

  FIELD OFFICE, B                         |                             |                             | 

0026 628-09407                6.000  MOS  |     624.98000        3749.88|     250.00000        1500.00| 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0027 801-01093               16.000  EACH |     820.00000       13120.00|     820.00000       13120.00| 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0028 801-03290                4.000  EACH |     148.00000         592.00|     148.00000         592.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0029 801-06203             6100.000  LFT  |       0.21000        1281.00|       0.21000        1281.00| 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0030 801-06207             6100.000  LFT  |       1.26000        7686.00|       1.10000        6710.00| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0031 801-06640               52.000  EACH |      87.00000        4524.00|      87.00000        4524.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0032 801-06710               90.000  DAY  |       8.00000         720.00|       8.00000         720.00| 

  FLASHING ARROW SIGN                     |                             |                             | 

0033 801-06775                       LUMP |   14080.00000       14080.00|   84000.00000       84000.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0034 805-02441             2070.000  LFT  |       0.38000         786.60|       0.38000         786.60| 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0035 805-78795              690.000  LFT  |      10.00000        6900.00|      10.00000        6900.00| 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0036 808-06701            14440.000  LFT  |       0.27000        3898.80|       0.27000        3898.80| 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 30 

     CALL ORDER   : 481                     CONTRACT ID : RS-31018-A                   COUNTIES : PORTER 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 

                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0037 808-06703            68042.000  LFT  |       0.27000       18371.34|       0.27000       18371.34| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0038 808-75245            57736.000  LFT  |       0.27000       15588.72|       0.27000       15588.72| 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0039 808-75297              345.000  LFT  |       3.00000        1035.00|       3.00000        1035.00| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0040 808-75320                8.000  EACH |      65.00000         520.00|      65.00000         520.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0041 808-75325                6.000  EACH |      80.00000         480.00|      80.00000         480.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0042 808-75996              980.000  EACH |       5.65000        5537.00|       5.65000        5537.00| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0043 808-75998              980.000  EACH |      15.75000       15435.00|      15.75000       15435.00| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0044 401-07329            17700.000  TON  |      77.38000     1369626.00|      88.00000     1557600.00| 

  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 

     SECTION TOTALS                       |           $     2,326,879.34|           $     2,757,877.46|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,326,879.34|           $     2,757,877.46|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 491                     CONTRACT ID : RS-31019-A                   COUNTIES : LAPORTE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 10/31/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0800340 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,784,815.24  100.0000% 

   2   35-1120685     WALSH & KELLY INC                                                          $     2,087,654.54  116.9675% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 30 

     CALL ORDER   : 491                     CONTRACT ID : RS-31019-A                   COUNTIES : LAPORTE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 

                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT RESURFACE 

                                          |                             |                             | 

0001 105-06845                       LUMP |    5628.00000        5628.00|    2500.00000        2500.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     100.00000         200.00|     125.00000         250.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               12.000  MOS  |     100.00000        1200.00|     100.00000        1200.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |   90360.00000       90360.00|  103000.00000      103000.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 304-07783              400.000  TON  |     170.00000       68000.00|     140.00000       56000.00| 

  HMA PATCHING, TYPE D                    |                             |                             | 

0012 306-08034           207300.000  SYS  |       0.30000       62190.00|       0.80000      165840.00| 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0013 306-08432              600.000  SYS  |      12.00000        7200.00|      16.00000        9600.00| 

  MILLING, APPROACH                       |                             |                             | 

0014 401-06264                       LUMP |    5300.00000        5300.00|    2000.00000        2000.00| 

  PROFILOGRAPH, HMA                       |                             |                             | 

0015 401-07329            17070.000  TON  |      74.00000     1263180.00|      85.00000     1450950.00| 

  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 

0016 406-05520               95.000  TON  |     375.00000       35625.00|     575.00000       54625.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0017 610-07788               50.000  TON  |     253.00000       12650.00|     175.00000        8750.00| 

  HMA FOR APPROACHES, TYPE D              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 30 

     CALL ORDER   : 491                     CONTRACT ID : RS-31019-A                   COUNTIES : LAPORTE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 

                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 612-04315               12.180  TON  |    2150.00000       26187.00|    2150.00000       26187.00| 

  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 

0019 612-05081                1.000  EACH |    6000.00000        6000.00|    6000.00000        6000.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  UNDERSEAL                               |                             |                             | 

0020 612-60410              512.000  EACH |      10.00000        5120.00|      10.00000        5120.00| 

  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 

0021 615-06527                6.000  EACH |     375.00000        2250.00|     500.00000        3000.00| 

  MONUMENT, SECTION CORNER                |                             |                             | 

0022 628-09402                6.000  MOS  |    3100.00000       18600.00|    3000.00000       18000.00| 

  FIELD OFFICE, B                         |                             |                             | 

0023 628-09407               12.000  MOS  |     240.00000        2880.00|     250.00000        3000.00| 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 2 EACH                     |                             |                             | 

0024 801-01093               16.000  EACH |     709.00000       11344.00|     709.00000       11344.00| 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0025 801-03290                4.000  EACH |     132.00000         528.00|     132.00000         528.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0026 801-06203             6100.000  LFT  |       0.21000        1281.00|       0.21000        1281.00| 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0027 801-06207             6100.000  LFT  |       0.80000        4880.00|       1.50000        9150.00| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0028 801-06640               36.000  EACH |      79.00000        2844.00|      79.00000        2844.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0029 801-06710               90.000  DAY  |       8.00000         720.00|       8.00000         720.00| 

  FLASHING ARROW SIGN                     |                             |                             | 

0030 801-06775                       LUMP |   15000.00000       15000.00|   52000.00000       52000.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0031 801-09133                2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00| 

  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 

0032 805-02441              450.000  LFT  |       0.60000         270.00|       0.42000         189.00| 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0033 805-78795              100.000  LFT  |      10.75000        1075.00|      20.00000        2000.00| 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0034 808-06701            15220.000  LFT  |       0.27000        4109.40|       0.27000        4109.40| 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 30 

     CALL ORDER   : 491                     CONTRACT ID : RS-31019-A                   COUNTIES : LAPORTE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 

                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0035 808-06703            68658.000  LFT  |       0.27000       18537.66|       0.27000       18537.66| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0036 808-06705              440.000  LFT  |       0.54000         237.60|       1.50000         660.00| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 

0037 808-75245            63604.000  LFT  |       0.27000       17173.08|       0.27000       17173.08| 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0038 808-75260              228.000  LFT  |       1.70000         387.60|       2.00000         456.00| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 

0039 808-75297              145.000  LFT  |       3.50000         507.50|       4.00000         580.00| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0040 808-75320                6.000  EACH |      60.00000         360.00|      75.00000         450.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0041 808-75325                4.000  EACH |      85.00000         340.00|      90.00000         360.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0042 808-75996              946.000  EACH |       5.65000        5344.90|       5.65000        5344.90| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0043 808-75998              946.000  EACH |      15.75000       14899.50|      15.75000       14899.50| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0044 408-07504               20.000  TON  |    3370.00000       67400.00|    1200.00000       24000.00| 

  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 

  SEAL                                    |                             |                             | 

     SECTION TOTALS                       |           $     1,784,815.24|           $     2,087,654.54|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,784,815.24|           $     2,087,654.54|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 501                     CONTRACT ID : RS-31020-A                   COUNTIES : STARKE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 11/15/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0800341 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,382,444.00  100.0000% 

   2   35-1139301     E & B PAVING INC                                                           $     2,398,464.30  100.6724% 

   3   35-1120685     WALSH & KELLY INC                                                          $     2,560,612.21  107.4784% 

   4   35-0997978     PHEND & BROWN INC                                                          $     2,764,144.02  116.0214% 

   5   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,793,838.82  117.2678% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 30 

     CALL ORDER   : 501                     CONTRACT ID : RS-31020-A                   COUNTIES : STARKE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2  ) 35-1139301          |(   3  ) 35-1120685 

                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |WALSH & KELLY INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT RESURFACE 

                                          |                             |                             | 

0001 105-06845                       LUMP |   45994.10000       45994.10|    4000.00000        4000.00|    5000.00000        5000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                3.000  EACH |     110.00000         330.00|      60.00000         180.00|     100.00000         300.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               12.000  MOS  |     110.00000        1320.00|      60.00000         720.00|     100.00000        1200.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |  115000.00000      115000.00|  119000.00000      119000.00|  120000.00000      120000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 303-07449             1000.000  TON  |       3.00000        3000.00|      30.00000       30000.00|       1.00000        1000.00 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0012 304-07489             1000.000  TON  |      50.00000       50000.00|      85.00000       85000.00|      85.00000       85000.00 

  HMA PATCHING, TYPE A                    |                             |                             | 

0013 304-07783             2500.000  TON  |      50.00000      125000.00|      85.00000      212500.00|      85.00000      212500.00 

  HMA PATCHING, TYPE D                    |                             |                             | 

0014 304-07783             1000.000  TON  |     132.00000      132000.00|      85.00000       85000.00|      85.00000       85000.00 

  HMA PATCHING, TYPE D , SPECIAL JOINT    |                             |                             | 

  PATCHING                                |                             |                             | 

0015 306-08432             3264.000  SYS  |       0.01000          32.64|       2.20000        7180.80|       2.00000        6528.00 

  MILLING, APPROACH                       |                             |                             | 

0016 306-08563           233700.000  SYS  |       0.89000      207993.00|       0.46000      107502.00|       0.66000      154242.00 

  MILLING ASPHALT, 1 1/4 IN.              |                             |                             | 

0017 401-06264                       LUMP |    8500.00000        8500.00|    7000.00000        7000.00|    5000.00000        5000.00 

  PROFILOGRAPH, HMA                       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 30 

     CALL ORDER   : 501                     CONTRACT ID : RS-31020-A                   COUNTIES : STARKE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 35-1120685 

                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |WALSH & KELLY INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 401-07329            20500.000  TON  |      72.00000     1476000.00|      77.00000     1578500.00|      77.00000     1578500.00 

  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 

0019 406-05520               61.000  TON  |       1.00000          61.00|      10.00000         610.00|       0.01000           0.61 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0020 606-07484           133216.000  LFT  |       0.01000        1332.16|       0.05000        6660.80|       0.05000        6660.80 

  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 

0021 610-07788              270.000  TON  |      72.00000       19440.00|      77.00000       20790.00|     150.00000       40500.00 

  HMA FOR APPROACHES, TYPE D              |                             |                             | 

0022 612-04315                8.000  TON  |    2220.00000       17760.00|    2200.00000       17600.00|    2220.00000       17760.00 

  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 

0023 612-05081                1.000  EACH |    4630.00000        4630.00|    4630.00000        4630.00|    4630.00000        4630.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  UNDERSEAL                               |                             |                             | 

0024 612-60410              131.000  EACH |      23.00000        3013.00|      23.00000        3013.00|      23.00000        3013.00 

  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 

0025 628-09402                4.000  MOS  |    2400.00000        9600.00|    1900.00000        7600.00|    2300.00000        9200.00 

  FIELD OFFICE, B                         |                             |                             | 

0026 628-09407                4.000  MOS  |     550.00000        2200.00|     300.00000        1200.00|     350.00000        1400.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0027 801-01093                8.000  EACH |     650.00000        5200.00|     650.00000        5200.00|     215.00000        1720.00 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0028 801-03290                8.000  EACH |     175.00000        1400.00|     175.00000        1400.00|     175.00000        1400.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0029 801-06203             7000.000  LFT  |       0.30000        2100.00|       0.30000        2100.00|       0.30000        2100.00 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0030 801-06207             7000.000  LFT  |       0.95000        6650.00|       0.80000        5600.00|       2.00000       14000.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0031 801-06640               50.000  EACH |     135.00000        6750.00|     135.00000        6750.00|     109.00000        5450.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0032 801-06710               90.000  DAY  |      14.00000        1260.00|      14.00000        1260.00|      11.00000         990.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0033 801-06775                       LUMP |   59000.00000       59000.00|    6200.00000        6200.00|  120000.00000      120000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0034 801-09133                2.000  EACH |    3000.00000        6000.00|    3000.00000        6000.00|    4000.00000        8000.00 

  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 

0035 804-06771              250.000  EACH |      33.50000        8375.00|      25.00000        6250.00|      21.50000        5375.00 

  DELINEATOR POST, FLEXIBLE               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 30 

     CALL ORDER   : 501                     CONTRACT ID : RS-31020-A                   COUNTIES : STARKE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 35-1120685 

                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |WALSH & KELLY INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0036 808-06701            16040.000  LFT  |       0.27000        4330.80|       0.27000        4330.80|       0.27000        4330.80 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0037 808-75205            75220.000  LFT  |       0.27000       20309.40|       0.27000       20309.40|       0.27000       20309.40 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0038 808-75245            68640.000  LFT  |       0.27000       18532.80|       0.27000       18532.80|       0.27000       18532.80 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0039 808-75297               60.000  LFT  |       4.57000         274.20|       4.50000         270.00|       4.50000         270.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0040 808-75996              967.000  EACH |       3.95000        3819.65|       0.10000          96.70|       5.65000        5463.55 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0041 808-75998              967.000  EACH |      15.75000       15230.25|      16.00000       15472.00|      15.75000       15230.25 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $     2,382,444.00|           $     2,398,464.30|           $     2,560,612.21 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,382,444.00|           $     2,398,464.30|           $     2,560,612.21 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 30 

     CALL ORDER   : 501                     CONTRACT ID : RS-31020-A                   COUNTIES : STARKE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0997978          |(   5   ) 35-1065659         |(      ) 

                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT RESURFACE 

                                          |                             |                             | 

0001 105-06845                       LUMP |    4200.00000        4200.00|   14700.00000       14700.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                3.000  EACH |     300.00000         900.00|      80.00000         240.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               12.000  MOS  |      50.00000         600.00|      40.00000         480.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |  150000.00000      150000.00|  130000.00000      130000.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 303-07449             1000.000  TON  |      45.00000       45000.00|      31.35000       31350.00| 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0012 304-07489             1000.000  TON  |     130.00000      130000.00|      90.00000       90000.00| 

  HMA PATCHING, TYPE A                    |                             |                             | 

0013 304-07783             2500.000  TON  |     130.00000      325000.00|      75.00000      187500.00| 

  HMA PATCHING, TYPE D                    |                             |                             | 

0014 304-07783             1000.000  TON  |     130.00000      130000.00|     105.00000      105000.00| 

  HMA PATCHING, TYPE D , SPECIAL JOINT    |                             |                             | 

  PATCHING                                |                             |                             | 

0015 306-08432             3264.000  SYS  |       3.40000       11097.60|       2.00000        6528.00| 

  MILLING, APPROACH                       |                             |                             | 

0016 306-08563           233700.000  SYS  |       0.39000       91143.00|       0.70000      163590.00| 

  MILLING ASPHALT, 1 1/4 IN.              |                             |                             | 

0017 401-06264                       LUMP |    9500.00000        9500.00|   15000.00000       15000.00| 

  PROFILOGRAPH, HMA                       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 30 

     CALL ORDER   : 501                     CONTRACT ID : RS-31020-A                   COUNTIES : STARKE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0997978          |(   5   ) 35-1065659         |(      ) 

                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 401-07329            20500.000  TON  |      81.00000     1660500.00|      83.00000     1701500.00| 

  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 

0019 406-05520               61.000  TON  |       0.10000           6.10|     150.00000        9150.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0020 606-07484           133216.000  LFT  |       0.09000       11989.44|       0.07000        9325.12| 

  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 

0021 610-07788              270.000  TON  |     142.94000       38593.80|     115.00000       31050.00| 

  HMA FOR APPROACHES, TYPE D              |                             |                             | 

0022 612-04315                8.000  TON  |    2220.00000       17760.00|    2220.00000       17760.00| 

  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 

0023 612-05081                1.000  EACH |    4630.00000        4630.00|    4630.00000        4630.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  UNDERSEAL                               |                             |                             | 

0024 612-60410              131.000  EACH |      23.00000        3013.00|      23.00000        3013.00| 

  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 

0025 628-09402                4.000  MOS  |    2600.00000       10400.00|    1900.00000        7600.00| 

  FIELD OFFICE, B                         |                             |                             | 

0026 628-09407                4.000  MOS  |     300.00000        1200.00|     240.00000         960.00| 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0027 801-01093                8.000  EACH |     793.00000        6344.00|     650.00000        5200.00| 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0028 801-03290                8.000  EACH |     138.00000        1104.00|     175.00000        1400.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0029 801-06203             7000.000  LFT  |       0.30000        2100.00|       0.15000        1050.00| 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0030 801-06207             7000.000  LFT  |       1.45000       10150.00|       1.80000       12600.00| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0031 801-06640               50.000  EACH |      81.00000        4050.00|     135.00000        6750.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0032 801-06710               90.000  DAY  |       8.00000         720.00|      14.00000        1260.00| 

  FLASHING ARROW SIGN                     |                             |                             | 

0033 801-06775                       LUMP |   15000.00000       15000.00|  159000.00000      159000.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0034 801-09133                2.000  EACH |    2650.00000        5300.00|    3000.00000        6000.00| 

  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 

0035 804-06771              250.000  EACH |      29.75000        7437.50|      33.50000        8375.00| 

  DELINEATOR POST, FLEXIBLE               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 30 

     CALL ORDER   : 501                     CONTRACT ID : RS-31020-A                   COUNTIES : STARKE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0997978          |(   5   ) 35-1065659         |(      ) 

                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0036 808-06701            16040.000  LFT  |       0.27000        4330.80|       0.27000        4330.80| 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0037 808-75205            75220.000  LFT  |       0.27000       20309.40|       0.27000       20309.40| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0038 808-75245            68640.000  LFT  |       0.27000       18532.80|       0.27000       18532.80| 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0039 808-75297               60.000  LFT  |       4.50000         270.00|       9.98000         598.80| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0040 808-75996              967.000  EACH |       7.74000        7484.58|       3.95000        3819.65| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0041 808-75998              967.000  EACH |      16.00000       15472.00|      15.75000       15230.25| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $     2,764,144.02|           $     2,793,838.82|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,764,144.02|           $     2,793,838.82|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 541                     CONTRACT ID : B -28761-A                   COUNTIES : VIGO 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 61 

                                         CONTRACT TIME : 06/30/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0200751 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $       953,781.57  100.0000% 

   2   90-0177865     HIS CONSTRUCTORS LLC                                                       $       962,073.28  100.8694% 

   3   35-1801998     CLR INC                                                                    $       992,396.39  104.0486% 

   4   35-1878024     RAGLE INC                                                                  $     1,027,930.32  107.7742% 

   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,117,251.46  117.1391% 

   6   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     1,144,000.00  119.9436% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 541                     CONTRACT ID : B -28761-A                   COUNTIES : VIGO 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 05-0558668          |(   2  ) 90-0177865          |(   3  ) 35-1801998 

                                          |WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC         |CLR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   10667.53000       10667.53|    8000.00000        8000.00|    7350.00000        7350.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0005 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 

  CONCRETE                                |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 110-01001                       LUMP |   47600.00000       47600.00|   47500.00000       47500.00|   49300.00000       49300.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 201-52370                       LUMP |   47600.00000       47600.00|   47500.00000       47500.00|   37300.00000       37300.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0010 202-51330                       LUMP |   84603.33000       84603.33|    8500.00000        8500.00|   16700.00000       16700.00 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0011 203-02000              385.000  CYS  |      17.78000        6845.30|      30.00000       11550.00|      65.00000       25025.00 

  EXCAVATION, COMMON                      |                             |                             | 

0012 203-51223             1637.000  CYS  |      19.81000       32428.97|      12.50000       20462.50|      16.50000       27010.50 

  EXCAVATION, WATERWAY                    |                             |                             | 

0013 205-06937              850.000  LFT  |       5.43000        4615.50|       1.60000        1360.00|       2.30000        1955.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0014 206-51220              142.000  CYS  |      31.98000        4541.16|      20.00000        2840.00|      83.00000       11786.00 

  EXCAVATION, WET                         |                             |                             | 

0015 206-51235                       LUMP |   26538.28000       26538.28|   75000.00000       75000.00|   77500.00000       77500.00 

  COFFERDAM                               |                             |                             | 

0016 207-08264             1363.000  SYS  |       8.60000       11721.80|       8.00000       10904.00|       3.30000        4497.90 

  SUBGRADE TREATMENT, TYPE II             |                             |                             | 

0017 211-06467               47.300  CYS  |      65.00000        3074.50|      50.00000        2365.00|      82.00000        3878.60 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 541                     CONTRACT ID : B -28761-A                   COUNTIES : VIGO 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 05-0558668          |(   2   ) 90-0177865         |(   3  ) 35-1801998 

                                          |WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC         |CLR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 301-07448              261.000  TON  |      17.00000        4437.00|      24.00000        6264.00|      42.00000       10962.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0019 302-07455               37.200  CYS  |      68.43000        2545.60|      66.00000        2455.20|      99.00000        3682.80 

  DENSE GRADED SUBBASE                    |                             |                             | 

0020 303-07449               97.000  TON  |      39.03000        3785.91|      58.00000        5626.00|      29.00000        2813.00 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0021 402-07432               99.000  TON  |     115.08000       11392.92|     112.00000       11088.00|     121.00000       11979.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0022 402-07435              161.000  TON  |     101.60000       16357.60|      98.00000       15778.00|     107.00000       17227.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0023 402-07440              260.000  TON  |      94.28000       24512.80|      92.00000       23920.00|      99.00000       25740.00 

  HMA BASE, TYPE A                        |                             |                             | 

0024 404-05514              290.000  SYS  |      21.08000        6113.20|      20.50000        5945.00|      18.00000        5220.00 

  SEAL COAT, 5                            |                             |                             | 

0025 406-05521             2289.000  SYS  |       0.26000         595.14|       0.25000         572.25|       0.23000         526.47 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0026 601-01522                4.000  EACH |    1940.65000        7762.60|    2100.00000        8400.00|    2050.00000        8200.00 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0027 601-94689                4.000  EACH |    2538.58000       10154.32|    2600.00000       10400.00|    2685.00000       10740.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0028 601-99105               50.000  LFT  |      19.93000         996.50|      19.50000         975.00|      28.00000        1400.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0029 602-06729                8.000  EACH |      12.59000         100.72|      12.50000         100.00|      38.75000         310.00 

  BARRIER DELINEATOR                      |                             |                             | 

0030 609-06259              223.200  SYS  |      73.61000       16429.75|      80.00000       17856.00|      89.45000       19965.24 

  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 

  IN.                                     |                             |                             | 

0031 615-06490               17.000  EACH |     110.15000        1872.55|     125.00000        2125.00|      94.00000        1598.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0032 616-02320             1185.000  SYS  |       2.43000        2879.55|       2.00000        2370.00|       3.60000        4266.00 

  GEOTEXTILES                             |                             |                             | 

0033 616-06405              884.000  TON  |      24.72000       21852.48|      33.00000       29172.00|      37.00000       32708.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0034 621-01004                2.000  EACH |     768.92000        1537.84|     735.00000        1470.00|     815.00000        1630.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0035 621-06545                0.040  TON  |    1178.03000          47.12|    1150.00000          46.00|    3250.00000         130.00 

  FERTILIZER                              |                             |                             | 

0036 621-06557               27.000  LBS  |      22.77000         614.79|      22.00000         594.00|      25.00000         675.00 

  SEED MIXTURE, T                         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 541                     CONTRACT ID : B -28761-A                   COUNTIES : VIGO 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 05-0558668          |(   2   ) 90-0177865         |(   3  ) 35-1801998 

                                          |WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC         |CLR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0037 621-06559             1600.000  SYS  |       0.86000        1376.00|       0.83000        1328.00|       0.91000        1456.00 

  MULCHED SEEDING, R                      |                             |                             | 

0038 621-06565                0.700  TON  |    1178.03000         824.62|    1150.00000         805.00|    1750.00000        1225.00 

  MULCHING MATERIAL                       |                             |                             | 

0039 622-52436                4.000  EACH |      63.99000         255.96|      62.00000         248.00|      54.00000         216.00 

  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 

0040 622-91786               50.000  EACH |       9.44000         472.00|       9.25000         462.50|       8.00000         400.00 

  SEEDLING                                |                             |                             | 

0041 622-98200                4.000  EACH |      63.99000         255.96|      62.00000         248.00|      54.00000         216.00 

  SIGN, DO NOT DISTURB                    |                             |                             | 

0042 628-09402                8.000  MOS  |    1569.38000       12555.04|    2100.00000       16800.00|    2000.00000       16000.00 

  FIELD OFFICE, B                         |                             |                             | 

0043 628-09407                8.000  MOS  |     187.50000        1500.00|     235.00000        1880.00|     300.00000        2400.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0044 701-51190              635.000  LFT  |      35.23000       22371.05|      52.00000       33020.00|      56.00000       35560.00 

  PILE, STEEL H, HP 10 X 42               |                             |                             | 

0045 701-51195              912.000  LFT  |      42.88000       39106.56|      55.00000       50160.00|      64.00000       58368.00 

  PILE, STEEL H, HP 12 X 53               |                             |                             | 

0046 701-91792               26.000  EACH |     134.51000        3497.26|     105.00000        2730.00|     135.00000        3510.00 

  PILE TIP, STEEL H                       |                             |                             | 

0047 702-51005               97.600  CYS  |     538.98000       52604.45|     740.00000       72224.00|     500.00000       48800.00 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0048 702-51015                8.800  CYS  |     491.93000        4328.98|    1000.00000        8800.00|     950.00000        8360.00 

  CONCRETE, B, FOOTINGS                   |                             |                             | 

0049 703-06029            81037.000  LBS  |       1.21000       98054.77|       1.10000       89140.70|       1.24000      100485.88 

  REINFORCING BARS, EPOXY COATED          |                             |                             | 

0050 704-51002              202.300  CYS  |     701.66000      141945.82|     740.00000      149702.00|     575.00000      116322.50 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0051 706-05732                4.000  EACH |    1443.55000        5774.20|    1500.00000        6000.00|    1200.00000        4800.00 

  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 

0052 706-51020               26.800  CYS  |     481.87000       12914.12|     485.00000       12998.00|     575.00000       15410.00 

  CONCRETE, C, RAILING                    |                             |                             | 

0053 707-05983              670.000  LFT  |     147.39000       98751.30|     155.00000      103850.00|     175.00000      117250.00 

  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 

  36 IN. X 12 IN.                         |                             |                             | 

0054 709-51821                       LUMP |    4091.10000        4091.10|    4300.00000        4300.00|    4300.00000        4300.00 

  SURFACE SEAL                            |                             |                             | 

0055 715-05407              120.000  LFT  |      11.45000        1374.00|       6.50000         780.00|      13.00000        1560.00 

  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 541                     CONTRACT ID : B -28761-A                   COUNTIES : VIGO 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 05-0558668          |(   2   ) 90-0177865         |(   3  ) 35-1801998 

                                          |WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC         |CLR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0056 801-04308                7.000  EACH |     445.83000        3120.81|     435.00000        3045.00|     700.00000        4900.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0057 801-06625               10.000  EACH |      99.66000         996.60|      96.00000         960.00|     175.00000        1750.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0058 801-06640                9.000  EACH |     167.84000        1510.56|     165.00000        1485.00|     350.00000        3150.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0059 801-06645                6.000  EACH |      62.94000         377.64|      61.00000         366.00|      33.00000         198.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0060 801-06775                       LUMP |    1049.00000        1049.00|    4500.00000        4500.00|    4900.00000        4900.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0061 801-07118               48.000  LFT  |      14.69000         705.12|      14.50000         696.00|      22.00000        1056.00 

  BARRICADE, III-A                        |                             |                             | 

0062 801-07119              120.000  LFT  |      15.74000        1888.80|      15.50000        1860.00|      26.00000        3120.00 

  BARRICADE, III-B                        |                             |                             | 

0063 802-05701                8.000  LFT  |      28.32000         226.56|      21.50000         172.00|      29.00000         232.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0064 802-76025                6.250  SFT  |      20.98000         131.13|      24.50000         153.13|      22.00000         137.50 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0065 808-06713             1200.000  LFT  |       0.52000         624.00|       0.51000         612.00|       1.35000        1620.00 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0066 808-06714             1200.000  LFT  |       0.52000         624.00|       0.51000         612.00|       1.35000        1620.00 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0067 202-02240             1374.000  SYS  |      19.10000       26243.40|       8.00000       10992.00|       8.00000       10992.00 

  PAVEMENT REMOVAL                        |                             |                             | 

     SECTION TOTALS                       |           $       953,781.57|           $       962,073.28|           $       992,396.39 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       953,781.57|           $       962,073.28|           $       992,396.39 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 541                     CONTRACT ID : B -28761-A                   COUNTIES : VIGO 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1878024          |(   5   ) 35-1618530         |(   6  ) 35-2040801 

                                          |RAGLE INC                    |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    8500.00000        8500.00|   11000.00000       11000.00|   12365.18000       12365.18 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0005 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 

  CONCRETE                                |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 110-01001                       LUMP |   51000.00000       51000.00|   55862.57000       55862.57|   57000.00000       57000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 201-52370                       LUMP |   51000.00000       51000.00|   50000.00000       50000.00|   54000.00000       54000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0010 202-51330                       LUMP |   75000.00000       75000.00|   30000.00000       30000.00|   45000.00000       45000.00 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0011 203-02000              385.000  CYS  |      14.00000        5390.00|      30.00000       11550.00|      22.00000        8470.00 

  EXCAVATION, COMMON                      |                             |                             | 

0012 203-51223             1637.000  CYS  |      14.00000       22918.00|      15.00000       24555.00|      25.00000       40925.00 

  EXCAVATION, WATERWAY                    |                             |                             | 

0013 205-06937              850.000  LFT  |       1.55000        1317.50|       1.55000        1317.50|       2.15000        1827.50 

  TEMPORARY SILT FENCE                    |                             |                             | 

0014 206-51220              142.000  CYS  |     150.00000       21300.00|      30.00000        4260.00|      90.00000       12780.00 

  EXCAVATION, WET                         |                             |                             | 

0015 206-51235                       LUMP |  100000.00000      100000.00|   80000.00000       80000.00|  100000.00000      100000.00 

  COFFERDAM                               |                             |                             | 

0016 207-08264             1363.000  SYS  |       2.50000        3407.50|       4.00000        5452.00|       9.95000       13561.85 

  SUBGRADE TREATMENT, TYPE II             |                             |                             | 

0017 211-06467               47.300  CYS  |      50.00000        2365.00|      75.00000        3547.50|      85.00000        4020.50 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 

0018 301-07448              261.000  TON  |      25.00000        6525.00|      25.00000        6525.00|      30.00000        7830.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/24/08 

                                                                                                                   PAGE : 541 -7 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 541                     CONTRACT ID : B -28761-A                   COUNTIES : VIGO 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1878024          |(   5   ) 35-1618530         |(   6  ) 35-2040801 

                                          |RAGLE INC                    |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 302-07455               37.200  CYS  |      55.00000        2046.00|      75.00000        2790.00|      75.00000        2790.00 

  DENSE GRADED SUBBASE                    |                             |                             | 

0020 303-07449               97.000  TON  |      30.00000        2910.00|      30.00000        2910.00|      25.00000        2425.00 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0021 402-07432               99.000  TON  |     109.70000       10860.30|     109.70000       10860.30|     109.70000       10860.30 

  HMA SURFACE, TYPE A                     |                             |                             | 

0022 402-07435              161.000  TON  |      96.85000       15592.85|      96.85000       15592.85|      96.85000       15592.85 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0023 402-07440              260.000  TON  |      89.88000       23368.80|      89.88000       23368.80|      89.88000       23368.80 

  HMA BASE, TYPE A                        |                             |                             | 

0024 404-05514              290.000  SYS  |      20.10000        5829.00|      20.10000        5829.00|      20.10000        5829.00 

  SEAL COAT, 5                            |                             |                             | 

0025 406-05521             2289.000  SYS  |       0.25000         572.25|       0.25000         572.25|       0.25000         572.25 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0026 601-01522                4.000  EACH |    1850.00000        7400.00|    1850.00000        7400.00|    2075.00000        8300.00 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0027 601-94689                4.000  EACH |    2420.00000        9680.00|    2420.00000        9680.00|    2510.00000       10040.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0028 601-99105               50.000  LFT  |      19.00000         950.00|      19.00000         950.00|      19.00000         950.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0029 602-06729                8.000  EACH |      12.00000          96.00|      12.00000          96.00|      10.00000          80.00 

  BARRIER DELINEATOR                      |                             |                             | 

0030 609-06259              223.200  SYS  |      70.00000       15624.00|      95.00000       21204.00|      95.00000       21204.00 

  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 

  IN.                                     |                             |                             | 

0031 615-06490               17.000  EACH |     105.00000        1785.00|     105.00000        1785.00|     120.00000        2040.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0032 616-02320             1185.000  SYS  |       2.50000        2962.50|       3.00000        3555.00|       4.00000        4740.00 

  GEOTEXTILES                             |                             |                             | 

0033 616-06405              884.000  TON  |      30.00000       26520.00|      25.00000       22100.00|      36.00000       31824.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0034 621-01004                2.000  EACH |     733.00000        1466.00|     733.00000        1466.00|     950.00000        1900.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0035 621-06545                0.040  TON  |    1123.00000          44.92|    1123.00000          44.92|    2250.00000          90.00 

  FERTILIZER                              |                             |                             | 

0036 621-06557               27.000  LBS  |      21.71000         586.17|      21.71000         586.17|      12.10000         326.70 

  SEED MIXTURE, T                         |                             |                             | 

0037 621-06559             1600.000  SYS  |       0.82000        1312.00|       0.82000        1312.00|       0.98000        1568.00 

  MULCHED SEEDING, R                      |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 541                     CONTRACT ID : B -28761-A                   COUNTIES : VIGO 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1878024          |(   5   ) 35-1618530         |(   6  ) 35-2040801 

                                          |RAGLE INC                    |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 621-06565                0.700  TON  |    1123.00000         786.10|    1123.00000         786.10|     980.00000         686.00 

  MULCHING MATERIAL                       |                             |                             | 

0039 622-52436                4.000  EACH |      23.00000          92.00|      61.00000         244.00|      30.00000         120.00 

  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 

0040 622-91786               50.000  EACH |       9.00000         450.00|       9.00000         450.00|      14.05000         702.50 

  SEEDLING                                |                             |                             | 

0041 622-98200                4.000  EACH |      23.00000          92.00|      61.00000         244.00|      30.00000         120.00 

  SIGN, DO NOT DISTURB                    |                             |                             | 

0042 628-09402                8.000  MOS  |    1622.47000       12979.76|    2500.00000       20000.00|    1800.00000       14400.00 

  FIELD OFFICE, B                         |                             |                             | 

0043 628-09407                8.000  MOS  |     320.14000        2561.12|     350.00000        2800.00|     550.00000        4400.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0044 701-51190              635.000  LFT  |      50.00000       31750.00|      60.00000       38100.00|      55.00000       34925.00 

  PILE, STEEL H, HP 10 X 42               |                             |                             | 

0045 701-51195              912.000  LFT  |      60.00000       54720.00|      70.00000       63840.00|      60.00000       54720.00 

  PILE, STEEL H, HP 12 X 53               |                             |                             | 

0046 701-91792               26.000  EACH |     250.00000        6500.00|     150.00000        3900.00|     120.00000        3120.00 

  PILE TIP, STEEL H                       |                             |                             | 

0047 702-51005               97.600  CYS  |     825.00000       80520.00|     750.00000       73200.00|     890.00000       86864.00 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0048 702-51015                8.800  CYS  |    1500.00000       13200.00|    1500.00000       13200.00|     750.00000        6600.00 

  CONCRETE, B, FOOTINGS                   |                             |                             | 

0049 703-06029            81037.000  LBS  |       1.15000       93192.55|       1.50000      121555.50|       1.05000       85088.85 

  REINFORCING BARS, EPOXY COATED          |                             |                             | 

0050 704-51002              202.300  CYS  |     600.00000      121380.00|     700.00000      141610.00|     790.00000      159817.00 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0051 706-05732                4.000  EACH |    1250.00000        5000.00|    1650.00000        6600.00|    1100.00000        4400.00 

  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 

0052 706-51020               26.800  CYS  |     390.00000       10452.00|     550.00000       14740.00|     525.00000       14070.00 

  CONCRETE, C, RAILING                    |                             |                             | 

0053 707-05983              670.000  LFT  |     135.00000       90450.00|     240.00000      160800.00|     198.00000      132660.00 

  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 

  36 IN. X 12 IN.                         |                             |                             | 

0054 709-51821                       LUMP |    3900.00000        3900.00|    5000.00000        5000.00|    5440.00000        5440.00 

  SURFACE SEAL                            |                             |                             | 

0055 715-05407              120.000  LFT  |      10.00000        1200.00|      20.00000        2400.00|      10.00000        1200.00 

  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 

0056 801-04308                7.000  EACH |     350.00000        2450.00|     425.00000        2975.00|     375.00000        2625.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 541                     CONTRACT ID : B -28761-A                   COUNTIES : VIGO 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1878024          |(   5   ) 35-1618530         |(   6  ) 35-2040801 

                                          |RAGLE INC                    |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0057 801-06625               10.000  EACH |     125.00000        1250.00|      95.00000         950.00|      80.00000         800.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0058 801-06640                9.000  EACH |     195.00000        1755.00|     160.00000        1440.00|     180.00000        1620.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0059 801-06645                6.000  EACH |      85.00000         510.00|      60.00000         360.00|      75.00000         450.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0060 801-06775                       LUMP |    1500.00000        1500.00|    9500.00000        9500.00|    4000.00000        4000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0061 801-07118               48.000  LFT  |      15.00000         720.00|      14.00000         672.00|      11.39000         546.72 

  BARRICADE, III-A                        |                             |                             | 

0062 801-07119              120.000  LFT  |      15.00000        1800.00|      15.00000        1800.00|      31.25000        3750.00 

  BARRICADE, III-B                        |                             |                             | 

0063 802-05701                8.000  LFT  |      27.00000         216.00|      27.00000         216.00|      21.00000         168.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0064 802-76025                6.250  SFT  |      20.00000         125.00|      20.00000         125.00|      24.00000         150.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0065 808-06713             1200.000  LFT  |       0.75000         900.00|       0.50000         600.00|       0.17000         204.00 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0066 808-06714             1200.000  LFT  |       0.75000         900.00|       0.50000         600.00|       0.17000         204.00 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0067 202-02240             1374.000  SYS  |       6.00000        8244.00|       9.00000       12366.00|      13.00000       17862.00 

  PAVEMENT REMOVAL                        |                             |                             | 

     SECTION TOTALS                       |           $     1,027,930.32|           $     1,117,251.46|           $     1,144,000.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,027,930.32|           $     1,117,251.46|           $     1,144,000.00 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 561                     CONTRACT ID : B -29716-A                   COUNTIES : CASS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 10/31/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0600211 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1325036     DEICHMAN EXCAVATING CO                                                     $       410,959.70  100.0000% 

   2   32-0154474     JCI BRIDGE GROUP INC                                                       $       412,221.15  100.3070% 

   3   35-1817530     PIONEER ASSOCIATES INC                                                     $       579,925.60  141.1150% 

   4   35-1489621     HRP CONSTRUCTION INC                                                       $       598,176.17  145.5559% 

   5   90-0177865     HIS CONSTRUCTORS LLC                                                       $       642,800.00  156.4144% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : INSTITUTIONAL ROAD 

     CALL ORDER   : 561                     CONTRACT ID : B -29716-A                   COUNTIES : CASS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1325036          |(   2  ) 32-0154474          |(   3  ) 35-1817530 

                                          |DEICHMAN EXCAVATING CO       |JCI BRIDGE GROUP INC         |PIONEER ASSOCIATES INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   SMALL STRUCTURE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    3000.00000        3000.00|    4500.00000        4500.00|   11750.00000       11750.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   27275.00000       27275.00|   20000.00000       20000.00|   29250.00000       29250.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |       1.00000           1.00|    1500.00000        1500.00|   12400.00000       12400.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-51330                       LUMP |   10100.00000       10100.00|   33000.00000       33000.00|   15000.00000       15000.00 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0009 203-02000              115.000  CYS  |      35.00000        4025.00|      25.00000        2875.00|      35.00000        4025.00 

  EXCAVATION, COMMON                      |                             |                             | 

0010 203-02070               90.000  CYS  |      35.00000        3150.00|       7.00000         630.00|      40.00000        3600.00 

  BORROW                                  |                             |                             | 

0011 205-02770              660.000  SYS  |       2.22000        1465.20|       2.22000        1465.20|       2.22000        1465.20 

  EROSION CONTROL BLANKET                 |                             |                             | 

0012 205-06937              200.000  LFT  |       2.60000         520.00|       2.60000         520.00|       4.90000         980.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0013 206-51220              223.000  CYS  |      20.00000        4460.00|      20.00000        4460.00|      65.00000       14495.00 

  EXCAVATION, WET                         |                             |                             | 

0014 206-51230              325.000  CYS  |      30.00000        9750.00|      15.00000        4875.00|     120.00000       39000.00 

  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 

0015 207-08267              900.000  SYS  |       9.00000        8100.00|       7.00000        6300.00|      12.80000       11520.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0016 211-09265              320.000  CYS  |      38.00000       12160.00|      80.00000       25600.00|      45.00000       14400.00 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0017 213-09269               40.000  CYS  |      95.00000        3800.00|      70.00000        2800.00|     140.00000        5600.00 

  FLOWABLE BACKFILL, NON-REMOVEABLE       |                             |                             | 

0018 402-07433               70.000  TON  |      90.00000        6300.00|     120.00000        8400.00|      90.00000        6300.00 

  HMA SURFACE, TYPE B                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : INSTITUTIONAL ROAD 

     CALL ORDER   : 561                     CONTRACT ID : B -29716-A                   COUNTIES : CASS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1325036          |(   2   ) 32-0154474         |(   3  ) 35-1817530 

                                          |DEICHMAN EXCAVATING CO       |JCI BRIDGE GROUP INC         |PIONEER ASSOCIATES INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 402-07438              118.000  TON  |      62.00000        7316.00|     100.00000       11800.00|      62.00000        7316.00 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0020 402-07441              286.000  TON  |      58.00000       16588.00|      90.00000       25740.00|      58.00000       16588.00 

  HMA BASE, TYPE B                        |                             |                             | 

0021 406-05521             2565.000  SYS  |       0.50000        1282.50|       0.01000          25.65|       0.50000        1282.50 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0022 601-01522                4.000  EACH |    1900.00000        7600.00|    2375.00000        9500.00|    2375.00000        9500.00 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0023 601-06037                4.000  EACH |    1100.00000        4400.00|     975.00000        3900.00|    1371.50000        5486.00 

  GUARDRAIL END TREATMENT, I , MODIFIED   |                             |                             | 

0024 616-02320              118.000  SYS  |      10.00000        1180.00|       3.50000         413.00|       3.50000         413.00 

  GEOTEXTILES                             |                             |                             | 

0025 616-05688              131.000  TON  |      60.00000        7860.00|      60.00000        7860.00|      80.00000       10480.00 

  RIPRAP, CLASS 1                         |                             |                             | 

0026 621-01004                2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0027 621-06559              830.000  SYS  |       1.10000         913.00|       1.10000         913.00|       1.10000         913.00 

  MULCHED SEEDING, R                      |                             |                             | 

0028 628-09401                5.000  MOS  |    2500.00000       12500.00|    2400.00000       12000.00|    3000.00000       15000.00 

  FIELD OFFICE, A                         |                             |                             | 

0029 701-90386                       LUMP |   37500.00000       37500.00|   25000.00000       25000.00|   26000.00000       26000.00 

  TEMPORARY SHEET PILING                  |                             |                             | 

0030 703-51032             3082.000  LBS  |       1.50000        4623.00|       1.40000        4314.80|       2.45000        7550.90 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0031 706-51020               25.800  CYS  |    1165.00000       30057.00|    1250.00000       32250.00|    1545.00000       39861.00 

  CONCRETE, C, RAILING                    |                             |                             | 

0032 709-51821                       LUMP |    2200.00000        2200.00|    2000.00000        2000.00|    4500.00000        4500.00 

  SURFACE SEAL                            |                             |                             | 

0033 714-08514             1087.000  SFT  |      50.00000       54350.00|      67.50000       73372.50|      90.00000       97830.00 

  WINGWALL                                |                             |                             | 

0034 723-06927               31.000  LFT  |    3500.00000      108500.00|    2200.00000       68200.00|    4756.00000      147436.00 

  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                             |                             | 

  X 108 IN.                               |                             |                             | 

0035 801-04308                4.000  EACH |     350.00000        1400.00|     350.00000        1400.00|     350.00000        1400.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0036 801-06640                4.000  EACH |     150.00000         600.00|     150.00000         600.00|     150.00000         600.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0037 801-07118               48.000  LFT  |      15.00000         720.00|      15.00000         720.00|      15.00000         720.00 

  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : INSTITUTIONAL ROAD 

     CALL ORDER   : 561                     CONTRACT ID : B -29716-A                   COUNTIES : CASS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1325036          |(   2   ) 32-0154474         |(   3  ) 35-1817530 

                                          |DEICHMAN EXCAVATING CO       |JCI BRIDGE GROUP INC         |PIONEER ASSOCIATES INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 805-02426               30.000  LFT  |      10.00000         300.00|      13.00000         390.00|      10.00000         300.00 

  WIRE, THW, NO. 4 CU, IN PLASTIC DUCT,   |                             |                             | 

  IN CONDUIT, 4 1C                        |                             |                             | 

0039 805-06592               30.000  LFT  |      25.00000         750.00|      16.00000         480.00|      25.00000         750.00 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0040 807-02193                4.000  EACH |    1250.00000        5000.00|    2000.00000        8000.00|    1250.00000        5000.00 

  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 

  8 FT.                                   |                             |                             | 

0041 807-02603                4.000  EACH |    1750.00000        7000.00|     500.00000        2000.00|    1750.00000        7000.00 

  LIGHT STANDARD, RELOCATE                |                             |                             | 

0042 807-07580              201.000  LFT  |      10.00000        2010.00|      13.00000        2613.00|      10.00000        2010.00 

  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 

  TRENCH, 4 1/C                           |                             |                             | 

0043 807-08612                2.000  EACH |    1000.00000        2000.00|     800.00000        1600.00|    1000.00000        2000.00 

  HANDHOLE, RECTANGULAR                   |                             |                             | 

     SECTION TOTALS                       |           $       410,959.70|           $       412,221.15|           $       579,925.60 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       410,959.70|           $       412,221.15|           $       579,925.60 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : INSTITUTIONAL ROAD 

     CALL ORDER   : 561                     CONTRACT ID : B -29716-A                   COUNTIES : CASS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1489621          |(   5   ) 90-0177865         |(      ) 

                                          |HRP CONSTRUCTION INC         |HIS CONSTRUCTORS LLC         | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   SMALL STRUCTURE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    8000.00000        8000.00|    4460.00000        4460.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   29000.00000       29000.00|   28100.10000       28100.10| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |   17500.00000       17500.00|    3500.00000        3500.00| 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-51330                       LUMP |   51000.00000       51000.00|   10250.00000       10250.00| 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0009 203-02000              115.000  CYS  |      20.00000        2300.00|      69.00000        7935.00| 

  EXCAVATION, COMMON                      |                             |                             | 

0010 203-02070               90.000  CYS  |      14.00000        1260.00|      51.00000        4590.00| 

  BORROW                                  |                             |                             | 

0011 205-02770              660.000  SYS  |       2.22000        1465.20|       2.30000        1518.00| 

  EROSION CONTROL BLANKET                 |                             |                             | 

0012 205-06937              200.000  LFT  |       2.60000         520.00|       2.70000         540.00| 

  TEMPORARY SILT FENCE                    |                             |                             | 

0013 206-51220              223.000  CYS  |      20.00000        4460.00|      62.00000       13826.00| 

  EXCAVATION, WET                         |                             |                             | 

0014 206-51230              325.000  CYS  |      20.00000        6500.00|      62.00000       20150.00| 

  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 

0015 207-08267              900.000  SYS  |       6.00000        5400.00|      10.00000        9000.00| 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0016 211-09265              320.000  CYS  |      14.00000        4480.00|     170.00000       54400.00| 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0017 213-09269               40.000  CYS  |     180.00000        7200.00|     100.00000        4000.00| 

  FLOWABLE BACKFILL, NON-REMOVEABLE       |                             |                             | 

0018 402-07433               70.000  TON  |      90.00000        6300.00|      92.00000        6440.00| 

  HMA SURFACE, TYPE B                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : INSTITUTIONAL ROAD 

     CALL ORDER   : 561                     CONTRACT ID : B -29716-A                   COUNTIES : CASS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1489621          |(   5   ) 90-0177865         |(      ) 

                                          |HRP CONSTRUCTION INC         |HIS CONSTRUCTORS LLC         | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 402-07438              118.000  TON  |      62.00000        7316.00|      64.00000        7552.00| 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0020 402-07441              286.000  TON  |      58.00000       16588.00|      60.00000       17160.00| 

  HMA BASE, TYPE B                        |                             |                             | 

0021 406-05521             2565.000  SYS  |       0.05000         128.25|       0.50000        1282.50| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0022 601-01522                4.000  EACH |    1900.00000        7600.00|    2150.00000        8600.00| 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0023 601-06037                4.000  EACH |    1100.00000        4400.00|     930.00000        3720.00| 

  GUARDRAIL END TREATMENT, I , MODIFIED   |                             |                             | 

0024 616-02320              118.000  SYS  |       2.00000         236.00|       5.30000         625.40| 

  GEOTEXTILES                             |                             |                             | 

0025 616-05688              131.000  TON  |      75.00000        9825.00|      60.00000        7860.00| 

  RIPRAP, CLASS 1                         |                             |                             | 

0026 621-01004                2.000  EACH |     100.00000         200.00|     103.00000         206.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0027 621-06559              830.000  SYS  |       1.10000         913.00|       1.15000         954.50| 

  MULCHED SEEDING, R                      |                             |                             | 

0028 628-09401                5.000  MOS  |    2100.00000       10500.00|    2500.00000       12500.00| 

  FIELD OFFICE, A                         |                             |                             | 

0029 701-90386                       LUMP |   15000.00000       15000.00|   62200.00000       62200.00| 

  TEMPORARY SHEET PILING                  |                             |                             | 

0030 703-51032             3082.000  LBS  |       4.66000       14362.12|       2.00000        6164.00| 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0031 706-51020               25.800  CYS  |    1207.00000       31140.60|    1140.00000       29412.00| 

  CONCRETE, C, RAILING                    |                             |                             | 

0032 709-51821                       LUMP |    2100.00000        2100.00|    2150.00000        2150.00| 

  SURFACE SEAL                            |                             |                             | 

0033 714-08514             1087.000  SFT  |     140.00000      152180.00|      98.00000      106526.00| 

  WINGWALL                                |                             |                             | 

0034 723-06927               31.000  LFT  |    5178.00000      160518.00|    5900.00000      182900.00| 

  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                             |                             | 

  X 108 IN.                               |                             |                             | 

0035 801-04308                4.000  EACH |     350.00000        1400.00|     360.00000        1440.00| 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0036 801-06640                4.000  EACH |     150.00000         600.00|     155.00000         620.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0037 801-07118               48.000  LFT  |      15.00000         720.00|      15.50000         744.00| 

  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : INSTITUTIONAL ROAD 

     CALL ORDER   : 561                     CONTRACT ID : B -29716-A                   COUNTIES : CASS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1489621          |(   5   ) 90-0177865         |(      ) 

                                          |HRP CONSTRUCTION INC         |HIS CONSTRUCTORS LLC         | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 805-02426               30.000  LFT  |      10.00000         300.00|      25.50000         765.00| 

  WIRE, THW, NO. 4 CU, IN PLASTIC DUCT,   |                             |                             | 

  IN CONDUIT, 4 1C                        |                             |                             | 

0039 805-06592               30.000  LFT  |      25.00000         750.00|      56.00000        1680.00| 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0040 807-02193                4.000  EACH |    1250.00000        5000.00|    1360.00000        5440.00| 

  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 

  8 FT.                                   |                             |                             | 

0041 807-02603                4.000  EACH |    1750.00000        7000.00|    1650.00000        6600.00| 

  LIGHT STANDARD, RELOCATE                |                             |                             | 

0042 807-07580              201.000  LFT  |      10.00000        2010.00|      25.50000        5125.50| 

  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 

  TRENCH, 4 1/C                           |                             |                             | 

0043 807-08612                2.000  EACH |    1000.00000        2000.00|     930.00000        1860.00| 

  HANDHOLE, RECTANGULAR                   |                             |                             | 

     SECTION TOTALS                       |           $       598,176.17|           $       642,800.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       598,176.17|           $       642,800.00|           $ 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/24/08 

                                                                                                                   PAGE : 565 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 565                     CONTRACT ID : B -31029-A                   COUNTIES : LAKE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 11/30/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0800361 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   32-0154474     JCI BRIDGE GROUP INC                                                       $     1,835,449.71  100.0000% 

   2   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $     1,872,071.00  101.9952% 

   3   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $     2,794,800.00  152.2679% 

       36-2839689      ILLINOIS CONSTRUCTORS CORP                                                          IRREGULAR 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 912 

     CALL ORDER   : 565                     CONTRACT ID : B -31029-A                   COUNTIES : LAKE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 32-0154474          |(   2  ) 35-1035114          |(   3  ) 35-1035122 

                                          |JCI BRIDGE GROUP INC         |SUPERIOR CONSTRUCTION CO     |GARIUP CONSTRUCTION CO INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0005 110-01001                       LUMP |   93000.00000       93000.00|   80000.00000       80000.00|  290000.00000      290000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0006 201-52370                       LUMP |   35000.00000       35000.00|   30000.00000       30000.00|   25000.00000       25000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0007 628-09401                6.000  MOS  |    2400.00000       14400.00|    2400.00000       14400.00|    7000.00000       42000.00 

  FIELD OFFICE, A                         |                             |                             | 

0008 713-51820                       LUMP | 1661300.00000     1661300.00| 1705600.00000     1705600.00| 2375795.00000     2375795.00 

  TEMPORARY SUPPORT                       |                             |                             | 

0009 801-03290                2.000  EACH |     148.00000         296.00|     148.00000         296.00|     500.00000        1000.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0010 801-06640                8.000  EACH |      85.00000         680.00|      85.00000         680.00|     500.00000        4000.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0011 801-06710                2.000  DAY  |      20.00000          40.00|      20.00000          40.00|     500.00000        1000.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0012 801-06775                       LUMP |    5000.00000        5000.00|   15000.00000       15000.00|   30000.00000       30000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0013 105-06845                       LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   20000.00000       20000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0014 105-08520                1.000  EACH |     128.71000         128.71|     150.00000         150.00|     600.00000         600.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0015 105-08521                6.000  MOS  |     100.00000         600.00|     150.00000         900.00|     900.00000        5400.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0016 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

     SECTION TOTALS                       |           $     1,835,449.71|           $     1,872,071.00|           $     2,794,800.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,835,449.71|           $     1,872,071.00|           $     2,794,800.00 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/24/08 

                                                                                                                   PAGE : 571 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 571                     CONTRACT ID : B -30241-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 63 

                                         CONTRACT TIME : 10/31/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710871 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       839,958.81  100.0000% 

   2   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $       868,404.96  103.3866% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 70 

     CALL ORDER   : 571                     CONTRACT ID : B -30241-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1618530          |(   2  ) 05-0558668          |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |WEDDLE BROTHERS HIGHWAY GROU | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REHABILITATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |    7000.00000        7000.00|    6040.85000        6040.85| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     350.00000         700.00|     450.00000         900.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               12.000  MOS  |      75.00000         900.00|     130.00000        1560.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 

  CONCRETE                                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |   41997.94000       41997.94|   43000.00000       43000.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 202-01066             1588.000  SYS  |      25.00000       39700.00|      37.60000       59708.80| 

  HYDRO DEMOLITION                        |                             |                             | 

0012 202-02240              348.000  SYS  |      20.00000        6960.00|      24.20000        8421.60| 

  PAVEMENT REMOVAL                        |                             |                             | 

0013 202-02241              100.000  LFT  |      16.00000        1600.00|      16.78000        1678.00| 

  GUARDRAIL, REMOVE                       |                             |                             | 

0014 202-51328                       LUMP |  150000.00000      150000.00|   92761.92000       92761.92| 

  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 

0015 203-02000               15.700  CYS  |      50.00000         785.00|      31.06000         487.64| 

  EXCAVATION, COMMON                      |                             |                             | 

0016 207-08268              935.000  SYS  |      20.00000       18700.00|      24.50000       22907.50| 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 

0017 211-06467               15.700  CYS  |      90.00000        1413.00|      72.05000        1131.19| 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 70 

     CALL ORDER   : 571                     CONTRACT ID : B -30241-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1618530          |(   2   ) 05-0558668         |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |WEDDLE BROTHERS HIGHWAY GROU | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 302-07455               61.000  CYS  |      75.00000        4575.00|      78.20000        4770.20| 

  DENSE GRADED SUBBASE                    |                             |                             | 

0019 304-07494             1093.000  TON  |      90.00000       98370.00|      91.52000      100031.36| 

  WIDENING WITH HMA, TYPE C               |                             |                             | 

0020 306-08034              792.000  SYS  |       6.00000        4752.00|       1.00000         792.00| 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0021 406-05521             8900.000  SYS  |       0.15000        1335.00|       0.15000        1335.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0022 601-01522                2.000  EACH |    3100.00000        6200.00|    3251.90000        6503.80| 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0023 601-01522                1.000  EACH |    2000.00000        2000.00|    2098.00000        2098.00| 

  GUARDRAIL TRANSITION TYPE TGB , RESET   |                             |                             | 

0024 601-06035               25.000  LFT  |      25.00000         625.00|      26.23000         655.75| 

  GUARDRAIL, RESET                        |                             |                             | 

0025 601-99132                2.000  EACH |     100.00000         200.00|     104.90000         209.80| 

  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 

  SPACING                                 |                             |                             | 

0026 602-06729               34.000  EACH |      12.00000         408.00|      10.49000         356.66| 

  BARRIER DELINEATOR                      |                             |                             | 

0027 609-06257              366.100  SYS  |      85.00000       31118.50|      89.63000       32813.54| 

  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 

  IN.                                     |                             |                             | 

0028 610-07488               33.400  TON  |     370.00000       12358.00|     388.13000       12963.54| 

  HMA FOR APPROACHES, TYPE C              |                             |                             | 

0029 616-02320              159.000  SYS  |       3.00000         477.00|       4.37000         694.83| 

  GEOTEXTILES                             |                             |                             | 

0030 616-06405               35.000  TON  |      35.00000        1225.00|      38.28000        1339.80| 

  RIPRAP, REVETMENT                       |                             |                             | 

0031 621-01004                1.000  EACH |     450.00000         450.00|     472.05000         472.05| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0032 621-06560              150.000  SYS  |       3.45000         517.50|       3.62000         543.00| 

  MULCHED SEEDING, U                      |                             |                             | 

0033 621-06567                0.200  kGAL |      50.00000          10.00|      52.45000          10.49| 

  WATER                                   |                             |                             | 

0034 621-06574               31.100  SYS  |      40.95000        1273.55|      42.96000        1336.06| 

  SODDING                                 |                             |                             | 

0035 628-09402                6.000  MOS  |    2500.00000       15000.00|    1501.88000        9011.28| 

  FIELD OFFICE, B                         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 70 

     CALL ORDER   : 571                     CONTRACT ID : B -30241-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1618530          |(   2   ) 05-0558668         |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |WEDDLE BROTHERS HIGHWAY GROU | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0036 702-51005                3.500  CYS  |    1500.00000        5250.00|    2406.89000        8424.12| 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0037 702-51863              747.000  EACH |      12.00000        8964.00|       9.27000        6924.69| 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 

0038 703-06029            44844.000  LBS  |       1.25000       56055.00|       1.41000       63230.04| 

  REINFORCING BARS, EPOXY COATED          |                             |                             | 

0039 703-97936              140.000  EACH |      25.00000        3500.00|      20.50000        2870.00| 

  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 

0040 704-51002               20.200  CYS  |    1500.00000       30300.00|    1163.79000       23508.56| 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0041 706-05734                4.000  EACH |    2000.00000        8000.00|    1956.57000        7826.28| 

  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 

0042 706-51020               63.600  CYS  |     500.00000       31800.00|     593.93000       37773.95| 

  CONCRETE, C, RAILING                    |                             |                             | 

0043 709-51821                       LUMP |    7000.00000        7000.00|    6885.64000        6885.64| 

  SURFACE SEAL                            |                             |                             | 

0044 722-51401              430.000  SFT  |      20.00000        8600.00|      30.52000       13123.60| 

  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 

0045 722-51842             1654.000  SYS  |      60.00000       99240.00|      59.79000       98892.66| 

  BRIDGE DECK OVERLAY                     |                             |                             | 

0046 722-51846                8.000  CYS  |     330.00000        2640.00|     330.00000        2640.00| 

  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 

0047 722-51852              290.000  SFT  |      10.00000        2900.00|      11.57000        3355.30| 

  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 

0048 722-60824             1588.000  SYS  |       6.00000        9528.00|       4.46000        7082.48| 

  SURFACE MILLING                         |                             |                             | 

0049 724-51925              126.200  LFT  |     175.00000       22085.00|     154.80000       19535.76| 

  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 

0050 728-98377                       LUMP |    7000.00000        7000.00|    7280.06000        7280.06| 

  MASONRY COATING                         |                             |                             | 

0051 801-01093                2.000  EACH |    1475.00000        2950.00|    2864.69000        5729.38| 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0052 801-04308                2.000  EACH |     255.00000         510.00|     367.15000         734.30| 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0053 801-06207            10073.000  LFT  |       0.99000        9972.27|       1.42000       14303.66| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0054 801-06625               20.000  EACH |     105.00000        2100.00|      83.92000        1678.40| 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 70 

     CALL ORDER   : 571                     CONTRACT ID : B -30241-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1618530          |(   2   ) 05-0558668         |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |WEDDLE BROTHERS HIGHWAY GROU | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0055 801-06640               42.000  EACH |     100.00000        4200.00|     104.90000        4405.80| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0056 801-06645                1.000  EACH |     100.00000         100.00|      10.49000          10.49| 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0057 801-06710              180.000  DAY  |      14.00000        2520.00|      20.98000        3776.40| 

  FLASHING ARROW SIGN                     |                             |                             | 

0058 801-06775                       LUMP |   20000.00000       20000.00|   89084.33000       89084.33| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0059 801-07118               75.000  LFT  |      13.50000        1012.50|      26.23000        1967.25| 

  BARRICADE, III-A                        |                             |                             | 

0060 801-08401              620.000  LFT  |      15.00000        9300.00|       7.29000        4519.80| 

  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 

0061 801-08508             1320.000  LFT  |      20.00000       26400.00|       7.29000        9622.80| 

  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 

  ANCHORED                                |                             |                             | 

0062 808-03002              161.000  LFT  |       1.99000         320.39|       1.68000         270.48| 

  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 

0063 808-03631              322.000  LFT  |       1.99000         640.78|       1.68000         540.96| 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0064 808-03632              322.000  LFT  |       1.99000         640.78|       1.68000         540.96| 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0065 808-06701              914.000  LFT  |       0.45000         411.30|       0.42000         383.88| 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0066 808-06703             1828.000  LFT  |       0.45000         822.60|       0.42000         767.76| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0067 808-06716             5170.000  LFT  |       0.38000        1964.60|       0.31000        1602.70| 

  LINE, REMOVE                            |                             |                             | 

0068 808-75008              700.000  LFT  |       0.45000         315.00|       2.10000        1470.00| 

  LINE, PAINT, SOLID, WHITE, 8 IN.        |                             |                             | 

0069 808-75245             1828.000  LFT  |       0.45000         822.60|       0.42000         767.76| 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0070 808-75994               27.000  EACH |      12.50000         337.50|      52.45000        1416.15| 

  PRISMATIC REFLECTOR                     |                             |                             | 

0071 808-75996                5.000  EACH |      20.00000         100.00|      52.45000         262.25| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0072 808-75998                5.000  EACH |     200.00000        1000.00|     131.13000         655.65| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       839,958.81|           $       868,404.96|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       839,958.81|           $       868,404.96|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 591                     CONTRACT ID : B -30537-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 63 

                                         CONTRACT TIME : 06/20/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710974 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1778430     SPANOS N I PAINTING INC                                                    $       259,605.00  100.0000% 

   2   35-2019240     CENTRAL PAINTING INC                                                       $       282,925.00  108.9829% 

   3   35-1645115     THREE STAR PAINTING                                                        $       316,701.00  121.9934% 

   4   36-3526376     ERA VALDIVIA CONTRACTORS INC & SUBSIDIARY                                  $       450,005.00  173.3422% 

   5   35-1841931     VENUS PAINTING COMPANY                                                     $       559,125.00  215.3753% 

   6   59-2361020     M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY INC                          $       723,405.00  278.6560% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 65 

     CALL ORDER   : 591                     CONTRACT ID : B -30537-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1778430          |(   2  ) 35-2019240          |(   3  ) 35-1645115 

                                          |SPANOS N I PAINTING INC      |CENTRAL PAINTING INC         |THREE STAR PAINTING 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE PAINTING 

                                          |                             |                             | 

0001 105-08520                2.000  EACH |     200.00000         400.00|     100.00000         200.00|     100.00000         200.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0002 105-08521               24.000  MOS  |     100.00000        2400.00|      60.00000        1440.00|     100.00000        2400.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 110-01001                       LUMP |   11500.00000       11500.00|   10000.00000       10000.00|   15862.00000       15862.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 619-05926                       LUMP |    2000.00000        2000.00|     500.00000         500.00|     949.00000         949.00 

  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 

0010 619-05926                       LUMP |    2000.00000        2000.00|     500.00000         500.00|     401.00000         401.00 

  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 

0011 619-05926                       LUMP |    2000.00000        2000.00|     500.00000         500.00|     681.00000         681.00 

  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 

0012 619-05926                       LUMP |    2000.00000        2000.00|     500.00000         500.00|    1012.00000        1012.00 

  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 

0013 619-51859                       LUMP |   25000.00000       25000.00|   30000.00000       30000.00|   11386.00000       11386.00 

  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 

0014 619-51859                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00|    4813.00000        4813.00 

  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 

0015 619-51859                       LUMP |   18000.00000       18000.00|   20000.00000       20000.00|    8173.00000        8173.00 

  PAINT STEEL BRIDGE , STR. NO. 3         |                             |                             | 

0016 619-51859                       LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   12144.00000       12144.00 

  PAINT STEEL BRIDGE , STR. NO. 4         |                             |                             | 

0017 619-61000                       LUMP |   46000.00000       46000.00|   56000.00000       56000.00|   77978.00000       77978.00 

  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 65 

     CALL ORDER   : 591                     CONTRACT ID : B -30537-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1778430          |(   2   ) 35-2019240         |(   3  ) 35-1645115 

                                          |SPANOS N I PAINTING INC      |CENTRAL PAINTING INC         |THREE STAR PAINTING 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 619-61000                       LUMP |   19000.00000       19000.00|   23800.00000       23800.00|   31420.00000       31420.00 

  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 

0019 619-61000                       LUMP |   32000.00000       32000.00|   40000.00000       40000.00|   55217.00000       55217.00 

  CLEAN STEEL BRIDGE , STR. NO. 3         |                             |                             | 

0020 619-61000                       LUMP |   50000.00000       50000.00|   59000.00000       59000.00|   83348.00000       83348.00 

  CLEAN STEEL BRIDGE , STR. NO. 4         |                             |                             | 

0021 628-09408               12.000  MOS  |     250.00000        3000.00|      50.00000         600.00|     215.00000        2580.00 

  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 

0022 628-09409               12.000  MOS  |     100.00000        1200.00|      60.00000         720.00|      83.00000         996.00 

  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 

0023 709-51821                       LUMP |     500.00000         500.00|     500.00000         500.00|     949.00000         949.00 

  SURFACE SEAL , STR. NO. 1               |                             |                             | 

0024 709-51821                       LUMP |     500.00000         500.00|     500.00000         500.00|     401.00000         401.00 

  SURFACE SEAL , STR. NO. 2               |                             |                             | 

0025 709-51821                       LUMP |     500.00000         500.00|     500.00000         500.00|     681.00000         681.00 

  SURFACE SEAL , STR. NO. 3               |                             |                             | 

0026 709-51821                       LUMP |     500.00000         500.00|     500.00000         500.00|    1012.00000        1012.00 

  SURFACE SEAL , STR. NO. 4               |                             |                             | 

0027 801-03290               11.000  EACH |     100.00000        1100.00|      10.00000         110.00|      50.00000         550.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0028 801-06640               10.000  EACH |     100.00000        1000.00|       5.00000          50.00|      50.00000         500.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0029 801-06775                       LUMP |    1000.00000        1000.00|     500.00000         500.00|     949.00000         949.00 

  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 

0030 801-06775                       LUMP |    1000.00000        1000.00|     500.00000         500.00|     401.00000         401.00 

  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 

0031 801-06775                       LUMP |    1000.00000        1000.00|     500.00000         500.00|     681.00000         681.00 

  MAINTAINING TRAFFIC , STR. NO. 3        |                             |                             | 

0032 801-06775                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    1012.00000        1012.00 

  MAINTAINING TRAFFIC , STR. NO. 4        |                             |                             | 

     SECTION TOTALS                       |           $       259,605.00|           $       282,925.00|           $       316,701.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       259,605.00|           $       282,925.00|           $       316,701.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 65 

     CALL ORDER   : 591                     CONTRACT ID : B -30537-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 36-3526376          |(   5   ) 35-1841931         |(   6  ) 59-2361020 

                                          |ERA VALDIVIA CONTRACTORS INC |VENUS PAINTING COMPANY       |M & J CONST CO OF PINELLAS CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE PAINTING 

                                          |                             |                             | 

0001 105-08520                2.000  EACH |     230.00000         460.00|     100.00000         200.00|     360.00000         720.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0002 105-08521               24.000  MOS  |     250.00000        6000.00|     100.00000        2400.00|     240.00000        5760.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 110-01001                       LUMP |   30000.00000       30000.00|   30000.00000       30000.00|   70000.00000       70000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 619-05926                       LUMP |   12000.00000       12000.00|     300.00000         300.00|   35208.00000       35208.00 

  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 

0010 619-05926                       LUMP |   12000.00000       12000.00|     300.00000         300.00|   14884.00000       14884.00 

  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 

0011 619-05926                       LUMP |   12000.00000       12000.00|     300.00000         300.00|   25272.00000       25272.00 

  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 

0012 619-05926                       LUMP |   12000.00000       12000.00|     300.00000         300.00|   56328.00000       56328.00 

  ENVIRONMENTAL CONTROL , STR. NO. 4      |                             |                             | 

0013 619-51859                       LUMP |   25000.00000       25000.00|   30000.00000       30000.00|   52812.00000       52812.00 

  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 

0014 619-51859                       LUMP |   15000.00000       15000.00|   30000.00000       30000.00|   22326.00000       22326.00 

  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 

0015 619-51859                       LUMP |   35000.00000       35000.00|   30000.00000       30000.00|   37908.00000       37908.00 

  PAINT STEEL BRIDGE , STR. NO. 3         |                             |                             | 

0016 619-51859                       LUMP |   35000.00000       35000.00|   30000.00000       30000.00|   56328.00000       56328.00 

  PAINT STEEL BRIDGE , STR. NO. 4         |                             |                             | 

0017 619-61000                       LUMP |   45000.00000       45000.00|  100000.00000      100000.00|   70416.00000       70416.00 

  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 

0018 619-61000                       LUMP |   40000.00000       40000.00|  100000.00000      100000.00|   29768.00000       29768.00 

  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 65 

     CALL ORDER   : 591                     CONTRACT ID : B -30537-A                   COUNTIES : MARION 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 36-3526376          |(   5   ) 35-1841931         |(   6  ) 59-2361020 

                                          |ERA VALDIVIA CONTRACTORS INC |VENUS PAINTING COMPANY       |M & J CONST CO OF PINELLAS CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 619-61000                       LUMP |   45000.00000       45000.00|  100000.00000      100000.00|   50544.00000       50544.00 

  CLEAN STEEL BRIDGE , STR. NO. 3         |                             |                             | 

0020 619-61000                       LUMP |   85000.00000       85000.00|  100000.00000      100000.00|   93880.00000       93880.00 

  CLEAN STEEL BRIDGE , STR. NO. 4         |                             |                             | 

0021 628-09408               12.000  MOS  |     100.00000        1200.00|      60.00000         720.00|     100.00000        1200.00 

  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 

0022 628-09409               12.000  MOS  |      95.00000        1140.00|      60.00000         720.00|      60.00000         720.00 

  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 

0023 709-51821                       LUMP |    3500.00000        3500.00|     300.00000         300.00|    6000.00000        6000.00 

  SURFACE SEAL , STR. NO. 1               |                             |                             | 

0024 709-51821                       LUMP |    3500.00000        3500.00|     300.00000         300.00|    6000.00000        6000.00 

  SURFACE SEAL , STR. NO. 2               |                             |                             | 

0025 709-51821                       LUMP |    3500.00000        3500.00|     300.00000         300.00|    6000.00000        6000.00 

  SURFACE SEAL , STR. NO. 3               |                             |                             | 

0026 709-51821                       LUMP |    3500.00000        3500.00|     300.00000         300.00|    6000.00000        6000.00 

  SURFACE SEAL , STR. NO. 4               |                             |                             | 

0027 801-03290               11.000  EACH |     200.00000        2200.00|      80.00000         880.00|     480.00000        5280.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0028 801-06640               10.000  EACH |     200.00000        2000.00|      60.00000         600.00|     420.00000        4200.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0029 801-06775                       LUMP |    5000.00000        5000.00|     300.00000         300.00|   17604.00000       17604.00 

  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 

0030 801-06775                       LUMP |    5000.00000        5000.00|     300.00000         300.00|    7442.00000        7442.00 

  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 

0031 801-06775                       LUMP |    5000.00000        5000.00|     300.00000         300.00|   12636.00000       12636.00 

  MAINTAINING TRAFFIC , STR. NO. 3        |                             |                             | 

0032 801-06775                       LUMP |    5000.00000        5000.00|     300.00000         300.00|   28164.00000       28164.00 

  MAINTAINING TRAFFIC , STR. NO. 4        |                             |                             | 

     SECTION TOTALS                       |           $       450,005.00|           $       559,125.00|           $       723,405.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       450,005.00|           $       559,125.00|           $       723,405.00 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 631                     CONTRACT ID : M -30024-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 65 

                                         CONTRACT TIME : 10/31/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710656 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       843,491.50  100.0000% 

   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       903,470.00  107.1107% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 631                     CONTRACT ID : M -30024-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1487672          |(   2  ) 35-2040801          |(      ) 

                                          |MAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR INC | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT RESURFACE 

                                          |                             |                             | 

0001 105-08520                3.000  EACH |     350.00000        1050.00|     220.00000         660.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0002 105-08521               15.000  MOS  |     145.00000        2175.00|     100.00000        1500.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 110-01001                       LUMP |   40000.00000       40000.00|   44599.60000       44599.60| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 303-01180              200.000  TON  |      50.00000       10000.00|      60.00000       12000.00| 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0010 304-07491              200.000  TON  |     190.00000       38000.00|     185.00000       37000.00| 

  HMA PATCHING, TYPE C                    |                             |                             | 

0011 306-08043              100.000  SYS  |      53.00000        5300.00|      35.00000        3500.00| 

  MILLING, TRANSITION                     |                             |                             | 

0012 402-07434             7120.000  TON  |      89.00000      633680.00|     100.00000      712000.00| 

  HMA SURFACE, TYPE C                     |                             |                             | 

0013 402-07452              200.000  TON  |     144.00000       28800.00|     150.00000       30000.00| 

  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 

0014 406-05520               24.000  TON  |     940.00000       22560.00|     500.00000       12000.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0015 615-97768              350.000  EACH |      47.00000       16450.00|      25.00000        8750.00| 

  PARKING BARRIER, RESET                  |                             |                             | 

0016 628-09402                5.000  MOS  |    1900.00000        9500.00|    2500.00000       12500.00| 

  FIELD OFFICE, B                         |                             |                             | 

0017 628-09407                5.000  MOS  |     460.00000        2300.00|     300.00000        1500.00| 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 631                     CONTRACT ID : M -30024-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1487672          |(   2   ) 35-2040801         |(      ) 

                                          |MAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR INC | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 720-44000                5.000  EACH |     800.00000        4000.00|     400.00000        2000.00| 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0019 801-03290                1.000  EACH |     250.00000         250.00|     395.00000         395.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0020 801-06203             1000.000  LFT  |       1.00000        1000.00|       0.60000         600.00| 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0021 801-06640                5.000  EACH |     200.00000        1000.00|     115.00000         575.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0022 801-06775                       LUMP |   18000.00000       18000.00|   21000.00000       21000.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0023 808-06713             6705.000  LFT  |       1.10000        7375.50|       0.28000        1877.40| 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0024 808-06714              850.000  LFT  |       1.10000         935.00|       0.28000         238.00| 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0025 808-09314              270.000  LFT  |       1.30000         351.00|       1.00000         270.00| 

  LINE, PAINT, SOLID, BLUE, 4 IN.         |                             |                             | 

0026 808-09358               10.000  EACH |      76.00000         760.00|      50.00000         500.00| 

  PAVEMENT MESSAGE MARKING, PAINT, NO     |                             |                             | 

  PARKING                                 |                             |                             | 

     SECTION TOTALS                       |           $       843,491.50|           $       903,470.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       843,491.50|           $       903,470.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 641                     CONTRACT ID : M -30027-A                   COUNTIES : FRANKLIN 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 65 

                                         CONTRACT TIME : 11/21/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710659 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1357381     O`MARA DAVE CONTRACTOR                                                     $       396,763.60  100.0000% 

   2   35-0844079     PAUL H ROHE COMPANY                                                        $       400,749.50  101.0046% 

   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $       483,742.64  121.9221% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 641                     CONTRACT ID : M -30027-A                   COUNTIES : FRANKLIN 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1357381          |(   2  ) 35-0844079          |(   3  ) 35-1917625 

                                          |O`MARA DAVE CONTRACTOR       |PAUL H ROHE COMPANY          |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT RESURFACE 

                                          |                             |                             | 

0001 105-06845                       LUMP |    3000.00000        3000.00|    3800.00000        3800.00|    4000.00000        4000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |    2200.00000        2200.00|   20000.00000       20000.00|   24000.00000       24000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 202-52710               12.000  SYS  |      50.00000         600.00|      90.00000        1080.00|      30.00000         360.00 

  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 

0008 303-01180              100.000  TON  |      60.00000        6000.00|     100.00000       10000.00|      50.00000        5000.00 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0009 304-07491              150.000  TON  |     225.00000       33750.00|     220.00000       33000.00|     150.00000       22500.00 

  HMA PATCHING, TYPE C                    |                             |                             | 

0010 306-08043             1165.000  SYS  |       6.00000        6990.00|       3.50000        4077.50|       6.00000        6990.00 

  MILLING, TRANSITION                     |                             |                             | 

0011 402-07434             3144.000  TON  |      90.00000      282960.00|      85.00000      267240.00|     113.50000      356844.00 

  HMA SURFACE, TYPE C                     |                             |                             | 

0012 402-07452              140.000  TON  |     115.00000       16100.00|     100.00000       14000.00|      96.00000       13440.00 

  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 

0013 406-05520               11.000  TON  |     470.00000        5170.00|     300.00000        3300.00|     455.00000        5005.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0014 615-06496               20.000  EACH |      70.00000        1400.00|      70.00000        1400.00|     100.00000        2000.00 

  PARKING BARRIER                         |                             |                             | 

0015 615-97768              427.000  EACH |      24.00000       10248.00|      30.00000       12810.00|      56.00000       23912.00 

  PARKING BARRIER, RESET                  |                             |                             | 

0016 628-09402                4.000  MOS  |    1800.00000        7200.00|    2200.00000        8800.00|    2500.00000       10000.00 

  FIELD OFFICE, B                         |                             |                             | 

0017 801-04308                2.000  EACH |     150.00000         300.00|     600.00000        1200.00|     525.00000        1050.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0018 801-06775                       LUMP |   15000.00000       15000.00|    9000.00000        9000.00|    3100.00000        3100.00 

  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 641                     CONTRACT ID : M -30027-A                   COUNTIES : FRANKLIN 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(   3  ) 35-1917625 

                                          |O`MARA DAVE CONTRACTOR       |PAUL H ROHE COMPANY          |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 801-07118               70.000  LFT  |      30.00000        2100.00|      18.00000        1260.00|      23.00000        1610.00 

  BARRICADE, III-A                        |                             |                             | 

0020 808-06713             8220.000  LFT  |       0.40000        3288.00|       1.10000        9042.00|       0.41000        3370.20 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0021 808-06714              336.000  LFT  |       0.40000         134.40|       1.10000         369.60|       0.41000         137.76 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0022 808-09314               48.000  LFT  |       0.40000          19.20|       1.30000          62.40|       0.41000          19.68 

  LINE, PAINT, SOLID, BLUE, 4 IN.         |                             |                             | 

0023 808-09358                2.000  EACH |      75.00000         150.00|      76.00000         152.00|     100.00000         200.00 

  PAVEMENT MESSAGE MARKING, PAINT, NO     |                             |                             | 

  PARKING , WORD, YELLOW                  |                             |                             | 

0024 808-09359                2.000  EACH |      75.00000         150.00|      76.00000         152.00|     100.00000         200.00 

  PAVEMENT MESSAGE MARKING, PAINT,        |                             |                             | 

  LOADING ZONE , WORD, YELLOW             |                             |                             | 

     SECTION TOTALS                       |           $       396,763.60|           $       400,749.50|           $       483,742.64 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       396,763.60|           $       400,749.50|           $       483,742.64 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 671                     CONTRACT ID : M -30205-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 65 

                                         CONTRACT TIME : 08/25/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710845 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1139301     E & B PAVING INC                                                           $        71,000.00  100.0000% 

   2   35-1418333     ROGERS GROUP INC                                                           $        78,764.50  110.9359% 

   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $        84,778.00  119.4056% 

   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $        98,428.50  138.6317% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 671                     CONTRACT ID : M -30205-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2  ) 35-1418333          |(   3  ) 35-1917625 

                                          |E & B PAVING INC             |ROGERS GROUP INC             |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT RESURFACE 

                                          |                             |                             | 

0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0005 110-01001                       LUMP |    3550.00000        3550.00|    5500.00000        5500.00|    4100.00000        4100.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0006 303-01180               37.000  TON  |      75.00000        2775.00|      38.00000        1406.00|      80.00000        2960.00 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0007 304-07490               60.000  TON  |     145.00000        8700.00|     120.00000        7200.00|     140.00000        8400.00 

  HMA PATCHING, TYPE B                    |                             |                             | 

0008 304-07493                9.000  TON  |     155.00000        1395.00|     200.00000        1800.00|      80.00000         720.00 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0009 306-08043              400.000  SYS  |      10.00000        4000.00|       4.00000        1600.00|      20.00000        8000.00 

  MILLING, TRANSITION                     |                             |                             | 

0010 402-07433              411.000  TON  |      90.00000       36990.00|      83.00000       34113.00|     114.00000       46854.00 

  HMA SURFACE, TYPE B                     |                             |                             | 

0011 406-05520                1.500  TON  |     650.00000         975.00|     525.00000         787.50|     557.00000         835.50 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0012 615-97768               32.000  EACH |      82.00000        2624.00|      39.50000        1264.00|      21.25000         680.00 

  PARKING BARRIER, RESET                  |                             |                             | 

0013 628-09401                3.000  MOS  |       1.00000           3.00|    3500.00000       10500.00|    1565.00000        4695.00 

  FIELD OFFICE, A                         |                             |                             | 

0014 628-09407                3.000  MOS  |       1.00000           3.00|     200.00000         600.00|     700.00000        2100.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0015 720-44000                2.000  EACH |     600.00000        1200.00|     650.00000        1300.00|     593.00000        1186.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0016 801-03290                1.000  EACH |     350.00000         350.00|     495.00000         495.00|     335.00000         335.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0017 801-06640                6.000  EACH |     257.00000        1542.00|     250.00000        1500.00|     168.00000        1008.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 671                     CONTRACT ID : M -30205-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2   ) 35-1418333         |(   3  ) 35-1917625 

                                          |E & B PAVING INC             |ROGERS GROUP INC             |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 801-06775                       LUMP |    3939.00000        3939.00|   10000.00000       10000.00|    2410.75000        2410.75 

  MAINTAINING TRAFFIC                     |                             |                             | 

0019 808-06713             1200.000  LFT  |       1.00000        1200.00|       0.30000         360.00|       0.33000         396.00 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0020 808-06723                4.000  EACH |     100.00000         400.00|      50.00000         200.00|      12.30000          49.20 

  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                             |                             | 

  INDICATION ARROW                        |                             |                             | 

0021 808-09314              135.000  LFT  |      10.00000        1350.00|       1.00000         135.00|       0.33000          44.55 

  LINE, PAINT, SOLID, BLUE, 4 IN.         |                             |                             | 

     SECTION TOTALS                       |           $        71,000.00|           $        78,764.50|           $        84,778.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        71,000.00|           $        78,764.50|           $        84,778.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 671                     CONTRACT ID : M -30205-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0918397          |(       )                    |(      ) 

                                          |RIETH RILEY CONSTRUCTION     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT RESURFACE 

                                          |                             |                             | 

0001 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0002 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0005 110-01001                       LUMP |   13000.00000       13000.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0006 303-01180               37.000  TON  |      85.00000        3145.00|                             | 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0007 304-07490               60.000  TON  |     185.00000       11100.00|                             | 

  HMA PATCHING, TYPE B                    |                             |                             | 

0008 304-07493                9.000  TON  |     500.00000        4500.00|                             | 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0009 306-08043              400.000  SYS  |      20.00000        8000.00|                             | 

  MILLING, TRANSITION                     |                             |                             | 

0010 402-07433              411.000  TON  |      99.50000       40894.50|                             | 

  HMA SURFACE, TYPE B                     |                             |                             | 

0011 406-05520                1.500  TON  |     450.00000         675.00|                             | 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0012 615-97768               32.000  EACH |     150.00000        4800.00|                             | 

  PARKING BARRIER, RESET                  |                             |                             | 

0013 628-09401                3.000  MOS  |     500.00000        1500.00|                             | 

  FIELD OFFICE, A                         |                             |                             | 

0014 628-09407                3.000  MOS  |     200.00000         600.00|                             | 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0015 720-44000                2.000  EACH |     550.00000        1100.00|                             | 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0016 801-03290                1.000  EACH |     350.00000         350.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0017 801-06640                6.000  EACH |     340.00000        2040.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0018 801-06775                       LUMP |    3500.00000        3500.00|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 671                     CONTRACT ID : M -30205-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0918397          |(       )                    |(      ) 

                                          |RIETH RILEY CONSTRUCTION     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 808-06713             1200.000  LFT  |       1.00000        1200.00|                             | 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0020 808-06723                4.000  EACH |     100.00000         400.00|                             | 

  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                             |                             | 

  INDICATION ARROW                        |                             |                             | 

0021 808-09314              135.000  LFT  |      12.00000        1620.00|                             | 

  LINE, PAINT, SOLID, BLUE, 4 IN.         |                             |                             | 

     SECTION TOTALS                       |           $        98,428.50|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        98,428.50|           $             0.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 701                     CONTRACT ID : M -30391-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 62 

                                         CONTRACT TIME : 10/15/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710831 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       633,500.79  100.0000% 

   2   35-1139301     E & B PAVING INC                                                           $       748,576.34  118.1650% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 701                     CONTRACT ID : M -30391-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(      ) 

                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   WEDGE AND LEVEL 

                                          |                             |                             | 

0001 105-08520                1.000  EACH |      80.00000          80.00|     150.00000         150.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0002 105-08521                4.000  MOS  |      36.00000         144.00|     200.00000         800.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 110-01001                       LUMP |   31300.00000       31300.00|   37400.00000       37400.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 210-05873                       LUMP |    1200.00000        1200.00|    1200.00000        1200.00| 

  TESTING , RETROREFLECTIVITY             |                             |                             | 

0010 301-07448              729.000  TON  |       5.00000        3645.00|      25.00000       18225.00| 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0011 303-07449              972.000  TON  |       5.00000        4860.00|      25.00000       24300.00| 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0012 304-07490               10.000  TON  |     160.00000        1600.00|     170.00000        1700.00| 

  HMA PATCHING, TYPE B , FULL DEPTH       |                             |                             | 

0013 304-07490              110.000  TON  |     130.00000       14300.00|     170.00000       18700.00| 

  HMA PATCHING, TYPE B , PARTIAL          |                             |                             | 

0014 306-08034             1138.000  SYS  |       1.78000        2025.64|       3.50000        3983.00| 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0015 306-08043            19480.000  SYS  |       3.28000       63894.40|       3.50000       68180.00| 

  MILLING, TRANSITION                     |                             |                             | 

0016 306-08432             1164.000  SYS  |       1.14000        1326.96|       3.50000        4074.00| 

  MILLING, APPROACH                       |                             |                             | 

0017 402-07451             5897.000  TON  |      65.73000      387609.81|      82.00000      483554.00| 

  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 701                     CONTRACT ID : M -30391-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 

                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 406-05520               24.000  TON  |      10.00000         240.00|       1.00000          24.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0019 610-07486              478.000  TON  |      83.90000       40104.20|     100.00000       47800.00| 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0020 628-09408                4.000  MOS  |     411.00000        1644.00|     425.00000        1700.00| 

  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 

0021 628-09409                4.000  MOS  |      82.00000         328.00|     100.00000         400.00| 

  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 

0022 801-03290                6.000  EACH |     145.00000         870.00|     145.00000         870.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0023 801-06203             2624.000  LFT  |       0.01000          26.24|       1.50000        3936.00| 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0024 801-06207             2624.000  LFT  |       0.10000         262.40|       1.50000        3936.00| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0025 801-06775                       LUMP |   57911.44000       57911.44|    7000.00000        7000.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0026 801-92448               60.000  DAY  |       1.75000         105.00|       3.00000         180.00| 

  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 

0027 808-06712             2561.000  LFT  |       0.12000         307.32|       0.12000         307.32| 

  LINE, PAINT, BROKEN, YELLOW, 4 IN. ,    |                             |                             | 

  PERFORMANCE BASED TRAFFIC PAINT         |                             |                             | 

0028 808-06713            51519.000  LFT  |       0.12000        6182.28|       0.12000        6182.28| 

  LINE, PAINT, SOLID, WHITE, 4 IN. ,      |                             |                             | 

  PERFORMANCE BASED TRAFFIC PAINT         |                             |                             | 

0029 808-06714            40392.000  LFT  |       0.12000        4847.04|       0.12000        4847.04| 

  LINE, PAINT, SOLID, YELLOW, 4 IN. ,     |                             |                             | 

  PERFORMANCE BASED TRAFFIC PAINT         |                             |                             | 

0030 808-06723                2.000  EACH |     700.00000        1400.00|     700.00000        1400.00| 

  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                             |                             | 

  INDICATION ARROW , PERFORMANCE BASED    |                             |                             | 

  TRAFFIC PAINT                           |                             |                             | 

0031 808-06724                2.000  EACH |     100.00000         200.00|     100.00000         200.00| 

  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 

  ONLY , PERFORMANCE BASED TRAFFIC PAINT  |                             |                             | 

0032 808-75140                2.000  EACH |     250.00000         500.00|     250.00000         500.00| 

  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 

  RXR                                     |                             |                             | 

0033 808-75996              306.000  EACH |       3.56000        1089.36|       5.00000        1530.00| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 701                     CONTRACT ID : M -30391-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 

                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0034 808-75998              306.000  EACH |      17.95000        5492.70|      17.95000        5492.70| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       633,500.79|           $       748,576.34|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       633,500.79|           $       748,576.34|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 711                     CONTRACT ID : M -30612-A                   COUNTIES : GIBSON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 10/30/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0800003 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1139301     E & B PAVING INC                                                           $       587,680.00  100.0000% 

   2   35-0626844     J H RUDOLPH & COMPANY                                                      $       684,324.00  116.4450% 

   3   35-1418333     ROGERS GROUP INC                                                           $       767,070.50  130.5252% 

   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       793,000.00  134.9374% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 64 

     CALL ORDER   : 711                     CONTRACT ID : M -30612-A                   COUNTIES : GIBSON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2  ) 35-0626844          |(   3  ) 35-1418333 

                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |ROGERS GROUP INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT WEDGE AND LEVEL 

                                          |                             |                             | 

0001 105-06845                       LUMP |     850.00000         850.00|    4000.00000        4000.00|    5000.00000        5000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                3.000  EACH |      50.00000         150.00|     120.00000         360.00|     100.00000         300.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               15.000  MOS  |      75.00000        1125.00|      60.00000         900.00|     170.00000        2550.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |   29384.00000       29384.00|   34000.00000       34000.00|   34250.00000       34250.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 304-07491             1200.000  TON  |     165.00000      198000.00|     165.00000      198000.00|     220.00000      264000.00 

  HMA PATCHING, TYPE C                    |                             |                             | 

0012 306-08034            44000.000  SYS  |       0.46000       20240.00|       0.65000       28600.00|       0.80000       35200.00 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0013 401-06264                       LUMP |    2500.00000        2500.00|    2000.00000        2000.00|    3350.00000        3350.00 

  PROFILOGRAPH, HMA                       |                             |                             | 

0014 401-07329             3750.000  TON  |      78.00000      292500.00|      99.00000      371250.00|      97.00000      363750.00 

  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 

0015 406-05520               11.500  TON  |     425.00000        4887.50|     550.00000        6325.00|     475.00000        5462.50 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0016 628-09402                5.000  MOS  |    3000.00000       15000.00|    2600.00000       13000.00|    3400.00000       17000.00 

  FIELD OFFICE, B                         |                             |                             | 

0017 628-09407                5.000  MOS  |     212.00000        1060.00|     100.00000         500.00|     200.00000        1000.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 64 

     CALL ORDER   : 711                     CONTRACT ID : M -30612-A                   COUNTIES : GIBSON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2   ) 35-0626844         |(   3  ) 35-1418333 

                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |ROGERS GROUP INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 801-03290                2.000  EACH |     195.00000         390.00|     215.00000         430.00|     450.00000         900.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0019 801-06203             1300.000  LFT  |       0.01000          13.00|       0.65000         845.00|       0.35000         455.00 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0020 801-06207             1300.000  LFT  |       1.50000        1950.00|       1.85000        2405.00|       1.35000        1755.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0021 801-06640               14.000  EACH |     150.00000        2100.00|     165.00000        2310.00|     285.00000        3990.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0022 801-06775                       LUMP |    5617.50000        5617.50|    7000.00000        7000.00|    7000.00000        7000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0023 808-06712             3000.000  LFT  |       0.15000         450.00|       0.15000         450.00|       0.60000        1800.00 

  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 

0024 808-06713            27000.000  LFT  |       0.15000        4050.00|       0.15000        4050.00|       0.35000        9450.00 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0025 808-06714             6000.000  LFT  |       0.15000         900.00|       0.15000         900.00|       0.35000        2100.00 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0026 808-75996              249.000  EACH |       5.50000        1369.50|       7.00000        1743.00|      10.50000        2614.50 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0027 808-75998              250.000  EACH |      20.55000        5137.50|      21.00000        5250.00|      20.55000        5137.50 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       587,680.00|           $       684,324.00|           $       767,070.50 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       587,680.00|           $       684,324.00|           $       767,070.50 

==================================================================================================================================== 

 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/24/08 

                                                                                                                   PAGE : 711 -4 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 64 

     CALL ORDER   : 711                     CONTRACT ID : M -30612-A                   COUNTIES : GIBSON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2040801          |(       )                    |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT WEDGE AND LEVEL 

                                          |                             |                             | 

0001 105-06845                       LUMP |    5626.10000        5626.10|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                3.000  EACH |     286.36000         859.08|                             | 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               15.000  MOS  |      68.73000        1030.95|                             | 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |   39600.37000       39600.37|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 304-07491             1200.000  TON  |     240.00000      288000.00|                             | 

  HMA PATCHING, TYPE C                    |                             |                             | 

0012 306-08034            44000.000  SYS  |       0.85000       37400.00|                             | 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0013 401-06264                       LUMP |     900.00000         900.00|                             | 

  PROFILOGRAPH, HMA                       |                             |                             | 

0014 401-07329             3750.000  TON  |     100.00000      375000.00|                             | 

  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 

0015 406-05520               11.500  TON  |     550.00000        6325.00|                             | 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0016 628-09402                5.000  MOS  |    1700.00000        8500.00|                             | 

  FIELD OFFICE, B                         |                             |                             | 

0017 628-09407                5.000  MOS  |     350.00000        1750.00|                             | 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 64 

     CALL ORDER   : 711                     CONTRACT ID : M -30612-A                   COUNTIES : GIBSON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2040801          |(       )                    |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 801-03290                2.000  EACH |     195.00000         390.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0019 801-06203             1300.000  LFT  |       0.66000         858.00|                             | 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0020 801-06207             1300.000  LFT  |       1.15000        1495.00|                             | 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0021 801-06640               14.000  EACH |     150.00000        2100.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0022 801-06775                       LUMP |   11140.00000       11140.00|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0023 808-06712             3000.000  LFT  |       0.15000         450.00|                             | 

  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 

0024 808-06713            27000.000  LFT  |       0.15000        4050.00|                             | 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0025 808-06714             6000.000  LFT  |       0.15000         900.00|                             | 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0026 808-75996              249.000  EACH |       5.50000        1369.50|                             | 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0027 808-75998              250.000  EACH |      21.00000        5250.00|                             | 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       793,000.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       793,000.00|           $             0.00|           $ 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/24/08 

                                                                                                                   PAGE : 721 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 721                     CONTRACT ID : M -30689-A                   COUNTIES : HARRISON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 65 

                                         CONTRACT TIME : 10/29/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0800094 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       484,000.00  100.0000% 

   2   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       533,943.00  110.3188% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 11 

     CALL ORDER   : 721                     CONTRACT ID : M -30689-A                   COUNTIES : HARRISON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-2040801          |(   2  ) 35-1487672          |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATIN | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT PATCHING 

                                          |                             |                             | 

0001 105-08520                3.000  EACH |     200.00000         600.00|     370.00000        1110.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0002 105-08521               15.000  MOS  |      90.00000        1350.00|     155.00000        2325.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 110-01001                       LUMP |   25400.00000       25400.00|   26000.00000       26000.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 304-07490              978.000  TON  |     185.00000      180930.00|     235.00000      229830.00| 

  HMA PATCHING, TYPE B                    |                             |                             | 

0010 402-07451              815.000  TON  |     155.00000      126325.00|     140.00000      114100.00| 

  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 

0011 406-05520                3.000  TON  |     550.00000        1650.00|    3800.00000       11400.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0012 628-09401                5.000  MOS  |    2200.00000       11000.00|    2100.00000       10500.00| 

  FIELD OFFICE, A                         |                             |                             | 

0013 628-09407                5.000  MOS  |     180.00000         900.00|     930.00000        4650.00| 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , ONE EACH                   |                             |                             | 

0014 801-03290                5.000  EACH |     495.00000        2475.00|     200.00000        1000.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0015 801-06203              500.000  LFT  |       0.60000         300.00|       3.60000        1800.00| 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0016 801-06640               56.000  EACH |     115.00000        6440.00|     185.00000       10360.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0017 801-06775                       LUMP |   17577.00000       17577.00|   28000.00000       28000.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 11 

     CALL ORDER   : 721                     CONTRACT ID : M -30689-A                   COUNTIES : HARRISON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-2040801          |(   2   ) 35-1487672         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATIN | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 808-06712             6950.000  LFT  |       0.12000         834.00|       0.12000         834.00| 

  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 

0019 808-06713           211200.000  LFT  |       0.12000       25344.00|       0.12000       25344.00| 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0020 808-06714           171500.000  LFT  |       0.12000       20580.00|       0.12000       20580.00| 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0021 808-75297               75.000  LFT  |       4.50000         337.50|      11.00000         825.00| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0022 808-75320                4.000  EACH |      95.00000         380.00|     110.00000         440.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0023 808-75325                1.000  EACH |     110.00000         110.00|     140.00000         140.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0024 306-08033            11175.000  SYS  |       5.50000       61462.50|       4.00000       44700.00| 

  MILLING, ASPHALT, 1 IN.                 |                             |                             | 

     SECTION TOTALS                       |           $       484,000.00|           $       533,943.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       484,000.00|           $       533,943.00|           $ 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/24/08 

                                                                                                                   PAGE : 731 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 731                     CONTRACT ID : M -30829-A                   COUNTIES : WHITE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 08/29/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0800208 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1621699     CENTRAL PAVING INC                                                         $       373,366.80  100.0000% 

   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       460,983.48  123.4666% 

   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $       505,835.50  135.4795% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 18 

     CALL ORDER   : 731                     CONTRACT ID : M -30829-A                   COUNTIES : WHITE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1621699          |(   2  ) 35-0918397          |(   3  ) 35-1917625 

                                          |CENTRAL PAVING INC           |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   WEDGE AND LEVEL 

                                          |                             |                             | 

0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0005 110-01001                       LUMP |   17040.00000       17040.00|   25224.20000       25224.20|   25290.00000       25290.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0006 303-07449              700.000  TON  |      18.70000       13090.00|      28.52000       19964.00|      28.00000       19600.00 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0007 304-07490              400.000  TON  |     111.00000       44400.00|     152.86000       61144.00|     155.00000       62000.00 

  HMA PATCHING, TYPE B                    |                             |                             | 

0008 306-08034             1360.000  SYS  |       0.59000         802.40|       0.99000        1346.40|       3.50000        4760.00 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0009 306-08042            33470.000  SYS  |       0.57000       19077.90|       1.06000       35478.20|       0.75000       25102.50 

  MILLING, SCARIFICATION/PROFILE          |                             |                             | 

0010 306-08043             5700.000  SYS  |       0.57000        3249.00|       1.46000        8322.00|       1.00000        5700.00 

  MILLING, TRANSITION                     |                             |                             | 

0011 402-07451             3700.000  TON  |      57.50000      212750.00|      61.67000      228179.00|      75.00000      277500.00 

  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 

0012 406-05520               12.000  TON  |     340.00000        4080.00|     396.19000        4754.28|     440.00000        5280.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0013 610-07487              200.000  TON  |      92.00000       18400.00|     144.72000       28944.00|     118.00000       23600.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0014 628-09402                4.000  MOS  |    3200.00000       12800.00|    3041.59000       12166.36|    3600.00000       14400.00 

  FIELD OFFICE, B                         |                             |                             | 

0015 628-09407                4.000  MOS  |     214.00000         856.00|     275.76000        1103.04|     750.00000        3000.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0016 801-03290                4.000  EACH |     170.00000         680.00|     145.00000         580.00|     145.00000         580.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0017 801-06203             1100.000  LFT  |       1.00000        1100.00|       0.65000         715.00|       0.30000         330.00 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 18 

     CALL ORDER   : 731                     CONTRACT ID : M -30829-A                   COUNTIES : WHITE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1621699          |(   2   ) 35-0918397         |(   3  ) 35-1917625 

                                          |CENTRAL PAVING INC           |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 801-06207             1100.000  LFT  |       1.40000        1540.00|       1.25000        1375.00|       1.70000        1870.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0019 801-06640               19.000  EACH |     120.00000        2280.00|     122.00000        2318.00|     122.00000        2318.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0020 801-06775                       LUMP |    8100.00000        8100.00|   25285.00000       25285.00|   30420.00000       30420.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0021 808-06712             2470.000  LFT  |       0.45000        1111.50|       0.14000         345.80|       0.14000         345.80 

  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 

0022 808-06713            21640.000  LFT  |       0.45000        9738.00|       0.14000        3029.60|       0.14000        3029.60 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0023 808-06714             5040.000  LFT  |       0.45000        2268.00|       0.14000         705.60|       0.14000         705.60 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

     SECTION TOTALS                       |           $       373,366.80|           $       460,983.48|           $       505,835.50 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       373,366.80|           $       460,983.48|           $       505,835.50 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/24/08 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 741                     CONTRACT ID : M -30861-A                   COUNTIES : LAPORTE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 10/31/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0800217 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       130,367.29  100.0000% 

   2   35-1120685     WALSH & KELLY INC                                                          $       155,201.00  119.0490% 

   3   38-2066594     AGGREGATE INDUSTRIES CENTRAL REGION                                        $       156,384.09  119.9565% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : INST ROAD 

     CALL ORDER   : 741                     CONTRACT ID : M -30861-A                   COUNTIES : LAPORTE 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(   3  ) 38-2066594 

                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |AGGREGATE INDUSTRIES CENTRAL 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT RESURFACE 

                                          |                             |                             | 

0001 105-06845                       LUMP |    1250.00000        1250.00|    1500.00000        1500.00|    1000.00000        1000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |    5700.00000        5700.00|    7750.00000        7750.00|    4500.00000        4500.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 306-08037             8490.000  SYS  |       1.30000       11037.00|       1.50000       12735.00|       1.49000       12650.10 

  MILLING, ASPHALT, 3 IN.                 |                             |                             | 

0008 306-08042             4533.000  SYS  |       1.50000        6799.50|       1.00000        4533.00|       1.49000        6754.17 

  MILLING, SCARIFICATION/PROFILE          |                             |                             | 

0009 306-08432             2042.000  SYS  |       1.75000        3573.50|       1.50000        3063.00|       1.49000        3042.58 

  MILLING, APPROACH                       |                             |                             | 

0010 401-07321             1093.000  TON  |      64.00000       69952.00|      87.00000       95091.00|      87.58000       95724.94 

  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 

0011 406-05520                3.150  TON  |     650.00000        2047.50|    1200.00000        3780.00|     900.00000        2835.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0012 610-07488              168.000  TON  |      82.00000       13776.00|     100.00000       16800.00|     107.35000       18034.80 

  HMA FOR APPROACHES, TYPE C              |                             |                             | 

0013 720-44000               15.000  EACH |     480.00000        7200.00|     250.00000        3750.00|     150.00000        2250.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0014 801-03290                3.000  EACH |     135.87000         407.61|     142.00000         426.00|     300.00000         900.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0015 801-06640                6.000  EACH |      97.83000         586.98|      84.00000         504.00|     275.00000        1650.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0016 801-06775                       LUMP |    4500.00000        4500.00|    2000.00000        2000.00|    4000.00000        4000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0017 808-06714             4530.000  LFT  |       0.54000        2446.20|       0.50000        2265.00|       0.45000        2038.50 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0018 808-75297              100.000  LFT  |      10.87000        1087.00|      10.00000        1000.00|      10.00000        1000.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

     SECTION TOTALS                       |           $       130,367.29|           $       155,201.00|           $       156,384.09 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       130,367.29|           $       155,201.00|           $       156,384.09 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/24/08 

                                                                                                                   PAGE : 751 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 751                     CONTRACT ID : M -30924-A                   COUNTIES : DAVIESS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 09/15/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0800007 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1817574     YARDBERRY LANDSCAPE                                                        $        29,494.00  100.0000% 

   2   35-1636776     LINKEL COMPANY                                                             $        63,994.00  216.9729% 

   3   35-1801998     CLR INC                                                                    $        76,971.00  260.9717% 

   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $        77,635.78  263.2257% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 257 

     CALL ORDER   : 751                     CONTRACT ID : M -30924-A                   COUNTIES : DAVIESS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1817574          |(   2  ) 35-1636776          |(   3  ) 35-1801998 

                                          |YARDBERRY LANDSCAPE          |LINKEL COMPANY               |CLR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   DEBRIS REMOVAL 

                                          |                             |                             | 

0001 105-08520                1.000  EACH |     250.00000         250.00|     200.00000         200.00|     142.00000         142.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0002 105-08521                2.000  MOS  |     150.00000         300.00|     100.00000         200.00|     190.00000         380.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 110-01001                       LUMP |    1400.00000        1400.00|   12000.00000       12000.00|    3835.00000        3835.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 201-90788                       LUMP |   24000.00000       24000.00|   38000.00000       38000.00|   64000.00000       64000.00 

  DEBRIS, REMOVE                          |                             |                             | 

0009 801-03290                2.000  EACH |     600.00000        1200.00|     200.00000         400.00|     555.00000        1110.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0010 801-06640                6.000  EACH |     140.00000         840.00|     200.00000        1200.00|     350.00000        2100.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0011 801-06775                       LUMP |    1500.00000        1500.00|   11990.00000       11990.00|    5400.00000        5400.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

     SECTION TOTALS                       |           $        29,494.00|           $        63,994.00|           $        76,971.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        29,494.00|           $        63,994.00|           $        76,971.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 257 

     CALL ORDER   : 751                     CONTRACT ID : M -30924-A                   COUNTIES : DAVIESS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   DEBRIS REMOVAL 

                                          |                             |                             | 

0001 105-08520                1.000  EACH |     350.00000         350.00|                             | 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0002 105-08521                2.000  MOS  |      75.00000         150.00|                             | 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0003 105-08524                1.000  DOL  |       1.00000           1.00|                             | 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0004 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0005 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 110-01001                       LUMP |    3881.78000        3881.78|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 201-90788                       LUMP |   60000.00000       60000.00|                             | 

  DEBRIS, REMOVE                          |                             |                             | 

0009 801-03290                2.000  EACH |     250.00000         500.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0010 801-06640                6.000  EACH |     125.00000         750.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0011 801-06775                       LUMP |   12000.00000       12000.00|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

     SECTION TOTALS                       |           $        77,635.78|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        77,635.78|           $             0.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 811                     CONTRACT ID : T -29890-A                   COUNTIES : HENRY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 63 

                                         CONTRACT TIME : 11/14/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710511 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1416052     LIGHTS & SIGNALS INC                                                       $       121,905.10  100.0000% 

   2   74-2851603     QUANTA SERVICES INC                                                        $       128,216.80  105.1776% 

   3   35-0392360     HOOSIER COMPANY INC THE                                                    $       139,524.35  114.4533% 

   4   35-1262778     MIDWESTERN ELECTRIC                                                        $       159,683.23  130.9898% 

   5   36-1460460     MEADE ELECTRIC CO                                                          $       161,801.15  132.7271% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 3 

     CALL ORDER   : 811                     CONTRACT ID : T -29890-A                   COUNTIES : HENRY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1416052          |(   2  ) 74-2851603          |(   3  ) 35-0392360 

                                          |LIGHTS & SIGNALS INC         |QUANTA SERVICES INC          |HOOSIER COMPANY INC THE 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   TRAFFIC SIGNAL INSTALLATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |    1500.00000        1500.00|    1100.00000        1100.00|    1551.40000        1551.40 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     250.00000         500.00|     100.00000         200.00|     216.00000         432.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               12.000  MOS  |     250.00000        3000.00|      60.00000         720.00|     108.00000        1296.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |    5000.00000        5000.00|    6000.00000        6000.00|    6777.60000        6777.60 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 202-01874                4.000  EACH |     100.00000         400.00|      20.00000          80.00|      74.50000         298.00 

  SHEET SIGN AND POST, REMOVE             |                             |                             | 

0011 628-09403                6.000  MOS  |    1500.00000        9000.00|    1200.00000        7200.00|    1890.00000       11340.00 

  FIELD OFFICE, C                         |                             |                             | 

0012 801-03290                2.000  EACH |     325.00000         650.00|     350.00000         700.00|     327.25000         654.50 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0013 801-06640                8.000  EACH |     300.00000        2400.00|     200.00000        1600.00|     327.25000        2618.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0014 801-06710               20.000  DAY  |      25.00000         500.00|      30.00000         600.00|       1.00000          20.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0015 801-06775                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    2968.40000        2968.40 

  MAINTAINING TRAFFIC                     |                             |                             | 

0016 802-76025               90.000  SFT  |      25.00000        2250.00|      14.50000        1305.00|      13.90000        1251.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0017 802-76055              124.000  LFT  |       5.75000         713.00|       5.00000         620.00|      12.40000        1537.60 

  SIGN POST, A                            |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 3 

     CALL ORDER   : 811                     CONTRACT ID : T -29890-A                   COUNTIES : HENRY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1416052          |(   2   ) 74-2851603         |(   3  ) 35-0392360 

                                          |LIGHTS & SIGNALS INC         |QUANTA SERVICES INC          |HOOSIER COMPANY INC THE 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 805-01815                4.000  EACH |    1400.00000        5600.00|    1800.00000        7200.00|    2091.00000        8364.00 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 

  FT.                                     |                             |                             | 

0019 805-01842                7.000  EACH |     650.00000        4550.00|     950.00000        6650.00|    1035.20000        7246.40 

  HANDHOLE, SIGNAL                        |                             |                             | 

0020 805-01844             1423.000  LFT  |      14.00000       19922.00|      14.50000       20633.50|      17.08000       24304.84 

  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 

  UNDERGROUND                             |                             |                             | 

0021 805-78109                1.000  EACH |    8700.00000        8700.00|   12000.00000       12000.00|    9131.15000        9131.15 

  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 

  DRIVEN, 8 PHASE                         |                             |                             | 

0022 805-78205                8.000  EACH |     500.00000        4000.00|     620.00000        4960.00|     552.10000        4416.80 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0023 805-78415                4.000  EACH |    1400.00000        5600.00|    1750.00000        7000.00|    1544.70000        6178.80 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0024 805-78420                4.000  EACH |     225.00000         900.00|     300.00000        1200.00|     278.35000        1113.40 

  DISCONNECT HANGER                       |                             |                             | 

0025 805-78445                1.000  EACH |     500.00000         500.00|     550.00000         550.00|     651.60000         651.60 

  SIGNAL SERVICE                          |                             |                             | 

0026 805-78467               76.000  LFT  |       2.85000         216.60|       2.80000         212.80|       3.10000         235.60 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0027 805-78470             2227.000  LFT  |       0.90000        2004.30|       0.20000         445.40|       0.21000         467.67 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0028 805-78485              251.000  LFT  |       1.45000         363.95|       1.90000         476.90|       2.50000         627.50 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0029 805-78490              781.000  LFT  |       1.65000        1288.65|       2.10000        1640.10|       2.66000        2077.46 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0030 805-78510             3998.000  LFT  |       1.25000        4997.50|       1.90000        7596.20|       1.57000        6276.86 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0031 805-78785                6.000  EACH |     575.00000        3450.00|     650.00000        3900.00|     895.15000        5370.90 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0032 805-78795              724.000  LFT  |      12.00000        8688.00|      10.00000        7240.00|       8.64000        6255.36 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0033 805-78925                1.000  EACH |     475.00000         475.00|     550.00000         550.00|    1386.10000        1386.10 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0034 805-81032                4.000  EACH |    3800.00000       15200.00|    4500.00000       18000.00|    4098.75000       16395.00 

  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 

0035 805-92504                4.000  EACH |     450.00000        1800.00|     500.00000        2000.00|     467.60000        1870.40 

  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 3 

     CALL ORDER   : 811                     CONTRACT ID : T -29890-A                   COUNTIES : HENRY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1416052          |(   2   ) 74-2851603         |(   3  ) 35-0392360 

                                          |LIGHTS & SIGNALS INC         |QUANTA SERVICES INC          |HOOSIER COMPANY INC THE 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0036 808-06701              256.000  LFT  |       0.70000         179.20|       0.50000         128.00|       0.71000         181.76 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0037 808-06703             2091.000  LFT  |       0.70000        1463.70|       0.50000        1045.50|       0.71000        1484.61 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0038 808-75245             2541.000  LFT  |       0.70000        1778.70|       0.50000        1270.50|       0.71000        1804.11 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0039 808-75297              139.000  LFT  |      10.50000        1459.50|       6.10000         847.90|      10.91000        1516.49 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0040 808-75320                4.000  EACH |     210.00000         840.00|     160.00000         640.00|     218.16000         872.64 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0041 808-75325                2.000  EACH |     255.00000         510.00|     200.00000         400.00|     272.70000         545.40 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

     SECTION TOTALS                       |           $       121,905.10|           $       128,216.80|           $       139,524.35 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       121,905.10|           $       128,216.80|           $       139,524.35 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 3 

     CALL ORDER   : 811                     CONTRACT ID : T -29890-A                   COUNTIES : HENRY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1262778          |(   5   ) 36-1460460         |(      ) 

                                          |MIDWESTERN ELECTRIC          |MEADE ELECTRIC CO            | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   TRAFFIC SIGNAL INSTALLATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |    2940.00000        2940.00|    2115.00000        2115.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     125.00000         250.00|     176.25000         352.50| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               12.000  MOS  |      85.00000        1020.00|      58.75000         705.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |   14210.00000       14210.00|    4433.60000        4433.60| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 202-01874                4.000  EACH |      58.00000         232.00|      67.89000         271.56| 

  SHEET SIGN AND POST, REMOVE             |                             |                             | 

0011 628-09403                6.000  MOS  |    2970.00000       17820.00|    2017.28000       12103.68| 

  FIELD OFFICE, C                         |                             |                             | 

0012 801-03290                2.000  EACH |     400.00000         800.00|     420.39000         840.78| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0013 801-06640                8.000  EACH |     300.00000        2400.00|     391.01000        3128.08| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0014 801-06710               20.000  DAY  |      45.00000         900.00|      97.26000        1945.20| 

  FLASHING ARROW SIGN                     |                             |                             | 

0015 801-06775                       LUMP |    3470.00000        3470.00|     913.88000         913.88| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0016 802-76025               90.000  SFT  |      18.00000        1620.00|      34.90000        3141.00| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0017 802-76055              124.000  LFT  |       7.00000         868.00|      11.31000        1402.44| 

  SIGN POST, A                            |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 3 

     CALL ORDER   : 811                     CONTRACT ID : T -29890-A                   COUNTIES : HENRY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1262778          |(   5   ) 36-1460460         |(      ) 

                                          |MIDWESTERN ELECTRIC          |MEADE ELECTRIC CO            | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 805-01815                4.000  EACH |    2144.00000        8576.00|    1301.10000        5204.40| 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 

  FT.                                     |                             |                             | 

0019 805-01842                7.000  EACH |     842.00000        5894.00|    1130.60000        7914.20| 

  HANDHOLE, SIGNAL                        |                             |                             | 

0020 805-01844             1423.000  LFT  |      22.00000       31306.00|      23.34000       33212.82| 

  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 

  UNDERGROUND                             |                             |                             | 

0021 805-78109                1.000  EACH |    8990.00000        8990.00|   11084.13000       11084.13| 

  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 

  DRIVEN, 8 PHASE                         |                             |                             | 

0022 805-78205                8.000  EACH |     488.00000        3904.00|     585.54000        4684.32| 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0023 805-78415                4.000  EACH |    1870.00000        7480.00|    1484.40000        5937.60| 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0024 805-78420                4.000  EACH |     244.00000         976.00|     244.14000         976.56| 

  DISCONNECT HANGER                       |                             |                             | 

0025 805-78445                1.000  EACH |     640.00000         640.00|    3436.21000        3436.21| 

  SIGNAL SERVICE                          |                             |                             | 

0026 805-78467               76.000  LFT  |       3.50000         266.00|       2.77000         210.52| 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0027 805-78470             2227.000  LFT  |       0.45000        1002.15|       8.70000       19374.90| 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0028 805-78485              251.000  LFT  |       1.85000         464.35|       2.14000         537.14| 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0029 805-78490              781.000  LFT  |       1.98000        1546.38|       2.51000        1960.31| 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0030 805-78510             3998.000  LFT  |       0.80000        3198.40|       1.38000        5517.24| 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0031 805-78785                6.000  EACH |     662.00000        3972.00|     383.18000        2299.08| 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0032 805-78795              724.000  LFT  |       7.65000        5538.60|       0.69000         499.56| 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0033 805-78925                1.000  EACH |     991.00000         991.00|    2252.05000        2252.05| 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0034 805-81032                4.000  EACH |    4110.00000       16440.00|    4091.60000       16366.40| 

  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 

0035 805-92504                4.000  EACH |     482.00000        1928.00|     525.09000        2100.36| 

  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 3 

     CALL ORDER   : 811                     CONTRACT ID : T -29890-A                   COUNTIES : HENRY 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1262778          |(   5   ) 36-1460460         |(      ) 

                                          |MIDWESTERN ELECTRIC          |MEADE ELECTRIC CO            | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0036 808-06701              256.000  LFT  |       2.75000         704.00|       0.76000         194.56| 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0037 808-06703             2091.000  LFT  |       1.55000        3241.05|       0.76000        1589.16| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0038 808-75245             2541.000  LFT  |       1.55000        3938.55|       0.76000        1931.16| 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0039 808-75297              139.000  LFT  |       7.25000        1007.75|      11.75000        1633.25| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0040 808-75320                4.000  EACH |     166.00000         664.00|     235.00000         940.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0041 808-75325                2.000  EACH |     240.00000         480.00|     293.75000         587.50| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

     SECTION TOTALS                       |           $       159,683.23|           $       161,801.15|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       159,683.23|           $       161,801.15|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 821                     CONTRACT ID : T -29965-A                   COUNTIES : GIBSON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 11/15/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710616 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1142603     MOUNTS ELECTRIC INC                                                        $       136,212.99  100.0000% 

   2   35-1675187     HUMMEL ELECTRIC INC                                                        $       154,926.25  113.7382% 

   3   74-2851603     QUANTA SERVICES INC                                                        $       165,435.70  121.4537% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 41 

     CALL ORDER   : 821                     CONTRACT ID : T -29965-A                   COUNTIES : GIBSON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1142603          |(   2  ) 35-1675187          |(   3  ) 74-2851603 

                                          |MOUNTS ELECTRIC INC          |HUMMEL ELECTRIC INC          |QUANTA SERVICES INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |     780.00000         780.00|    1200.00000        1200.00|    1100.00000        1100.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                1.000  EACH |      65.00000          65.00|     100.00000         100.00|      60.00000          60.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521                5.000  MOS  |      58.00000         290.00|      80.00000         400.00|      60.00000         300.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |    4909.00000        4909.00|    7754.28000        7754.28|    8000.00000        8000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 202-01300                1.000  EACH |    1316.00000        1316.00|    1500.00000        1500.00|    2500.00000        2500.00 

  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 

0011 628-09408                4.000  MOS  |     317.00000        1268.00|     500.00000        2000.00|     400.00000        1600.00 

  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 

0012 628-09409                4.000  MOS  |     220.00000         880.00|     150.00000         600.00|     100.00000         400.00 

  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 

0013 801-03290                2.000  EACH |     221.00000         442.00|     250.00000         500.00|     300.00000         600.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0014 801-06640               14.000  EACH |     223.00000        3122.00|     168.00000        2352.00|     250.00000        3500.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0015 801-06710               30.000  DAY  |      20.00000         600.00|      25.00000         750.00|      30.00000         900.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0016 801-06775                       LUMP |    1434.00000        1434.00|    1650.00000        1650.00|    5000.00000        5000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0017 802-05701               20.000  LFT  |      18.15000         363.00|      14.00000         280.00|      16.00000         320.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 41 

     CALL ORDER   : 821                     CONTRACT ID : T -29965-A                   COUNTIES : GIBSON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1142603          |(   2   ) 35-1675187         |(   3  ) 74-2851603 

                                          |MOUNTS ELECTRIC INC          |HUMMEL ELECTRIC INC          |QUANTA SERVICES INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 802-76025               10.000  SFT  |      29.50000         295.00|      20.00000         200.00|      20.00000         200.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0019 802-76035               18.000  SFT  |      17.45000         314.10|      25.00000         450.00|      15.00000         270.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0020 805-01815                4.000  EACH |    2260.00000        9040.00|    1800.00000        7200.00|    1900.00000        7600.00 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 

  FT.                                     |                             |                             | 

0021 805-01842                8.000  EACH |     766.00000        6128.00|     800.00000        6400.00|    1000.00000        8000.00 

  HANDHOLE, SIGNAL                        |                             |                             | 

0022 805-02087                       LUMP |     337.00000         337.00|     600.00000         600.00|     500.00000         500.00 

  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 

  EQUIPMENT                               |                             |                             | 

0023 805-06592             1890.000  LFT  |      17.88000       33793.20|      18.00000       34020.00|      16.00000       30240.00 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0024 805-06834                1.000  EACH |    9930.00000        9930.00|   11472.00000       11472.00|   12000.00000       12000.00 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE, TS2, TYPE I                      |                             |                             | 

0025 805-78205                8.000  EACH |     669.00000        5352.00|     696.00000        5568.00|     800.00000        6400.00 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0026 805-78215                2.000  EACH |     635.00000        1270.00|     660.00000        1320.00|     750.00000        1500.00 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER ARROW, GREEN ARROW                |                             |                             | 

0027 805-78415                4.000  EACH |    1685.00000        6740.00|    1800.00000        7200.00|    1450.00000        5800.00 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0028 805-78420                4.000  EACH |     277.00000        1108.00|     270.00000        1080.00|     300.00000        1200.00 

  DISCONNECT HANGER                       |                             |                             | 

0029 805-78445                1.000  EACH |     480.00000         480.00|     500.00000         500.00|     500.00000         500.00 

  SIGNAL SERVICE                          |                             |                             | 

0030 805-78467               70.000  LFT  |       2.36000         165.20|       2.25000         157.50|       2.80000         196.00 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0031 805-78470             3172.000  LFT  |       0.44000        1395.68|       0.40000        1268.80|       0.20000         634.40 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0032 805-78480              210.000  LFT  |       0.97000         203.70|       1.25000         262.50|       1.90000         399.00 

  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 

0033 805-78485              640.000  LFT  |       1.19000         761.60|       1.50000         960.00|       2.10000        1344.00 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 41 

     CALL ORDER   : 821                     CONTRACT ID : T -29965-A                   COUNTIES : GIBSON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1142603          |(   2   ) 35-1675187         |(   3  ) 74-2851603 

                                          |MOUNTS ELECTRIC INC          |HUMMEL ELECTRIC INC          |QUANTA SERVICES INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0034 805-78490              545.000  LFT  |       1.51000         822.95|       1.80000         981.00|       2.20000        1199.00 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0035 805-78510             3559.000  LFT  |       0.69000        2455.71|       0.88000        3131.92|       1.70000        6050.30 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0036 805-78785               10.000  EACH |     604.00000        6040.00|     550.00000        5500.00|     650.00000        6500.00 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0037 805-78795             1144.000  LFT  |       7.58000        8671.52|       8.00000        9152.00|       7.50000        8580.00 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0038 805-78925                1.000  EACH |     708.00000         708.00|    1000.00000        1000.00|     550.00000         550.00 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0039 805-79020                       LUMP |    2171.00000        2171.00|    7400.00000        7400.00|    5000.00000        5000.00 

  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 

0040 805-92504               26.000  EACH |      63.00000        1638.00|      80.00000        2080.00|     300.00000        7800.00 

  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 

0041 805-95466                2.000  EACH |    9361.00000       18722.00|   12725.00000       25450.00|   12000.00000       24000.00 

  FLASHING BEACON WITH SIGNAL AHEAD SIGN, |                             |                             | 

  6 IN. I BEAM AND FOUNDATION , SOLAR     |                             |                             | 

  POWERED                                 |                             |                             | 

0042 808-75297              183.000  LFT  |       5.51000        1008.33|       6.25000        1143.75|      16.00000        2928.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0043 808-75320                8.000  EACH |     111.00000         888.00|     125.00000        1000.00|     165.00000        1320.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0044 808-75325                2.000  EACH |     150.00000         300.00|     168.75000         337.50|     220.00000         440.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

     SECTION TOTALS                       |           $       136,212.99|           $       154,926.25|           $       165,435.70 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       136,212.99|           $       154,926.25|           $       165,435.70 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 841                     CONTRACT ID : T -30538-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 63 

                                         CONTRACT TIME : 11/14/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710972 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   26-1745760     K & S MARKERS INC                                                          $        99,337.20  100.0000% 

   2   31-0989223     TRAFFIC SPECIALISTS INC                                                    $       105,940.36  106.6472% 

   3   31-1035771     A & A SAFETY INC                                                           $       113,332.48  114.0887% 

   4   35-1983873     M A S MARKERS INC                                                          $       121,416.06  122.2262% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/24/08 

                                                                                                                   PAGE : 841 -2 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 841                     CONTRACT ID : T -30538-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 26-1745760          |(   2  ) 31-0989223          |(   3  ) 31-1035771 

                                          |K & S MARKERS INC            |TRAFFIC SPECIALISTS INC      |A & A SAFETY INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   RAISED PAVEMENT MARKINGS 

                                          |                             |                             | 

0001 105-08520                2.000  EACH |       1.00000           2.00|     100.00000         200.00|     100.00000         200.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0002 105-08521                6.000  MOS  |      20.00000         120.00|      75.00000         450.00|     100.00000         600.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 110-01001                       LUMP |   19120.00000       19120.00|    5000.00000        5000.00|    3596.00000        3596.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 628-09408                3.000  MOS  |     500.00000        1500.00|     425.00000        1275.00|     500.00000        1500.00 

  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 

0010 628-09409                3.000  MOS  |      55.00000         165.00|     100.00000         300.00|     100.00000         300.00 

  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 

0011 801-06710               60.000  DAY  |       1.00000          60.00|       1.00000          60.00|       1.00000          60.00 

  FLASHING ARROW SIGN , MOBILE            |                             |                             | 

0012 801-06775                       LUMP |   19120.00000       19120.00|   10000.00000       10000.00|   12745.00000       12745.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0013 801-92448              240.000  DAY  |       0.25000          60.00|       1.00000         240.00|       1.00000         240.00 

  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 

0014 808-75994            16788.000  EACH |       2.90000       48685.20|       2.97000       49860.36|       3.46000       58086.48 

  PRISMATIC REFLECTOR                     |                             |                             | 

0015 808-75998             3000.000  EACH |       3.50000       10500.00|      12.85000       38550.00|      12.00000       36000.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                             |                             | 

  CASTING, INSTALL                        |                             |                             | 

     SECTION TOTALS                       |           $        99,337.20|           $       105,940.36|           $       113,332.48 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        99,337.20|           $       105,940.36|           $       113,332.48 

==================================================================================================================================== 

 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/24/08 

                                                                                                                   PAGE : 841 -3 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 841                     CONTRACT ID : T -30538-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1983873          |(       )                    |(      ) 

                                          |M A S MARKERS INC            |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   RAISED PAVEMENT MARKINGS 

                                          |                             |                             | 

0001 105-08520                2.000  EACH |      20.00000          40.00|                             | 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0002 105-08521                6.000  MOS  |      10.00000          60.00|                             | 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0003 105-08524                1.000  DOL  |       1.00000           1.00|                             | 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0004 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0005 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 110-01001                       LUMP |   24207.93000       24207.93|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 628-09408                3.000  MOS  |     100.00000         300.00|                             | 

  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 

0010 628-09409                3.000  MOS  |      10.00000          30.00|                             | 

  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 

0011 801-06710               60.000  DAY  |       0.10000           6.00|                             | 

  FLASHING ARROW SIGN , MOBILE            |                             |                             | 

0012 801-06775                       LUMP |   24057.93000       24057.93|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0013 801-92448              240.000  DAY  |       0.10000          24.00|                             | 

  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 

0014 808-75994            16788.000  EACH |       2.90000       48685.20|                             | 

  PRISMATIC REFLECTOR                     |                             |                             | 

0015 808-75998             3000.000  EACH |       8.00000       24000.00|                             | 

  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                             |                             | 

  CASTING, INSTALL                        |                             |                             | 

     SECTION TOTALS                       |           $       121,416.06|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       121,416.06|           $             0.00|           $ 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/24/08 

                                                                                                                   PAGE : 851 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 851                     CONTRACT ID : T -30706-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 11/14/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0800081 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   26-1745760     K & S MARKERS INC                                                          $       156,045.70  100.0000% 

   2   35-1983873     M A S MARKERS INC                                                          $       206,383.02  132.2581% 

   3   31-1035771     A & A SAFETY INC                                                           $       213,860.85  137.0501% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 851                     CONTRACT ID : T -30706-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 26-1745760          |(   2  ) 35-1983873          |(   3  ) 31-1035771 

                                          |K & S MARKERS INC            |M A S MARKERS INC            |A & A SAFETY INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   RAISED PAVEMENT MARKERS, NEW 

                                          |                             |                             | 

0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0005 110-01001                       LUMP |   25502.00000       25502.00|   41870.50000       41870.50|    4000.00000        4000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0006 628-09408                5.000  MOS  |     200.00000        1000.00|     100.00000         500.00|     500.00000        2500.00 

  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 

0007 628-09409                5.000  MOS  |      60.00000         300.00|      10.00000          50.00|     100.00000         500.00 

  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 

0008 801-03290                4.000  EACH |       1.00000           4.00|      50.00000         200.00|     200.00000         800.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0009 801-06775                       LUMP |   24000.00000       24000.00|   41870.50000       41870.50|   13000.00000       13000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0010 801-09133                1.000  EACH |    3000.00000        3000.00|     660.00000         660.00|     817.00000         817.00 

  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 

0011 808-75994            34024.000  EACH |       2.75000       93566.00|       3.43000      116702.32|       3.42000      116362.08 

  PRISMATIC REFLECTOR                     |                             |                             | 

0012 808-75996             3817.000  EACH |       0.10000         381.70|       0.10000         381.70|       0.25000         954.25 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0013 808-75998             4144.000  EACH |       2.00000        8288.00|       1.00000        4144.00|      18.08000       74923.52 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       156,045.70|           $       206,383.02|           $       213,860.85 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       156,045.70|           $       206,383.02|           $       213,860.85 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/24/08 

                                                                                                                   PAGE : 871 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 871                     CONTRACT ID : TM-29776-A                   COUNTIES : JOHNSON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 65 

                                         CONTRACT TIME : 11/15/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710348 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1262778     MIDWESTERN ELECTRIC                                                        $       552,475.43  100.0000% 

   2   74-2851603     QUANTA SERVICES INC                                                        $       596,965.95  108.0529% 

   3   36-1460460     MEADE ELECTRIC CO                                                          $       712,602.20  128.9835% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 31 

     CALL ORDER   : 871                     CONTRACT ID : TM-29776-A                   COUNTIES : JOHNSON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1262778          |(   2  ) 74-2851603          |(   3  ) 36-1460460 

                                          |MIDWESTERN ELECTRIC          |QUANTA SERVICES INC          |MEADE ELECTRIC CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |    2800.00000        2800.00|    6000.00000        6000.00|    5346.25000        5346.25 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   24210.00000       24210.00|   29000.00000       29000.00|    3436.21000        3436.21 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 202-01300                7.000  EACH |    1978.00000       13846.00|    2500.00000       17500.00|    1629.30000       11405.10 

  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 

0008 306-08034              279.670  SYS  |      24.00000        6712.08|      20.00000        5593.40|      25.85000        7229.47 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0009 402-07432               29.560  TON  |     246.00000        7271.76|     220.00000        6503.20|     264.38000        7815.07 

  HMA SURFACE, TYPE A                     |                             |                             | 

0010 406-05521              279.670  SYS  |       1.10000         307.64|       1.00000         279.67|       1.17000         327.21 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0011 628-09402                6.000  MOS  |    1880.00000       11280.00|    1200.00000        7200.00|    1997.50000       11985.00 

  FIELD OFFICE, B                         |                             |                             | 

0012 628-09407                6.000  MOS  |     310.00000        1860.00|     250.00000        1500.00|     117.50000         705.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0013 801-03290                8.000  EACH |     310.00000        2480.00|     250.00000        2000.00|     302.89000        2423.12 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0014 801-06640               50.000  EACH |     182.00000        9100.00|     250.00000       12500.00|     285.26000       14263.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0015 801-06710               50.000  DAY  |      40.00000        2000.00|      30.00000        1500.00|      89.04000        4452.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0016 801-06775                       LUMP |   12780.00000       12780.00|   14969.38000       14969.38|   25580.65000       25580.65 

  MAINTAINING TRAFFIC                     |                             |                             | 

0017 802-76025               88.000  SFT  |      20.00000        1760.00|      16.50000        1452.00|      34.90000        3071.20 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 31 

     CALL ORDER   : 871                     CONTRACT ID : TM-29776-A                   COUNTIES : JOHNSON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1262778          |(   2   ) 74-2851603         |(   3  ) 36-1460460 

                                          |MIDWESTERN ELECTRIC          |QUANTA SERVICES INC          |MEADE ELECTRIC CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 802-76035              386.000  SFT  |      25.00000        9650.00|      17.10000        6600.60|      34.90000       13471.40 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0019 802-76045              108.000  SFT  |      28.00000        3024.00|      27.50000        2970.00|      34.90000        3769.20 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 

0020 805-01842               43.000  EACH |     885.00000       38055.00|     950.00000       40850.00|    1130.60000       48615.80 

  HANDHOLE, SIGNAL                        |                             |                             | 

0021 805-01844             4922.000  LFT  |      19.10000       94010.20|      18.00000       88596.00|      24.70000      121573.40 

  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 

  UNDERGROUND                             |                             |                             | 

0022 805-02087                       LUMP |    1282.00000        1282.00|     500.00000         500.00|    7603.41000        7603.41 

  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 

  EQUIPMENT                               |                             |                             | 

0023 805-02152                2.000  EACH |     305.00000         610.00|     380.00000         760.00|     550.29000        1100.58 

  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 

  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 

0024 805-03592                4.000  EACH |    1770.00000        7080.00|    1500.00000        6000.00|    1880.00000        7520.00 

  PAINT EXISTING SIGNAL STRUCTURE         |                             |                             | 

0025 805-78205               53.000  EACH |     493.00000       26129.00|     750.00000       39750.00|     732.41000       38817.73 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0026 805-78215               10.000  EACH |     428.00000        4280.00|     650.00000        6500.00|     697.16000        6971.60 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER ARROW, GREEN ARROW                |                             |                             | 

0027 805-78230               15.000  EACH |     785.00000       11775.00|    1200.00000       18000.00|    1279.44000       19191.60 

  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 

0028 805-78370                2.000  EACH |     156.00000         312.00|     150.00000         300.00|     173.38000         346.76 

  PEDESTRIAN PUSH BUTTON                  |                             |                             | 

0029 805-78415               28.000  EACH |    2112.00000       59136.00|    1450.00000       40600.00|     910.33000       25489.24 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0030 805-78420               28.000  EACH |     265.00000        7420.00|     300.00000        8400.00|     228.86000        6408.08 

  DISCONNECT HANGER                       |                             |                             | 

0031 805-78445                7.000  EACH |     610.00000        4270.00|     550.00000        3850.00|     448.92000        3142.44 

  SIGNAL SERVICE , METERED                |                             |                             | 

0032 805-78467              700.000  LFT  |       2.80000        1960.00|       2.80000        1960.00|       4.03000        2821.00 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0033 805-78470            20920.000  LFT  |       0.40000        8368.00|       0.20000        4184.00|       8.46000      176983.20 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 31 

     CALL ORDER   : 871                     CONTRACT ID : TM-29776-A                   COUNTIES : JOHNSON 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1262778          |(   2   ) 74-2851603         |(   3  ) 36-1460460 

                                          |MIDWESTERN ELECTRIC          |QUANTA SERVICES INC          |MEADE ELECTRIC CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0034 805-78480              345.000  LFT  |       1.44000         496.80|       1.70000         586.50|       1.90000         655.50 

  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 

0035 805-78485             2185.000  LFT  |       1.80000        3933.00|       1.90000        4151.50|       2.28000        4981.80 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0036 805-78490             5820.000  LFT  |       1.97000       11465.40|       2.10000       12222.00|       2.65000       15423.00 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0037 805-78510            38276.000  LFT  |       0.80000       30620.80|       1.70000       65069.20|       1.26000       48227.76 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0038 805-78785               46.000  EACH |     642.00000       29532.00|     650.00000       29900.00|     116.19000        5344.74 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0039 805-78795             7065.000  LFT  |       7.15000       50514.75|       7.50000       52987.50|       0.59000        4168.35 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0040 805-92504               27.000  EACH |     308.00000        8316.00|     300.00000        8100.00|     292.44000        7895.88 

  LOOP DETECTOR DELAY AMPLIFIER, 2        |                             |                             | 

  CHANNEL , CALL AMPLIFIER                |                             |                             | 

0041 805-92504               25.000  EACH |     680.00000       17000.00|     680.00000       17000.00|     310.07000        7751.75 

  LOOP DETECTOR DELAY AMPLIFIER, 2        |                             |                             | 

  CHANNEL , COUNT AMPLIFIER               |                             |                             | 

0042 808-05866              300.000  SYS  |      13.00000        3900.00|      20.00000        6000.00|      25.85000        7755.00 

  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 

0043 808-06368             1510.000  LFT  |       2.50000        3775.00|       3.50000        5285.00|       3.82000        5768.20 

  TRANSVERSE MARKING, REMOVE              |                             |                             | 

0044 808-06703              200.000  LFT  |       1.35000         270.00|       2.30000         460.00|       2.59000         518.00 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0045 808-06716              560.000  LFT  |       0.85000         476.00|       1.30000         728.00|       1.47000         823.20 

  LINE, REMOVE                            |                             |                             | 

0046 808-75245              140.000  LFT  |       2.15000         301.00|       2.30000         322.00|       2.59000         362.60 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0047 808-75297             1510.000  LFT  |       4.20000        6342.00|       5.50000        8305.00|       6.17000        9316.70 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0048 808-75300              360.000  LFT  |       1.50000         540.00|       2.20000         792.00|       2.47000         889.20 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 6 IN.                   |                             |                             | 

0049 808-75320               89.000  EACH |      78.00000        6942.00|      65.00000        5785.00|      76.38000        6797.82 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0050 808-75325               46.000  EACH |      93.00000        4278.00|      75.00000        3450.00|      88.13000        4053.98 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

     SECTION TOTALS                       |           $       552,475.43|           $       596,965.95|           $       712,602.20 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       552,475.43|           $       596,965.95|           $       712,602.20 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/24/08 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 881                     CONTRACT ID : TM-30240-A                   COUNTIES : SPENCER 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 12/05/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710602 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1675187     HUMMEL ELECTRIC INC                                                        $       124,097.00  100.0000% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/24/08 

                                                                                                                   PAGE : 881 -2 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 66 

     CALL ORDER   : 881                     CONTRACT ID : TM-30240-A                   COUNTIES : SPENCER 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1675187          |(      )                     |(      ) 

                                          |HUMMEL ELECTRIC INC          |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |    1500.00000        1500.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                1.000  EACH |     100.00000         100.00|                             | 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521                5.000  MOS  |      80.00000         400.00|                             | 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |    6193.00000        6193.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 202-02241               50.000  LFT  |       7.20000         360.00|                             | 

  GUARDRAIL, REMOVE                       |                             |                             | 

0011 202-86946                2.000  EACH |     300.00000         600.00|                             | 

  HANDHOLE, REMOVE                        |                             |                             | 

0012 202-93741                1.000  EACH |     600.00000         600.00|                             | 

  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 

0013 202-95579                1.000  EACH |     600.00000         600.00|                             | 

  SERVICE POINT, REMOVE                   |                             |                             | 

0014 202-96151                       LUMP |     720.00000         720.00|                             | 

  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 

0015 601-01740                1.000  EACH |    4080.00000        4080.00|                             | 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 4                               |                             |                             | 

0016 601-94689                1.000  EACH |    4800.00000        4800.00|                             | 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0017 601-99105               50.000  LFT  |      25.00000        1250.00|                             | 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/24/08 

                                                                                                                   PAGE : 881 -3 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 66 

     CALL ORDER   : 881                     CONTRACT ID : TM-30240-A                   COUNTIES : SPENCER 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1675187          |(       )                    |(      ) 

                                          |HUMMEL ELECTRIC INC          |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 616-02320              360.000  SYS  |       5.00000        1800.00|                             | 

  GEOTEXTILES                             |                             |                             | 

0019 616-05689              342.000  TON  |      72.00000       24624.00|                             | 

  RIPRAP, CLASS 2                         |                             |                             | 

0020 801-03290                3.000  EACH |     300.00000         900.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0021 801-06640                9.000  EACH |     200.00000        1800.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0022 801-06710               30.000  DAY  |      25.00000         750.00|                             | 

  FLASHING ARROW SIGN                     |                             |                             | 

0023 801-06775                       LUMP |    2500.00000        2500.00|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0024 802-05701               40.000  LFT  |      14.00000         560.00|                             | 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0025 802-07060                4.000  EACH |      80.00000         320.00|                             | 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0026 805-06592              741.000  LFT  |      20.00000       14820.00|                             | 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0027 805-86890              975.000  LFT  |       1.00000         975.00|                             | 

  POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW |                             |                             | 

  STRANDED COPPER                         |                             |                             | 

0028 805-87485               14.000  EACH |      15.00000         210.00|                             | 

  INSULATING LINK, FURNISH                |                             |                             | 

0029 805-87490               20.000  EACH |      25.00000         500.00|                             | 

  INSULATING LINK, WATER PROOFED, FURNISH |                             |                             | 

0030 807-02191                5.000  EACH |     880.00000        4400.00|                             | 

  HANDHOLE, LIGHTING                      |                             |                             | 

0031 807-02428                7.000  EACH |     850.00000        5950.00|                             | 

  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 

  IN. X 30 IN. X 96 IN.                   |                             |                             | 

0032 807-03934                7.000  EACH |     300.00000        2100.00|                             | 

  LIGHT STRUCTURE, REMOVE                 |                             |                             | 

0033 807-07580             1514.000  LFT  |      12.00000       18168.00|                             | 

  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 

  TRENCH, 4 1/C                           |                             |                             | 

0034 807-84764                1.000  EACH |    2160.00000        2160.00|                             | 

  LIGHT POLE, 40 FT. E.M.H., 16.0 FT.     |                             |                             | 

  MAST ARM, TRANSFORMER BASE              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 66 

     CALL ORDER   : 881                     CONTRACT ID : TM-30240-A                   COUNTIES : SPENCER 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1675187          |(       )                    |(      ) 

                                          |HUMMEL ELECTRIC INC          |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0035 807-84768                1.000  EACH |    2364.00000        2364.00|                             | 

  LIGHT POLE, 40 FT. E.M.H., 18.0 FT.     |                             |                             | 

  MAST ARM, TRANSFORMER BASE              |                             |                             | 

0036 807-84816                3.000  EACH |    2208.00000        6624.00|                             | 

  LIGHT POLE, 42 FT. E.M.H., 16.0 FT.     |                             |                             | 

  MAST ARM, TRANSFORMER BASE              |                             |                             | 

0037 807-84820                2.000  EACH |    2496.00000        4992.00|                             | 

  LIGHT POLE, 42 FT. E.M.H., 18.0 FT.     |                             |                             | 

  MAST ARM, BREAKAWAY BASE                |                             |                             | 

0038 807-86805                1.000  EACH |    3000.00000        3000.00|                             | 

  SERVICE POINT, I                        |                             |                             | 

0039 807-86910                7.000  EACH |      36.00000         252.00|                             | 

  CONNECTOR KIT, UNFUSED                  |                             |                             | 

0040 807-86915                7.000  EACH |      40.00000         280.00|                             | 

  CONNECTOR KIT, FUSED                    |                             |                             | 

0041 807-86920                9.000  EACH |      15.00000         135.00|                             | 

  MULTIPLE COMPRESSION FITTING,           |                             |                             | 

  NON-WATERPROOFED                        |                             |                             | 

0042 807-86925               12.000  EACH |      25.00000         300.00|                             | 

  MULTIPLE COMPRESSION FITTING,           |                             |                             | 

  WATERPROOFED                            |                             |                             | 

0043 807-86950                7.000  EACH |      25.00000         175.00|                             | 

  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 

  LOCATION IDENTIFICATION                 |                             |                             | 

0044 807-86955                6.000  EACH |      80.00000         480.00|                             | 

  CABLE DUCT MARKER                       |                             |                             | 

0045 807-87205                7.000  EACH |     250.00000        1750.00|                             | 

  LUMINAIRE ROADWAY, HIGH PRESSURE SODIUM |                             |                             | 

  400 WATT, FURNISH                       |                             |                             | 

     SECTION TOTALS                       |           $       124,097.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       124,097.00|           $             0.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 891                     CONTRACT ID : TM-31079-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 10/31/08  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0800412 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1473618     THREE RIVERS BARRICADE & EQUIP. CO., INC.                                  $       341,341.00  100.0000% 

       23-2332783      DEANGELO BROTHERS INC                                                               IRREGULAR 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 891                     CONTRACT ID : TM-31079-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1473618          |(      )                     |(      ) 

                                          |THREE RIVERS BARRICADE & EQU |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   PAVEMENT MARKINGS 

                                          |                             |                             | 

0001 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0002 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0005 110-01001                       LUMP |   17000.00000       17000.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0006 628-09408                4.000  MOS  |     440.00000        1760.00|                             | 

  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 

0007 628-09409                4.000  MOS  |      65.00000         260.00|                             | 

  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 

0008 801-03290                4.000  EACH |     220.00000         880.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0009 801-06775                       LUMP |  113183.86000      113183.86|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0010 801-92448              100.000  DAY  |      94.50000        9450.00|                             | 

  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 

0011 808-03002            19960.000  LFT  |       0.15500        3093.80|                             | 

  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 

0012 808-03631           193664.000  LFT  |       0.15500       30017.92|                             | 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0013 808-03632           164191.000  LFT  |       0.15500       25449.61|                             | 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0014 808-05534            28624.000  LFT  |       0.30600        8758.94|                             | 

  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 

0015 808-05535             2700.000  LFT  |       8.35000       22545.00|                             | 

  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 

  WHITE, CROSSHATCH LINE, 24 IN.          |                             |                             | 

0016 808-06716           148796.000  LFT  |       0.18000       26783.28|                             | 

  LINE, REMOVE                            |                             |                             | 

0017 808-06800              506.000  LFT  |       8.35000        4225.10|                             | 

  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 

  YELLOW, CROSSHATCH LINE, 24 IN.         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 891                     CONTRACT ID : TM-31079-A                   COUNTIES : VARIOUS 

     LETTING DATE : 07/09/08  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1473618          |(       )                    |(      ) 

                                          |THREE RIVERS BARRICADE & EQU |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 808-09038             2083.000  LFT  |       3.75000        7811.25|                             | 

  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 

  WHITE, CROSSHATCH LINE, 12 IN.          |                             |                             | 

0019 808-74805             1790.000  LFT  |       8.80000       15752.00|                             | 

  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 

  24 IN.                                  |                             |                             | 

0020 808-74807               63.000  EACH |     113.00000        7119.00|                             | 

  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 

  INDICATIONS ARROWS                      |                             |                             | 

0021 808-74808               37.000  EACH |     115.00000        4255.00|                             | 

  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 

  (ONLY)                                  |                             |                             | 

0022 808-74811            32900.000  LFT  |       0.22700        7468.30|                             | 

  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 

0023 808-75297             1529.000  LFT  |       3.10000        4739.90|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0024 808-75300             2231.000  LFT  |       0.95000        2119.45|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 6 IN.                   |                             |                             | 

0025 808-75320              106.000  EACH |      39.00000        4134.00|                             | 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0026 808-75325               77.000  EACH |      61.00000        4697.00|                             | 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0027 808-94455             2883.000  LFT  |       2.45000        7063.35|                             | 

  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 

  6 IN.                                   |                             |                             | 

0028 808-95933            11836.000  LFT  |       1.00000       11836.00|                             | 

  CURB PAINTING, YELLOW                   |                             |                             | 

0029 808-98000             1906.000  LFT  |       0.30600         583.24|                             | 

  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                             |                             | 

0030 105-08520                1.000  EACH |     200.00000         200.00|                             | 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0031 105-08521                3.000  MOS  |      50.00000         150.00|                             | 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0032 105-08524                1.000  DOL  |       1.00000           1.00|                             | 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

     SECTION TOTALS                       |           $       341,341.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       341,341.00|           $             0.00|           $ 

==================================================================================================================================== 

 


